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INVITATION TO TENDER 

 

TENDER NO: KEFRI/ONT/004/2021-2022  

 

TENDER REFERENCE NAME: PROPOSED CONSTRUCTION OF SEED CENTRES – 

ENHANCEMENT OF NATIONAL SEED COLLECTION AND DISTRIBUTION IN KENYA 

TOWARDS 10% TREE COVER AND CLIMATE CHANGE MITIGATION 

 

1. KEFRI invites sealed tenders for Proposed Construction of Seed Centres – 

Enhancement of National Seed Collection and Distribution in Kenya Towards 10% Tree 

Cover and Climate Change Mitigation -Tender No: KEFRI/ONT/004/2021 – 2022. 

2. Tendering will be conducted under open competitive method - Open National 

Tender using a standardized tender document for procurement for Works-Building and 

Associated Civil Engineering Works. Tendering is open to all qualified and interested 

Tenderers 

 

3. Qualified and interested tenderers may obtain further information from the email 

address – tenders@kefri.org  and inspect the Tender Document at 

https://www.kefri.org/components/tenders/tenders.html or during office hours, 

Monday – to Friday between 8:00am to 4:30 pm except for public holidays at the 

address given below. 

Kenya Forestry Research Institute Headquarters, 

Muguga, off Nairobi – Naivasha Road, 

Supply Chain Management Division 

P.O Box 20412-00200, Nairobi 

4. A complete set of tender document may be obtained by interested tenderers 

electronically free of charge from; 

https://www.kefri.org/components/tenders/tenders.html or Public Procurement 

Information Portal (www.tenders.go.ke).Tender document shall be obtained 

electronically free of charge. 

 

5 Tender document may be viewed and downloaded for free from the website 

https://www.kefri.org/components/tenders/tenders.html or Public Procurement 

Information Portal (www.tenders.go.ke). Tenderers who download the tender 

document and intent to submit the tender must forward their particulars immediately 

mailto:tenders@kefri.org
https://www.kefri.org/components/tenders/tenders.html
https://www.kefri.org/components/tenders/tenders.html
https://www.kefri.org/components/tenders/tenders.html
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to tenders@kefri.org to facilitate any further clarification or addendum. The procedure 

to be followed by tenderers in registering their particulars will be as follows:  

Tenderers shall indicate the below particulars ;  

i) Tender Number;  

ii) Tender Reference Name; 

iii) Tender Lot Number;  

iv) Complete name of the tenderer’s representative; 

v) Designation of the tenderer’s representative; 

vi) email Address of the tenderer’s representative,  

vii) Telephone number.  

KEFRI will not be liable for failure of delivery of the Clarification/Addenda to the 

indicated Contacts, therefore the tenderers are reminded to re-confirm their contacts 

before they emailed.  

 

6. The Tender shall be quoted in Kenya Shillings and shall include all taxes. The Tender 

shall remain valid for 150 days from the date of opening of tender. 

 

7. The Tender must be accompanied by a dully filled Tender-Securing Declaration Form 

in the format provided.  

 

8. The Tenderer shall chronologically serialize all pages of the tender document 

submitted. 

 

9. Completed tenders must be delivered to the address below on or before Friday 12
th
 

November, 2021 at 12:00 noon. Electronic Tenders shall not be permitted. 

 

10. Tenders will be opened immediately after the deadline date and time specified 

above or any dead line date and times specified later. Tenders will be publicly opened 

in the presence of the Tenderers' designated representatives who choose to attend at 

the address below. 

 

11. Late tenders will be rejected. 

 

12. The addresses referred to above are: 

A. Address for obtaining further information on the Tender Document 

Kenya Forestry Research Institute (KEFRI) 

Supply Chain Management Office 

Ag. Deputy Director-Supply Chain Management 

Email: tenders@kefri.org 

Tel: 0722157414 /  0724259781 / 0734251888  Ext 289/284/298 

 

 

mailto:tenders@kefri.org
mailto:tenders@kefri.org
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B. Address for Submission of Tenders. 

Kenya Forestry Research Institute (KEFRI) 

The Director,  

P.O Box 20412-00200 City Square, Nairobi  

Tender Box, situated outside Director’s offices 

N/B: Bulky tenders that cannot be dropped in the tender box shall be received 

and registered in the tender register at the Main registry adjacent to Directors 

Office on or before the closing time of 12:00noon, Friday 12
th
 November, 2021.  

 

 

C. Address for Opening of Tenders. 

Kenya Forestry Research Institute (KEFRI) 

Auditorium Hall, immediately after the closing of the tender. 

 

Designation:  Ag. Deputy Director-Supply Chain Management 

For: DIRECTOR-KEFRI
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SECTION I - INSTRUCTIONS TO TENDERERS  

A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1  KEFRI as defined in the Appendix to Conditions of Contract invites tenders for 

Works Contract as described in the tender document. The name, identification, 

and number of lots (contracts) of this Tender Document are specified in the 

TDS. 

1.2 Throughout this tendering document: 

a) The term “in writing” means communicated in written form (e.g. by mail, e-

mail, fax, including if specified in the TDS, distributed or received through the 

electronic-procurement system used by KEFRI) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A 

Business Day is any day that is an official working day of KEFRI. It excludes 

official public holidays. 

2.0 Fraud and corruption 

2.1  KEFRI requires compliance with the provisions of the Public Procurement and 

Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. 

The tender submitted by a person shall include a declaration that the person 

shall not engage in any corrupt or fraudulent practice and a declaration that 

the person or his or her sub-contractors are not debarred from participating in 

public procurement proceedings. 

2.2  KEFRI requires compliance with the provisions of the Competition Act 2010, 

regarding collusive practices in contracting. Any tenderer found to have 

engaged in collusive conduct shall be disqualified and criminal and/or civil 

sanctions may be imposed. To this effect, Tenders shall be required to complete 

and sign the “Certificate of Independent Tender Determination” annexed to the 

Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), 

subcontractors, sub-consultants, service providers, suppliers, and their 

personnel, to permit KEFRI to inspect all accounts, records and other 

documents relating to any initial selection process, pre-qualification process, 

tender submission, proposal submission, and contract performance (in the case 

of award), and to have them audited by auditors appointed by KEFRI. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process 

require that the firms or their Affiliates competing for a specific assignment do 

not derive a competitive advantage from having provided consulting services 

related to this tender. To that end, KEFRI shall indicate in the Data Sheet and 

make available to all the firms together with this tender document all in 

formation that would in that respect give such firm any unfair competitive 

advantage over competing firms. 
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3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise 

or Institution subject to ITT 3.8, or an individual or any combination of 

such entities in the form of a joint venture (JV) under an existing 

agreement with the intent to enter in to such an agreement supported by 

a letter of intent. In the case of a joint venture, all members shall be jointly 

and severally liable for the execution of the entire Contract in accordance 

with the Contract terms. The JV shall nominate a Representative who shall 

have the authority to conduct all business for and on behalf of any and all 

the members of the JV during the tendering process and, in the event the 

JV is awarded the Contract, during contract execution. Members of a joint 

venture may not also make an individual tender, be a subcontractor in a 

separate tender or be part of another joint venture for the purposes of the 

same Tender. The maximum number of JV members shall be specified in 

the TDS. 

3.2 Public Officers of KEFRI, their Spouses, Child, Parent, Brothers or Sister. 

Child, Parent, Brother or Sister of a Spouse, their business associates or 

agents and firms/organizations in which they have a substantial or 

controlling interest shall not be eligible to tender or be awarded a 

contract. Public Officers are also not allowed to participate in any 

procurement proceedings. 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to 

have a conflict of interest shall be disqualified. A tenderer may be 

considered to have a conflict of interest for the purpose of this tendering 

process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common 

control with another tenderer; 

b) Receives or has received any direct or indirect subsidy from another 

tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through 

common third parties, that puts it in a position to influence the 

tender of another tenderer, or influence the decisions of  KEFRI 

regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of 

the design or technical specifications of the goods or works that are 

the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by  

KEFRI as a consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services 

resulting from or directly related to consulting services for the 

preparation or implementation of the contract specified in this 

Tender Document; 

h) Has a close business or personal relationship with senior 

management or professional staff of  KEFRI who has the ability to 
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influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the 

Tender document or specifications of the Contract, and/or the 

Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such 

Contract unless the conflict stemming from such relationship has 

been resolved in a manner acceptable to KEFRI throughout the 

tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or 

fraudulent practice. A tenderer that is proven to have been involved in 

any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in 

more than one Tender, except for permitted alternative tenders. This 

includes participation as a subcontractor in other Tenders. Such 

participation shall result in the disqualification of all Tenders in which the 

firm is involved. Members of a joint venture may not also make an 

individual tender, be a sub-contractor in a separate tender or be part of 

another joint venture for the purposes of the same Tender. A firm that is 

not a tenderer or a JV member may participate as a subcontractor in more 

than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the 

restrictions pursuant to ITT3.9. A Tenderer shall be deemed to have the 

nationality of a country if the Tenderer is constituted, incorporated or 

registered in and operates in conformity with the provisions of the laws 

of that country, as evidenced by its articles of incorporation (or equivalent 

documents of constitution or association) and its registration documents, 

as the case may be. This criterion also shall apply to the determination of 

the nationality of proposed sub-contractors or sub-consultants for any part 

of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public 

procurement shall be ineligible to tender or be awarded a contract. The 

list of debarred firms and individuals is available from the website of PPRA 

www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya 

may be eligible to tender and be awarded Contract(s) only if it is 

determined by  KEFRI to meet the following conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or 

budget support from any public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and 

liabilities similar to any commercial 

enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalb

asis. 

http://www.ppra.go.ke/
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3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits 

commercial relations with that country; 

(b) By an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of the 

United Nations, Kenya prohibits any import of goods or contracting 

of works or services from that country, or any payments to any 

country, person, or entity in that country. 

A tenderer shall provide such documentary evidence of eligibility 

satisfactory to KEFRI, as KEFRI shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of 

their contract inputs (in supplies, local sub-contracts and labor) from 

citizen suppliers and contractors. To this end, a foreign tenderer shall 

provide in its tender documentary evidence that this requirement is met. 

Foreign tenderers not meeting this criterion will be automatically 

disqualified. Information required to enable KEFRI determine if this 

condition is met shall be provided for this purpose in “SECTIONI II - 

EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered 

a foreign tenderer, If it is registered in Kenya and has less than 51 percent 

ownership by nationals of Kenya and if it does not subcontract to foreign 

firms or individuals more than 10 percent of the contract price, excluding 

provisional sums. JVs are considered as foreign tenderers if the individual 

member firms registered in Kenya have less 51 percent ownership by 

nationals of Kenya. The JV shall not subcontract to foreign firms more 

than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local 

and foreign contractors be registered with the National Construction 

Authority and be issued with a Registration Certificate before they can 

undertake any construction works in Kenya. Registration shall not be a 

condition for tender, but it shall be a condition of contract award and 

signature. A selected tenderer shall be given opportunity to register before 

such award and signature of contract. Application for registration with 

National Construction Authority may be accessed from the website 

www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as 

Joint Venture undertakings which may prevent, distort or lessen 

competition in provision of services are prohibited unless they are exempt 

in accordance with the provisions of Section 25 of the Competition Act, 

2010. JVs will be required to seek for exemption from the Competition 

Authority. Exemption shall not be a condition for tender, but it shall be a 

condition of contract award and signature. A JV tenderer shall be given 

opportunity to seek such exemption as a condition of award and signature 

of contract. Application for exemption from the Competition Authority 

of Kenya may be accessed from the website www.cak.go.ke. 

 

http://www.nca.go.ke/
http://www.cak.go.ke/
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3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of 

having fulfilled his/her tax obligations by producing valid tax compliance 

certificate or tax exemption certificate issued by the Kenya Revenue 

Authority. 

4.0 Eligible  goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may 

have their origin in any country that is not ineligible under ITT 3.9. At 

KEFRI’s request, Tenderers may be required to provide evidence of the 

origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have 

been declared by the relevant national environmental protection agency 

or by other competent authority as harmful to human beings and to the 

environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and 

submission of his/her tender, and KEFRI will in no case be responsible or 

liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged 

to visit and examine and inspect the Site of the Works and its surroundings 

and obtain all information that may be necessary for preparing the tender 

and entering into a contract for construction of the Works. The costs of 

visiting the Site shall beat the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted 

permission by KEFRI to enter upon its premises and lands for the purpose 

of such visit. The Tenderer shall indemnify KEFRI again stall liability arising 

from death or personal injury, loss of or damage to property, and any 

other losses and expenses incurred as a result of the examination and 

inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method and 

schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the 

sections specified below, and which should be read in conjunction with 

any Addenda issued in accordance with ITT 11. 

 

PART 1: Tendering Procedures  

Section I – Instructions to Tenderers  

Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification Criteria  

Section IV – Tendering Forms 



Page 11 of 1076  

PART 2: Works' Requirements  

Section V - Bills of Quantities  

Section VI - Specifications  

Section VII – Drawings 

 

 

PART 3: Conditions of Contract and Contract Forms 

 

Section VIII - General Conditions (GCC)  

Section IX - Special Conditions of Contract  

Section X- Contract Forms 

 

6.2 The Invitation to Tender Notice issued by KEFRI is not part of the Contract 

documents. Unless obtained directly from  KEFRI,  KEFRI is not responsible 

for the completeness of the Tender document, responses to requests for 

clarification, the minutes of a pre-arranged site visit and those of the pre-

Tender meeting (if any), or Addenda to the Tender document in 

accordance with ITT 10. In case of any contradiction, documents obtained 

directly from KEFRI shall prevail. 

 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and 

specifications in the Tender Document and to furnish with its Tender all 

information and documentation as is required by the Tender document. 

 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

7.1 A Tenderer requiring any clarification of the Tender Document shall 

contact KEFRI in writing at KEFRI’s address specified in the TDS or raise its 

enquiries during the pre-Tender meeting if provided for in accordance 

with ITT 7.2.  KEFRI will respond in writing to any request for clarification, 

provided that such request is received no later than the period specified in 

the TDS prior to the deadline for submission of tenders.  KEFRI shall 

forward copies of its response to all tenderers who have acquired the 

Tender documents in accordance with ITT 7.4, including a description of 

the inquiry but without identifying its source. If so specified in the TDS, 

KEFRI shall also promptly publish its response at the web page identified 

in the TDS. Should the clarification result in changes to the essential 

elements of the Tender Documents, KEFRI shall amend the Tender 

Documents following the procedure under ITT 8 and ITT 22.2. 

 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged 

to visit and examine and inspect the site(s) of the required contracts and 

obtain all information that may be necessary for preparing a tender. The 

costs of visiting the Site shall be at the Tenderer's own expense.  KEFRI 

shall specify in the TDS if a pre-arranged Site visit and or a pre-tender 

meeting will be held, when and where. The Tenderer's designated 

representative is invited to attend a pre-arranged site visit and a pre-tender 

meeting, as the case may be. The purpose of the site visit and the pre-

tender meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 
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7.3 The Tenderer is requested to submit any questions in writing, to reach 

KEFRI not later than the period specified in the TDS before the meeting. 

 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if 

applicable, including the text of the questions asked by Tenderers and the 

responses given, together with any responses prepared after the meeting, 

will be transmitted promptly to all Tenderers who have acquired the 

Tender Documents. Minutes shall not identify the source of the questions 

asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) 

Minutes of the pre-arranged site visit and those of the pre-tender meeting 

at the web page identified in the TDS. Any modification to the Tender 

Documents that may become necessary as a result of the pre-arranged site 

visit and those of the pre-tender meeting shall be made by KEFRI 

exclusively through the issue of an Addendum pursuant to ITT 8 and not 

through the minutes of the pre-Tender meeting. Non-attendance at the 

pre-arranged site visit and the pre-tender meeting will not be a cause for 

disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, KEFRI may 

amend the Tender Document by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Document and shall be 

communicated in writing to all who have obtained the Tender Document 

from KEFRI.  KEFRI shall also promptly publish the addendum on KEFRI’s 

website in accordance with ITT 7.1 

8.3 To give Tenderers reasonable time in which to take an addendum into 

account in preparing their Tenders, KEFRI should extend the dead line for 

the submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and 

submission of its Tender, and KEFRI shall not be responsible or liable for 

those costs, regardless of the conduct or outcome of the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the 

tender exchanged by the tenderer and KEFRI, shall be written in the 

English Language. Supporting documents and printed literature that are 

part of the Tender may be in another language provided they are 

accompanied by an accurate and notarized translation of the relevant 

passages into the English Language, in which case, for purposes of 
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interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance 

with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with 

ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the 

Tender to commit the Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 

establishing the Tenderer's qualifications to perform the Contract if its 

Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV 

shall include a copy of the Joint Venture Agreement entered into by all 

members. Alternatively, a letter of intent to execute a Joint Venture 

Agreement in the event of a successful Tender shall be signed by all 

members and submitted with the Tender, together with a copy of the 

proposed JV Agreement. Change of membership and conditions of the JV 

prior to contract signature will render the tender liable for disqualification. 

 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall 

be prepared using the relevant forms furnished in Section IV, Tendering 

Forms. The forms must be completed without any alterations to the text, 

and no substitutes shall be accepted except as provided under ITT 20.3. 

All blank spaces shall be filled in with the information requested. The 

Tenderer shall chronologically serialize all pages of the tender documents 

submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on 

commissions and gratuities, if any, paid or to be paid to agents or any 

other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be 

considered. 

13.2 When alternative times for completion are explicitly invited, a statement 

to that effect will be included in the TDS, and the method of evaluating 

different alternative times for completion will be described in Section III, 
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Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer 

technical alternatives to the requirements of the Tender Documents must 

first price KEFRI’s design as described in the Tender Documents and shall 

further provide all information necessary for a complete evaluation of the 

alternative by KEFRI, including drawings, design calculations, technical 

specifications, breakdown of prices, and proposed construction 

methodology and other relevant details. Only the technical alternatives, 

if any, of the Tenderer with the Winning Tender conforming to the basic 

technical requirements shall be considered by KEFRI. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative 

technical solutions for specified parts of the Works, and such parts will be 

identified in the TDS, as will the method for their evaluating, and 

described in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the 

Tenderer in the Form of Tender and in the Bill of Quantities shall conform 

to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities. Items against which no rate or price is 

entered by the Tenderer shall be deemed covered by the rates for other 

items in the Bill of Quantities and will not be paid for separately by KEFRI. 

An item not listed in the priced Bill of Quantities shall be assumed to be 

not included in the Tender, and provided that the Tender is determined 

substantially responsive notwithstanding this omission, the average price 

of the item quoted by substantially responsive Tenderers will be added to 

the Tender price and the equivalent total cost of the Tender so determined 

will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 

12.1, shall be the total price of the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their 

application in the Form of Tender, in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer 

are or are not subject to adjustment during the performance of the 

Contract in accordance with the provisions of the Conditions of Contract, 

except in cases where the contract is subject to fluctuations and 

adjustments, not fixed price. In such a case, the Tenderer shall furnish the 

indices and weightings for the price adjustment formulae in the Schedule 

of Adjustment Data and KEFRI may require the Tenderer to justify its 

proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any 

combination of lots (packages), tenderers wishing to offer discounts for 
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the award of more than one Contract shall specify in their Tender the price 

reductions applicable to each package, or alternatively, to individual 

Contracts within the package. Discounts shall be submitted in accordance 

with ITT 14.4, provided the Tenders for all lots (contracts) are opened at 

the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, as of the date 30 days prior to the 

deadline for submission of Tenders, shall be included in the rates and prices 

and the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall 

be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the 

prices shall be quoted by the Tenderer in the Bill of Quantities, entirely in 

Kenya shillings. 

a) A Tenderer expecting to incur expenditures in other currencies for 

inputs to the Works supplied from outside Kenya (referred to as “the 

foreign currency requirements”) shall (if so allowed in the TDS) 

indicate in the Appendix to Tender the percentage(s) of the Tender 

Price (excluding Provisional Sums), needed by the Tenderer for the 

payment of such foreign currency requirements, limited to no more 

than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the 

local currency equivalent and the percentage(s) mentioned in (a) 

above shall be specified by the Tenderer in the Appendix to Tender 

and shall be based on the exchange rate provided by the Central Bank 

of Kenya on the date 30 days prior to the actual date of tender 

opening. Such exchange rate shall apply for all foreign payments under 

the Contract. 

15.3 Tenderers may be required by KEFRI to justify, to KEFRI’s satisfaction, their 

local and foreign currency requirements, and to substantiate that the 

amounts included in the unit rates and prices and shown in the Schedule 

of Adjustment Data in the Appendix to Tender are reasonable, in which 

case a detailed breakdown of the foreign currency requirements shall be 

provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of 

work methods, equipment, personnel, schedule and any other 

information as stipulated in Section IV, Tender Forms, and sufficient detail 

to demonstrate the adequacy of the Tenderer's proposal to meet the 

work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, 

Tender Forms, to establish Tenderer's eligibility in accordance with ITT 4. 
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17.2 In accordance with Section III, Evaluation and Qualification Criteria, to 

establish its qualifications to perform the Contract the Tenderer shall 

provide the information requested in the corresponding information 

sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, 

national tenderers, individually or in joint ventures, applying for eligibility 

for national preference shall supply all information required to satisfy the 

criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, 

such information, including details of ownership, as shall be required to 

determine whether, according to the classification established by KEFRI, a 

particular contractor or group of contractor’s qualifies for a margin of 

preference. Further the information will enable KEFRI identify any actual 

or potential conflict of interest in relation to the procurement and/or 

contract management processes, or a possibility of collusion between 

tenderers, and thereby help to prevent any corrupt influence in relation to 

the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any 

claims to confidentiality which a tenderer may have. There can be no 

circumstances in which it would be justified for a tenderer to keep 

information relating to its ownership and control confidential where it is 

tendering to undertake public sector work and receive public sector funds. 

Thus, confidentiality will not be accepted by KEFRI as a justification for a 

Tenderer's failure to disclose, or failure to provide required information 

on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or 

authorizations that KEFRI may request in relation to owner ship and 

control which in formation on any changes to the information which was 

provided by the tenderer under ITT 6.4. The obligations to require this 

information shall continue for the duration of the procurement process 

and contract performance and after completion of the contract, if any 

change to the information previously provided may reveal a conflict of 

interest in relation to the award or management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements 

must be complete, current and accurate as at the date of provision to 

KEFRI. In submitting the information required pursuant to these 

requirements, the Tenderer shall warrant that the information submitted 

is complete, current and accurate as at the date of submission to  KEFRI. 

17.8 If a tenderer fails to submit the information required by these 

requirements, its tender will be rejected. Similarly, if the Procuring Entity 

is unable, after taking reasonable steps, to verify to a reasonable degree 

the information submitted by a tenderer pursuant to these requirements, 

then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or 

obtained by  KEFRI (whether through its own enquiries, through 

notification by the public or otherwise), shows any conflict of interest 
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which could materially and improperly benefit the tenderer in relation to 

the procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will be 

disqualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award 

will be set depending on the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement 

authorities for investigation of whether the tenderer or any other 

persons have committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is 

incomplete, inaccurate or out-of-date, or attempts to obstruct the 

verification process, then the consequences ITT 17.8 will ensue unless the 

tenderer can show to the reasonable satisfaction of KEFRI that any such 

act was not material, or was due to genuine error which was not 

attributable to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the 

TDS. The Tender Validity period starts from the date fixed for the Tender 

submission deadline (as prescribed by KEFRI in accordance with ITT 22). 

At ender valid for a shorter period shall be rejected by KEFRI as non-

responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity 

period, KEFRI may request Tenderers to extend the period of validity of 

their Tenders. The request and the responses shall be made in writing. If a 

Tender Security is requested in accordance with ITT 19, it shall also be 

extended for thirty (30) days beyond the deadline of the extended validity 

period. A Tenderer may refuse the request without forfeiting its Tender 

security. A Tenderer granting the request shall not be required or 

permitted to modify its Tender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing 

Declaration or a Tender Security as specified in the TDS, in original form 

and, in the case of a Tender Security, in the amount and currency specified 

in the TDS. A Tender-Securing Declaration shall use the form included in 

Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security 

shall be a demand guarantee in any of the following forms at the 

Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the 

Insurance Regulatory Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed 
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by the Central Bank of Kenya, from a reputable source, and an 

eligible country. 

 

19.3 If an unconditional bank guarantee is issued by a bank located outside 

Kenya, the issuing bank shall have a correspondent bank located in Kenya 

to make it enforceable. The Tender Security shall be valid for thirty (30) 

days beyond the original validity period of the Tender, or beyond any 

period of extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant 

to ITT 19.1, any Tender not accompanied by a substantially responsive 

Tender Security or Tender-Securing Declaration shall be rejected by KEFRI 

as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security 

of unsuccessful Tenderers shall be returned as promptly as possible upon 

the successful Tenderer's signing the Contract and furnishing the 

Performance Security and any other documents required in the TDS.  

KEFRI shall also promptly return the tender security to the tenderers 

where the procurement proceedings are terminated, all tenders were 

determined non-responsive or a bidder declines to extend tender validity 

period. 

19.6 The Tender Security of the successful Tenderer shall be returned as 

promptly as possible once the successful Tenderer has signed the Contract 

and furnished the required Performance Security, and any other 

documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration 

executed: 

a) if a Tenderer withdraws its Tender during the period of Tender 

validity specified by the Tenderer on the Form of Tender, or any 

extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) Furnish a Performance Security and if required in the TDS, and 

any other documents required in the TDS. 

19.8 Where tender securing declaration is executed, KEFRI shall recommend to 

the PPRA to debar the Tenderer from participating in public procurement 

as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in 

the name of the JV that submits the Tender. If the JV has not been legally 

constituted into a legally enforceable JV at the time of tendering, the 

Tender Security or the Tender-Securing Declaration shall be in the names 

of all future members as named in the letter of intent referred to in ITT 

4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 
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20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the 

Tender as described in ITT 11 and clearly mark it “ORIGINAL.” Alternative 

Tenders, if permitted in accordance with ITT 13, shall be clearly marked 

“ALTERNATIVE.” In addition, the Tenderer shall submit copies of the 

Tender, in the number specified in the TDS and clearly mark them 

“COPY.” In the event of any discrepancy between the origins a land the 

copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their 

Tenders which is confidential to their business. This may include 

proprietary information, trade secrets, or commercial or financially 

sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to sign on 

behalf of the Tenderer. This authorization shall consist of a written 

confirmation as specified in the TDS and shall be attached to the Tender. 

The name and position held by each person signing the authorization 

must be typed or printed below the signature. All pages of the Tender 

where entries or amendments have been made shall be signed or initialed 

by the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized 

representative of the JV on behalf of the JV, and so as to be legally 

binding on all the members as evidenced by a power of attorney signed 

by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are 

signed or initialed by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a 

single sealed package, or in a single sealed container bearing the name 

and Reference number of the Tender, addressed to KEFRI and a warning 

not to open before the time and date for Tender opening date. Within 

the single envelope, package or container, the Tenderer shall place the 

following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all 

documents comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all 

required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if 

relevant: 

i) in an envelope or package or container marked “ORIGINAL –

ALTERNATIVE TENDER”, the alternative Tender; and 
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ii) in the envelope or package or container marked “COPIES- 

ALTERNATIVE TENDER”, all required copies of the alternative 

Tender. 

The inner envelopes or packages or containers shall: 

i) bear the name and address of  KEFRI, 

ii) bear the name and address of the Tenderer; and 

iii) bear the name and Reference number of the Tender. 

 

21.2 If an envelope or package or container is not sealed and marked as 

required, KEFRI will assume no responsibility for the misplacement or 

premature opening of the Tender. Tenders misplaced or opened 

prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by KEFRI at the address specified in the TDS and 

no later than the date and time also specified in the TDS. When so 

specified in the TDS, tenderers shall have the option of submitting their 

Tenders electronically. Tenderers submitting Tenders electronically shall 

follow the electronic Tender submission procedures specified in the TDS. 

22.2  KEFRI may, at its discretion, extend the deadline for the submission of 

Tenders by amending the Tender Documents in accordance with ITT 8, in 

which case all rights and obligations of KEFRI and Tenderers previously 

subject to the deadline shall thereafter be subject to the deadline as 

extended. 

23.0 Late Tenders 

 KEFRI shall not consider any Tender that arrives after the deadline for 

submission of tenders, in accordance with ITT 22. Any Tender received 

by KEFRI after the deadline for submission of Tenders shall be declared 

late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has 

been submitted by sending a written notice, duly signed by an authorized 

representative, and shall include a copy of the authorization in 

accordance with ITT 20.3, (except that withdrawal notices do not require 

copies). The corresponding substitution or modification of the Tender 

must accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except 

that withdrawals notices do not require copies), and in addition, the 

respective envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” “MODIFICATION;” and 

b) Received by KEFRI prior to the deadline prescribed for submission of 

Tenders, in accordance with ITT 22. 
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24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be 

returned unopened to the Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of Tenders and the expiration of the 

period of Tender validity specified by the Tenderer on the Form of Tender 

or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, KEFRI shall publicly 

open and read out all Tenders received by the deadline, at the date, time 

and place specified in the TDS, in the presence of Tenderers' designated 

representatives who chooses to attend. Any specific electronic Tender 

opening procedures required if electronic Tendering is permitted in 

accordance with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out 

and the envelopes with the corresponding Tender shall not be opened 

but returned to the Tenderer. No Tender withdrawal shall be permitted 

unless the corresponding withdrawal notice contains a valid authorization 

to request the withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out 

and exchanged with the corresponding Tender being substituted, and the 

substituted Tender shall not be opened, but returned to the Tenderer. No 

Tender substitution shall be permitted unless the corresponding 

substitution notice contains a valid authorization to request the 

substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read 

out with the corresponding Tender. No Tender modification shall be 

permitted unless the corresponding modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: 

the name of the Tenderer and whether there is a modification; the total 

Tender Price, per lot (contract) if applicable, including any discounts and 

alternative Tenders; the presence or absence of a Tender Security or 

Tender-Securing Declaration, if required; and any other details as KEFRI 

may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read 

out at Tender opening shall be considered further for evaluation. The 

Form of Tender and pages of the Bill of Quantities (to be decided on by 

the tender opening committee) are to be initialed by the members of the 

tender opening committee attending the opening. 

25.7 At the Tender Opening, KEFRI shall neither discuss the merits of any 

Tender nor reject any Tender (except for late Tenders, in accordance with 

ITT 23.1). 
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25.8  KEFRI shall prepare minutes of the Tender Opening that shall include, as 

a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, 

substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any 

discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) Number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign 

the minutes. The omission of a Tenderer's signature on the minutes shall 

not invalidate the contents and effect of the minutes. A copy of the tender 

opening register shall be distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation 

of contract award shall not be disclosed to Tenderers or any other persons 

not officially concerned with the Tender process until information on 

Intention to Award the Contract is transmitted to all Tenderers in 

accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence KEFRI in the evaluation of the 

Tenders or Contract award decisions may result in the rejection of its 

tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time 

of contract award, if a tenderer wishes to contact KEFRI on any matter 

related to the tendering process, it shall do so in writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, 

and qualification of the tenderers, KEFRI may, at its discretion, ask any 

tenderer for a clarification of its tender, given a reasonable time for 

response. Any clarification submitted by a tenderer that is not in response 

to a request by KEFRI shall not be considered.  KEFRI's request for 

clarification and the response shall be in writing. No change, including any 

voluntary increase or decrease, in the prices or substance of the tender 

shall be sought, offered, or permitted, except to confirm the correction of 

arithmetic errors discovered by KEFRI in the evaluation of the tenders, in 

accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and 

time set in KEFRI’s request for clarification, its Tender may be rejected. 
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28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the 

tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirements specified in the tender 

document; and 

c) “Omission” is the failure to submit part or all of the information or 

documentation required in the Tender document. 

29.0 Determination of Responsiveness 

29.1  KEFRI's determination of a Tender's responsiveness is to be based on the 

contents of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of 

the Tender document without material deviation, reservation, or 

omission. A material deviation, reservation, or omission is one that, if 

accepted, would: 

a) Affecting any substantial way the scope, quality, or performance of 

the Works specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document,  

KEFRI's rights or the tenderer's obligations under the proposed 

contract; 

c) if rectified, would unfairly affect the competitive position of other 

tenderers presenting substantially responsive tenders. 

29.3  KEFRI shall examine the technical aspects of the tender submitted in 

accordance with ITT 16, to confirm that all requirements of Section VII, 

Works' Requirements have been met without any material deviation, 

reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender 

document, it shall be rejected by KEFRI and may not subsequently be 

made responsive by correction of the material deviation, reservation, or 

omission. 

30.0 Non-material non-conformities 

30.1 Provided that a tender is substantially responsive, KEFRI may waive any 

non-conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, KEFRI may request that 

the tenderer submit the necessary information or documentation, within 

a reasonable period of time, to rectify non-material non- conformities in 

the tender related to documentation requirements. Requesting 

information or documentation on such non-conformities shall not be 

related to any aspect of the price of the tender. Failure of the tenderer to 

comply with the request may result in the rejection of its tender. 
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30.3 Provided that a tender is substantially responsive, KEFRI shall rectify 

quantifiable non-material non-conformities related to the Tender Price. To 

this effect, the Tender Price shall be adjusted, for comparison purposes 

only, to reflect the price of a missing or non-conforming item or 

component in the manner specified in the TDS. 

 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall 

be absolute and final and shall not be the subject of correction, adjustment 

or amendment in any way by any person or entity. 

 

31.2 Provided that the Tender is substantially responsive, KEFRI shall handle 

errors on the following basis: - 

a) Any error detected if considered a major deviation that affects the 

substance of the tender, shall lead to disqualification of the tender as 

non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of 

unit price, quantity, sub-total and total bid price shall be considered 

as a major deviation that affects the substance of the tender and shall 

lead to disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in 

words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the 

notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender 

shall be converted in to a single currency as specified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open 

to international competitive tendering where foreign contractors are 

expected to participate in the tendering process and where the contract 

exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the 

TDS. 

33.3 Contracts procured on basis of international competitive tendering shall 

not be subject to reservations exclusive to specific groups as provided in 

ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses 

(these groups are Small and Medium Enterprises, Women Enterprises, 

Youth Enterprises and Enterprises of persons living with disability, as the 

case may be), and who are appropriately registered as such by the 

authority to be specified in the TDS, KEFRI shall ensure that the invitation 

to tender specifically indicates that only businesses or firms belonging to 
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the specified group are eligible to tender. No tender shall be reserved to 

more than one group. If not so stated in the Invitation to Tender and in 

the Tender documents, the invitation to tender will be open to all 

interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, KEFRI does not intend to execute any 

specific elements of the Works by subcontractors selected/nominated by 

KEFRI. In case the Procuring Entity nominates a subcontractor, the 

subcontract agreement shall be signed by the Subcontractor and KEFRI. 

The main contract shall specify the working arrangements between the 

main contractor and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total 

value of contracts or the volume of works as specified in the TDS. 

Subcontractors proposed by the Tenderer shall be fully qualified for their 

parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer 

to qualify for the Works unless their specialized parts of the Works were 

previously designated so by KEFRI in the TDS as can be met by 

subcontractors referred to hereafter as 'Specialized Subcontractors', in 

which case, the qualifications of the Specialized Subcontractor proposed 

by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 KEFRI shall use the criteria and methodologies listed in this ITT and Section 

III, Evaluation and Qualification Criteria No other evaluation criteria or 

methodologies shall be permitted. By applying the criteria and 

methodologies KEFRI shall determine the Lowest Evaluated Tender in 

accordance with ITT 40. 

35.2 To evaluate a Tender, KEFRI shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding 

provisional sums and contingencies, if any, but including Day work 

items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 

14.4; 

c) converting the amount resulting from applying (a) and (b) above, if 

relevant, to a single currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities 

in accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, 

Evaluation and Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions 

of Contract, applied over the period of execution of the Contract, shall 

not be considered in Tender evaluation. 
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35.4 Where the tender involves multiple lots or contracts, the tenderer will be 

allowed to tender for one or more lots (contracts). Each lot or contract 

will be evaluated in accordance with ITT 35.2. The methodology to 

determine the lowest evaluated tenderer or tenderers base done lot 

(contract) or based on a combination of lots (contracts), will be specified 

in Section III, Evaluation and Qualification Criteria. In the case of multiple 

lots or contracts, tenderer will be will be required to prepare the Eligibility 

and Qualification Criteria Form for each Lot. 

36.0  Comparison of tenders 

       KEFRI shall compare the evaluated costs of all substantially responsive 

Tenders established in accordance with ITT 35.2 to determine the Tender 

that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  

Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination 

with other elements of the Tender, appears so low that it raises material 

concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price or that 

genuine competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, 

KEFRI shall seek written clarifications from the Tenderer, including 

detailed price analyses of its Tender price in relation to the subject matter 

of the contract, scope, proposed methodology, schedule, allocation of 

risks and responsibilities and any other requirements of the Tender 

document. 

37.3 After evaluation of the price analyses, in the event that KEFRI determines 

that the Tenderer has failed to demonstrate its capability to perform the 

Contract for the offered Tender Price KEFRI shall reject the Tender. 

Abnormally high tenders 

37.4 An abnormally high tender price is one where the tender price, in 

combination with other constituent elements of the Tender, appears 

unreasonably too high to the extent that KEFRI is concerned that it 

(KEFRI) may not be getting value for money or it may be paying too high 

a price for the contract compared with market prices or that genuine 

competition between Tenderers is compromised. 

37.5 In case of a nab normally high price, KEFRI shall make a survey of the 

market prices, check if the estimated cost of the contract is correct and 

review the Tender Documents to check if the specifications, scope of work 

and conditions of contract are contributory to the abnormally high 

tenders.  KEFRI may also seek written clarification from the tenderer on 

the reason for the high tender price.  KEFRI shall proceed as follows: 
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i) If the tender price is abnormally high based on wrong estimated cost 

of the contract, KEFRI may accept or not accept the tender depending 

on KEFRI’s budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are 

contributory to the abnormally high tender prices, KEFRI shall reject 

all tenders and may retender for the contract based on revised 

estimates, specifications, scope of work and conditions of contract, as 

the case may be. 

37.6 If KEFRI determines that the Tender Price is abnormally too high because 

genuine competition between tenderers is compromised (often due to 

collusion, corruption or other manipulations), KEFRI shall reject all 

Tenders and shall institute or cause competent Government Agencies to 

institute an investigation on the cause of the compromise, before 

retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in KEFRI’s opinion, the Tender that is evaluated as the lowest evaluated 

price is seriously unbalanced and/or frontloaded, KEFRI may require the 

Tenderer to provide written clarifications. Clarifications may include 

detailed price analyses to demonstrate the consistency of the tender prices 

with the scope of works, proposed methodology, schedule and any other 

requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses 

presented by the Tenderer, KEFRI may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be 

increased at the expense of the Tenderer to a level not exceeding a 

30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of KEFRI 

paying too much for undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1  KEFRI shall determine to its satisfaction whether the eligible Tenderer that 

is selected as having submitted the lowest evaluated cost and substantially 

responsive Tender, meets the qualifying criteria specified in Section III, 

Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the 

documentary evidence of the Tenderer's qualifications submitted by the 

Tenderer, pursuant to ITT 17. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's 

subsidiaries, parent entities, affiliates, subcontractors (other than 

Specialized Sub-contractors if permitted in the Tender document), or any 

other firm(s) different from the Tenderer. 
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39.3 An affirmative determination shall be a prerequisite for award of the 

Contract to the Tenderer. A negative determination shall result in 

disqualification of the Tender, in which event the KEFRI shall proceed to 

the Tenderer who offers a substantially responsive Tender with the next 

lowest evaluated price to make a similar determination of that Tenderer's 

qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, KEFRI shall determine 

the Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender 

of the Tenderer that meets the Qualification Criteria and who’s Tender 

has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all 

tenders. 

 KEFRI reserves the right to accept or reject any Tender and to annul the 

Tender process and reject all Tenders at any time prior to Contract Award, 

without there by incurring any liability to Tenderers. In case of annulment, 

all Tenders submitted and specifically, Tender securities, shall be promptly 

returned to the Tenderers. 

F. AWARD OF CONTRACT 

42.0  Award criteria 

 KEFRI shall award the Contract to the successful tenderer whose tender 

has been determined to be the Lowest Evaluated Tender. 

 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and Prior to the expiry of the Tender Validity 

Period KEFRI shall issue a Notification of Intention to Enter into a 

Contract/Notification of award to all tenderers which shall contain, at a 

minimum, the following information: 

a) the name and address of the Tenderer submitting the successful 

tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer 

to whom the letter is addressed was unsuccessful, unless the price 

information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a 

complaint during the stand still period; 
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44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill 

Period of 14 days to allow any dissatisfied tender to launch a complaint. 

Where only one Tender is submitted, the Standstill Period shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when KEFRI has 

transmitted to each Tenderer the Notification of Intention to Enter into a 

Contract with the successful Tenderer. 

45.0 Debriefing by KEFRI 

45.1 On receipt of KEFRI’s Notification of Intention to Enter into a Contract 

referred to in ITT 43, an unsuccessful tenderer may make a written request 

to  KEFRI for a debriefing on specific issues or concerns regarding their 

tender.  KEFRI shall provide the debriefing within five days of receipt of 

the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. 

The Tenderer shall bear its own costs of attending such a debriefing 

meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the 

Standstill Period specified in ITT 42.1, upon addressing a complaint that 

has been filed with in the Standstill Period, KEFRI shall transmit the Letter 

of Award to the successful Tenderer. The letter of award shall request the 

successful tenderer to furnish the Performance Security within 21 days of 

the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to 

enter in to contract and upon the parties meeting their respective statutory 

requirements, KEFRI shall send the successful Tenderer the Contract 

Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the 

successful Tenderer shall sign, date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in 

the notification of award and before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from 

KEFRI, the successful Tenderer shall furnish the Performance Security and, 

any other documents required in the TDS, in accordance with the General 

Conditions of Contract, subject to ITT 38.2 (b), using the Performance 

Security and other Forms included in Section X, Contract Forms, or 

another form acceptable to KEFRI. A foreign institution providing a bank 
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guarantee shall have a correspondent financial institution located in 

Kenya, unless KEFRI has agreed in writing that a correspondent bank is 

not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned 

Performance Security and other documents required in the TDS or sign 

the Contract shall constitute sufficient grounds for the annulment of the 

award and forfeiture of the Tender Security. In that event KEFRI may 

award the Contract to the Tenderer offering the next Best Evaluated 

Tender. 

48.3 Performance security shall not be required for contracts estimated to cost 

less than the amount specified in the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, KEFRI shall publish the 

awarded contract at its notice boards and websites; and on the Website 

of the Authority. At the minimum, the notice shall contain the following 

information: 

a) name and address of  KEFRI; 

b) name and reference number of the contract being awarded, a 

summary of its scope and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the 

contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender 

prices as readout at Tender opening. 

 

 

50.0 Procurement related Complaints and Administrative Review 

50.1     The procedures for making Procurement-related Complaints are as 

specified in the    TDS. 

50.2 A request for administrative review shall be made in the form 

provided under contract forms. 
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SECTION II - TENDER DATA SHEET (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions 

in the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions 

herein shall prevail over those in ITT. 

 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

A.  General 

ITT 1.1 The Tender refrence name: Proposed Construction of Seed 

Centres – Enhancement of National Seed Collection and 

Distribution in Kenya Towards 10% Tree Cover and Climate 

Change Mitigation 

 

The Tender reference numbe: TENDER NO: 

KEFRI/ONT/004/2021-2022  

 

The number and identification of lots comprising this Tender 

are:- 

 

Lot 1- 3 No. Proposed Construction of Seed Centres at Central 

Highland Eco Regional Research Program -Nyeri, Rumuruti and 

Rift Valley Eco Regional Research Program Baringo -Marigat 

 

Lot 2- 3 No. Proposed Construction of Seed Centres at Dry 

Land Eco Regional Research Program- Tiva -Kitui, Kibwezi and 

Garissa. 

 

Lot 3 - 3 No. Proposed Construction of Seed Centres at Lake 

Victoria Eco Regional Research Program -Maseno, Migori and 

Kakamega. 

 

Lot 4 - 2 No. Proposed Construction of Seed Centres at Coastal 

Eco Regional Research Center - Gede and Taita Taveta sub 

center- Ngerenyi 

 

NB: TENDERERS MAY BID FOR ALL LOTS – BUT SHALL ONLY 

BE ELIGIBLE TO BE AWARDED ONE LOT. – incase a Tenderer, 

tender being the lowest evaluated tender in more than one Lot, 

the tenderer shall be awarded the lot with the highest Tender 

Sum.  

 

TENDERERS WHO BID ONE SITE IN A LOT SHALL BE 

DEEMED NON-RESPONSIVE. 

ITT 2.4 The Information made available on competing firms is as 

follows: NONE 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

ITT 2.4 The Tender document was prepared by KEFRI and State 

Department of Public Works. 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall 

be: Two 

ITT 3.5 Tenderers Shall adhrere to ITT 3.5 

ITT 3.10 Foreign Tenderers are not allowed to participate in this tender 

ITT 3.12 Tenderers are required to submit NCA registration together 

with their Tender document as per mandatory Evaluation 

Criteria 

B. Eligible Goods, Equipment, and Services 

ITT 4.1 Bidders to provide evidence of the origin of the Mechanical 

equipment’s (Cold rooms) Including specific brochures for 

items quoted. 

C. Tenderer's Responsibilities 

ITT 5.2 

Tenderers are encouraged to visit the sites however, it’s not a 

mandatory requirement. Tenderers may visit the site from 

Monday to Friday between 9:00am and 3:00pm 

D.  Contents of Tender Document 

ITT 6.1 The tender document consists of: 

PART 1: Tendering Procedures  

Section I – Instructions to Tenderers  

Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification Criteria  

Section IV – Tendering Forms 

PART 2: Works' Requirements  

Section V - Bills of Quantities  

Section VI - Specifications  

Section VII – Drawings 

 

PART 3: Conditions of Contract and Contract Forms 

 

Section VIII - General Conditions (GCC)  

Section IX - Special Conditions of Contract  

Section X- Contract Forms 

 

ITT 6.3 The tenderer Tender document must meet the Mandatory, 

Technical and Financial Criteria 

ITT 7.1 The Tenderer will submit any request for clarifications in 

writing at the Address below: 

Ag. Deputy Director -Supply Chain Management Division  

Email address: tenders@kefri.org to reach KEFRI not later than 

three (3) days to closure of the tender. 

mailto:tenders@kefri.org
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

Latest – close of business on Tuesday 9
th
 November 2021. 

KEFRI shall publish its response at the website 

https://www.kefri.org/components/tenders/tenders.html 

ITT 7.2 A pre-arranged pretender site visit shall not take place however 

the tenderers are encouraged to visit the sites before tendering 

from Monday to Friday between 9:00am and 3:00pm 

ITT 7.3 The Tenderer who visit sites and need any clarification should 

communicate in writing throughtenders@kefri.org, to reach 

KEFRI not later than three (3) days before tender closing date. 

ITT 7.5 N/A -There shall be No pre-arranged/pre-tender site visit 

ITT 9.0 This includes the cost of obtaining the tender document 

electronically -KEFRI shall not sale this tender-Tenderers Shall 

be required to obtained the Tender document electronically 

free of charge.  

ITT 9.1 For Clarification of Tendering purposes, obtaining further 

information the contact details are; 

Kenya Forestry Research Institute (KEFRI) 

Supply Chain Management Office 

Ag. Deputy Director-Supply Chain Management 

Email: tenders@kefri.org 

Tel: 0722157414 / 0724259781 /0734251888 – Extn. 

265/298/289/284/287 

E.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer, tender shall be required to comply/meet the 

mandatory, technical and financial requirements set out in the 

Tender document- Evaluation Criteria 

The tenderer must submit all parts of the Tender documents- -

Tendering Forms -Section IV-must be dully filled.  

ITT 11.2 Incase of a Joint Venture -Joint Venture agreements Must be 

submitted by the tenderer in her tender  

ITT 12.1 All tendering forms must be dully filled by the tenderer. 

ITT 13.1 Alternative Tenders Shall not be allowed 

ITT 13.2 Alternative times for completion shall be permitted 

ITT 13.4 N/A 

ITT 14.2 The tenderer must price all the items as provided in the BQ 

ITT 14.5 The prices adjustments will not be allowed 

ITT 15.2 (a) Foreign currency is not allowed- Tenderers to quote only in 

Kenya Shillings 

ITT 16.0 The tenderer must comply with mandatory, technical and 

financial evaluation criteria.  

ITT 17.4 As per Mandatory requirements 

ITT 17.5 Tenderers Must provide their CR12/13-in case of a JV-CR12/13 

must be provided for both companies. 

https://www.kefri.org/components/tenders/tenders.html
mailto:tenders@kefri.org
mailto:tenders@kefri.org
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

ITT 18.1 The Tender validity period shall be 150 days from the date of 

closing the tender. 

ITT 18.3  N/A 

ITT 19.1 Tenderers shall be required to provide a dully filled Tender-

Securing Declaration form in the format provided  

ITT 19.7(b)(ii) Other documents required include: Relevant insurance policies 

ITT 19.9 The Tender-Securing Declaration of a JV shall be in the name 

of the JV that submits the Tender 

ITT 20.1 The tenderer will be required to submit One original Tender 

document in line with ITT 21.1. 

The tenderer is required to submit the Tender Document 

comprising of the lot(s) quoted only. 

Tenderers may quote/bid for all LOTS but shall only be eligible 

to be awarded one Lot. Incase a Tenderer, tender emerges as 

the lowest evaluated tender in more than one Lot, the tenderer 

shall be awarded the lot with the highest Tender Sum only.  

 

Tenderers Must quote for all the sites in the lot.  

ITT 20.2 Tenderers to specify confidential documents in their Tender 

Document. KEFRI will not be held responsible for documents 

not specified as confidential.  

ITT 20.3 (i) The written confirmation of authorization to sign on 

behalf of the Tenderer shall consist of:  

The Authorization Letter and should be signed by 

director(s) appearing in CR12/13- The director(s) with the 

highest shares must sign-in case of 50/50 shareholding the 

two Directors Must sign and incase of many directors at 

least two of the director(s) with the highest shares must 

sign. 

 

(ii) The Authorization Letter must indicate the name, position 

held by person authorized to sign the Tender on behalf of 

the tenderer and his/her Signature.  

ITT 20.4 In case of a JV – the person signing the Tender Document on 

behalf of a JV must submit the power of attorney authorizing 

the representative to sign the tender document. The power of 

attorney must indicate the name, position held by person 

authorized to sign the tender on behalf of the JV and his/her 

Signature and date. 

ITT 20.5 Any inter-lineation, erasures, or overwriting must be signed 

or initialed by the person authorized to sign the Tender on 

behalf of the tenderer. 

ITT 20.1 

The Tenderer shall deliver the Tender in a single sealed 

envelope, or in a single sealed package, or in a single sealed 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

container bearing the; 

i) Tender reference Number 

ii) Tender reference Name 

iii) Tender reference Lot Number and Name  

And addressed to KEFRI and a warning not to open before the 

time and date for Tender opening date.  

Within the single envelope, package or container.  

The Tenderer shall place the following separate, sealed 

envelopes: 

a) in an envelope or package or container marked 

“ORIGINAL”, all documents comprising the Tender, as 

described in ITT 11; and 

The inner envelopes or packages or containers shall: 

i) bear the name and address of KEFRI, 

ii) bear the name and address of the Tenderer; 

iii) bear the Tender reference name,  

iv) Tender Reference number,  

v) Tender Reference Lot number. 

F.  Submission and Opening of Tenders 

ITT 22.1   The address for submission of the tender document: - 

The Director,  

Kenya Forestry Research Institute,  

P.O Box 20412-00200  

City Square, Nairobi 

 

Tel: 0722157414/0724259781/0734251888  

 

The Tender Closing Date shall be on Friday 12
th
 November, 

2021 at 12:00 noon. 

 

Electronic submission of tender is not allowed. 

ITT 25.1 The Tenders shall be opened at the: - 

Auditorium Hall 

Kenya Forestry Research Institute,  

P.O Box 20412-00200 

City Square, Nairobi 

 

Date and Time: Immediately after the closing on Friday 12
th
 

November, 2021 at 12:00 noon 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

 

ITT 25.8 The actual number of pages and serilization of the Tenderers 

tender shall be determined by the Evaluation Committee in 

line with the mandatory evaluation criteria.  

The Opening Committee shall only indicate the last serial 

number of the tender document and the pages where the 

Form of Tender and Tender Securing -Declaration is paginated 

in the tenderers tender.  

ITT 29.3 All the technical requirements shall be examined as per the 

technical evaluation criteria set out in the Tender Document 

G.  Evaluation, and Comparison of Tenders 

ITT 30.3 No adjustment shall be allowed  

ITT 31.2 Any arithmetic errors shall be deemed to be major deviation 

and the tenderer shall be disqualified. 

TT 32.1 The currency that shall be used is Kenya Shillings  

ITT 33.2 A margin of preference shall not apply.  

ITT 33.4 The invitation to tender is Reserved to AGPO groups registered 

by the National Treasury 

ITT 34.1 At this time, KEFRI does not intend to execute certain specific 

parts of the Works by subcontractors selected in advance. 

ITT 34.2 The tenderer can only subcontract Electrical and Mechanical 

works 

ITT 34.3 Tenderer Domestic Subcontractors must meet/comply with the 

mandatory and technical evaluation criteria 

ITT 35.2 (e)  The Mandatory, Technical and Financial evaluation criteria as 

set out in the Tender Document.  

ITT 35.4 Tenderers MAY BID for all LOTS but shall only be eligible to be 

awarded one Lot.  

Incase a Tenderer, tender is the lowest evaluated tender in 

more than one Lot, the tenderer shall be awarded the lot with 

the highest Tender Sum and the second lowest evaluated  

tender in other lots where the tenderer is the lowest evaluated 

shall be awarded to the second lowest evaluated tenderer.  

 

Tenderers Must quote for all the sites in the lot to be responsive 

for that particular Lot.  

If a tenderer wins more than one Lot, the tenderer shall be 

awarded the lot with the highest tender Sum, provided the 

tenderer meets the Eligibility and Qualification Criteria for the 

Lot. The tenderer will be awarded only the lot with the highest 

Tender Sum and the others will be considered for award to 

second lowest the tenderers 

ITT 37.2 In the event of identification of a potentially Abnormally Low 
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Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

Tender and the tenderer submitting in writing that she will 

perform the works, the tenderer must complete the works as 

per the total bid sum. Failure to do so the tenderer shall be 

reported to PPRA for debarment 

ITT 48.1 Other documents required in addition to the Performance 

Security are relevant Insurance policies. 

ITT 50.1 The procedures for making a Procurement-related Complaint 

are available from the PPRA Website www.ppra.go.ke or 

email complaints@ppra.go.ke.  

If a Tenderer wishes to make a Procurement-related Complaint, 

the Tenderer should submit her complaint following these 

procedures, in writing (by the quickest means available, that is 

either by hand delivery or email to: 

The Director,  

Kenya Forestry Research Institute,  

P.O Box 20412-00200 

Tel: 0722157414/0724259781/0734251888  

City Square, Nairobi 

        director@kefri.org, tenders@kefri.org  

In summary, a Procurement-related Complaint may challenge 

any of the following: 

(ii) KEFRI’s decision to award the contract.  

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:director@kefri.org
mailto:tenders@kefri.org
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

The tender shall be evaluated in the below listed stages: 

1. Preliminary/ Mandatory Examination. 

2. Detailed Technical Examination. 

3. Financial Evaluation. 

4. Post qualification: Due diligence.  

 

STAGE 1-PRELIMINARY EXAMINATION 

KEFRI will start by examining all tenders to ensure they meet in all respects the eligibility 

criteria and other mandatory requirements in the ITT, and that the tender is complete 

in all aspects in meeting the requirements provided for in the preliminary evaluation 

criteria outlined below. Tenders that do not pass the Preliminary Examination will be 

considered non- responsive and will not be considered further. 

 

ITEM MANDATORY REQUIREMENT (MR) 

Bidder’s Response with 

Evidence Referenced 

pages –Where 

applicable (YES /NO) 

MR 1 Must submit One (1) copy of the Tender 

Document, clearly marked;  

i) Tender Number  

ii) Tender Reference Name  

iii) Tender Lot Number.  

iv) Tender Lot Name 

 

MR 2 The tenderer MUST submit his/her tender 

document as follows: 

(i) The Tender document must be submitted as 

issued - All parts of the tender document 

including addendum(s) where applicable 

must be submitted by the tenderer and shall 

be typed or written in indelible ink and be 

signed by an Authorized person appointed 

by the tenderer through Authorization Letter 

 

(iii) The Authorization Letter should be signed 

by director(s) appearing in CR12/13- At least 

the director(s) with the highest shares must 

sign. (In case of 50/50 shareholding the two 

Directors Must sign) and incase of many 

directors at least two of the director(s) with 

the highest shares must sign. 

 

 

(ii) The Authorization Letter Must be attached 

and must indicate the name, position held 

by person authorized to sign the tender on 

behalf of the tenderer and his/her Signature 
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ITEM MANDATORY REQUIREMENT (MR) 

Bidder’s Response with 

Evidence Referenced 

pages –Where 

applicable (YES /NO) 

and Initial –The authorized person shall 

submit/execute this agreement as a binding 

document and this person should sign all the 

documents related to this tender. 

 

(iii) The Authorized person to sign the tender on 

behalf of the tenderer and must sign or 

initialize all the pages of the Tender where 

entries (i.e all the forms, priced Bills of 

Quantities) or amendments have been 

made. 

 

(iv)In case the Tenderer is a JV, the Tender shall 

be signed by an authorized representative of 

the JV on behalf of the JV, and so as to be 

legally binding on all the members as 

evidenced by a power of attorney signed by 

their legally authorized representatives. 

 

(v) The tender document Must have a coherent 

table of contents  

 

(vi)The entire/complete original tender 

document (including attachments) MUST be 

serialized/paginated using a numbering 

machine or typed numbering, and 

Tape/Book bound.  

Note: spiral bound Tender document and 

hand written pagination will be deemed 

non-responsive 

(ITT- 6.1, 11.0, 20, and 21) 

MR 3 Main contractor/the tenderer submitting the 

tender document must attach a duly filled, 

signed and stamped Form of Tender in the 

format provided 

The Form of Tender shall include the following 

Forms duly completed and signed by the 

Tenderer authorized person. 

• Tenderer's Eligibility- Confidential Business 

Questionnaire 

• Certificate of Independent Tender 

Determination 

• Self-Declaration of the Tenderer- Forms SD1 

and SD2 
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ITEM MANDATORY REQUIREMENT (MR) 

Bidder’s Response with 

Evidence Referenced 

pages –Where 

applicable (YES /NO) 

MR 4 The bidder must dully fill Form ELI-1: -Tenderer 

Information Form and must attach copies of 

original documents for Main contractor/ 

Tenderer submitting the tender and her Domestic 

Sub contractors where applicable as listed 

below:- 

 Certificate of Registration/ Incorporation 

 In case of JV, form of intent to form JV or JV 

agreement, in accordance with ITT 4.1.6 

 Include organizational chart, Board of 

Directors and Beneficial ownership 

 Attach CR12/13 not more than 12 Months 

from the date of closing the tender issued by 

Registrar of Companies  

 Attach Current AGPO Certificate  

 

MR 5 Provide a copy of valid Tax Compliance 

certificate or Tax exemption certificate issued by 

the Kenya Revenue Authority for the Main 

contractor/Tenderer submitting the tender and 

her Domestic Sub contractors where applicable - 

 

MR 6 Attach the current business permit/Trade License 

from the County Government for the Main 

contractor/Tenderer submitting the tender and 

her Domestic Sub contractors where applicable 

 

MR 7 Attach Relevant registration certificates and 

Licenses from (NCA) for the Main 

contractor/Tenderer submitting the tender and 

her Domestic Sub contractors where applicable 

 

a. Relevant current trade registration 

i. Builders Works - category NCA 6 to 1 

ii. Plumbing, drainage and refrigeration 

NCA 6 to 1  

iii. Electrical installation works NCA 6 to 1  

b. Current Practicing License  

i. Builders Works - category NCA 6 to 1 

ii. Plumbing, drainage and refrigeration 

NCA 6 to 1  

iii. Electrical installation works NCA 6 to 1  

 

MR 8 Copy of current EPRA License in Electrical 

Installation works - Class C1 and above – 

Electrical Works 
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ITEM MANDATORY REQUIREMENT (MR) 

Bidder’s Response with 

Evidence Referenced 

pages –Where 

applicable (YES /NO) 

MR 9 The tenderer submitting the tender must attach a 

dully filled, signed and stamped Tender Securing 

Declaration Form in the format provided   

 

MR 10 Tenderer must fill Form CON–2 Historical 

Contract Non-Performance and Pending 

Litigation. 

 

MR 11 Main Contractor/ The tenderer submitting the 

tender where applicable shall attach a dully 

signed and stamped pre-contract agreement with 

her Domestic Sub-Contractors in the 

implementation of the project. The agreement 

should be signed by all parties for it to be valid. 

 

 

 

KEFRI may seek further clarification/confirmation, if necessary, to confirm 

authenticity/compliance of any document required in the mandatory requirements.  

 

 

STAGE2: TECHNICAL EVALUATION 

Evaluation of the Main Contractor/ Tenderer Submitting the Tender and her Domestic 

Sub- Contractors Where Applicable 

No. Description 
Maximum 

Score 

TR-1(a) 

 

Experience of the firm in similar works: - For Main 

Contractor/Tenderer submitting the tender document 

Provide Three (3) Assignments of Building and Construction 

of similar nature- awarded to the firm between the Periods of 

2017 to 2021 calendar year. Attach copies of; 

i.Complete dully signed contracts/Local service Orders 

ii.Practical completion certificate of the above submitted 

contracts 

 

 Bidders quoting for Lot 4 

i.Each with Kshs. 25 million and above - (10 Mks each max of 

30) 

ii.Each with Kshs. 20M – to below 25 million (each 7.5 Marks) 

iii.Each with Ksh 10 M – to below 20 M (5.5 Marks each) 

 

Bidders quoting for Other Lots- Lot 1 or 2 or 3 

i.Each with Kshs. 35 million and above - (10 Mks each max of 

30) 

ii.Each with Kshs. 30M – to below Ksh 35M (each 7.5 Marks) 

iii.Each with Ksh 20 M – to below Ksh 30M (5.5 Marks each) 

 

The above information Must be provided in the format in 

30 
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No. Description 
Maximum 

Score 

section IV Tendering forms  

 Form Exp – 4.2 (a) General Construction Experience 

 Form Exp – 4.2 (b) Construction Experience in Key 

Activities 

TR1(b) On-going projects including Sub/Contracts – (Attach Proof – 

Submit duly sworn affidavit) 

• No Project of similar nature, complexity and magnitude 

------------------------------------------------------------------------------ 5Marks 

• Two and below Projects of similar, nature complexity 

and magnitude –------------------------------------------------------2 Marks 

•  Four and above Projects of similar nature, complexity and 

magnitude --------------------------------------------------------------- 1 Mark 

The above information to be provided in Form Fin – 3.4 Work 

Commitment 

5 

TR- 2 

 

 

 

 

Qualification and Experience of the Staff  

A) Director of the firm 

Academic Qualification (attach proof i.e. copies of certificates) 

 

The above information to be provided in FORM PER - 1:  

Contractor's Representative and Key Personnel. 

 

•  Holder of degree ----------------------------------------------- 5 Marks 

•  Holder of diploma -------------------------------------------- 3.5 Marks 

•  Holder of certificate ---------------------------------------------2 Marks 

•  Holder of KCSE/ O Level Certificate -------------------------1 Mark 

•  No certificate-------------------------------------------------------0 Mark 

 

Experience 

 Over 3 years ------------------------------------------------- 3 Marks  

 Between one and 3 years --------------------------------- 1 mark 

The above information to be provided in FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key 

Personnel. 

8 

b) At least Three (3) other technical staff.  

 

Academic Qualification (attach proof i.e. copies of certificates) 

The above information to be provided in FORM PER - 1:  

Contractor's Representative and Key Personnel. 

 

 Holder of degree/ higher diploma in Building, Electrical 

and Mechanical Engineering Construction Related Field -------------

-------------------------------------------------(Max Marks 9 – 3 Marks each) 

 

 Holder of diploma holder in Building, Electrical and 

Mechanical Engineering Construction Related Field) ------------------

---------------------------------------------------(Max Marks 6 -2 Mark each) 

 

18 
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No. Description 
Maximum 

Score 

 Holder of certificate holder in Building, Electrical and 

Mechanical Engineering Construction Related Field) ------------------

----------------------------------------------------(Max Marks 3 -1 Mark each) 

 

Experience 

 Building, Mechanical Engineer and Electrical Engineer over 

3 years ------------------------------------------------------------ 3 Marks each.    

 Building, Mechanical Engineer and Electrical Engineer 

between one and 3 years -------------------------------------2 marks each 

 

The above information to be provided in FORM PER - 2: Resume 

and Declaration - Contractor's Representative and Key Personnel. 

 

c)At least Three (3) artisans  

Academic Qualification (attach proof i.e. copies of certificates) 

The above information to be provided in FORM PER - 1: 

Contractor's Representative and Key Personnel. 

 

 Trade test certificate in relevant field ----------------------------

-----------------------------------------------------Max Marks 3 1 Mark each 

    

Experience 

 Building, Mechanical Engineer and Electrical Engineer 

over 3 years ---------------------------------------------------- 1 Marks each.    

 Building, Mechanical Engineer and Electrical Engineer 

between one and  3 years --------------------------------0.5 mark each 

 

The above information to be provided in:-  

The above information to be provided in FORM PER - 2: Resume 

and Declaration - Contractor's Representative and Key Personnel. 

 

6 

TR 3 1. Adequacy of tools and equipment: (The Bidder must 

demonstrate that it will have access to the key Contractor’s 

equipment listed hereafter)- The Tenderer must provide proof 

of evidence of ownership/lease and fill Form EQU-Equipment 

for each item/equipment provided 

a. Transportation 

– Main Contractor  

At least 3 no (1 Mark for each max 3)  

 pick- ups 

 Lorries 

 Trucks 

 Van 

 Tractor 

 Or any other relevant mode of transport 

3 
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No. Description 
Maximum 

Score 

b) Relevant Tools and Equipment - at least 5 no (1 Mark for each 

max 5) 

 Backhoe 

 Concrete Mixer 

 Concrete Vibrator 

 Roller compacter 

 Bulldozer 

 Excavator 

 Grader 

 Or any other relevant equipment 

 

5 

 

 

TR 4 

Financial Report (Main Contractor/Tenderer submitting the 

tender document) 

10 

a) Average Annual Turnover (From Audited Accounts for 

the last 2 years -, (2020- showing the 2019 results)  

 

 

• Average Annual Turn-over of Kshs 60,000,000.00 ….10 

Marks 

• Average Annual of Kshs 50,000,000.00 ………….7.5 Marks 

• Average Annual of Kshs 30,000,000.00 ………… 5 Marks 

 

The above information Must be provided in Form FIN – 3.2 and 

should be in tandem with the Audited Accounts provided. 

 

• Failure to submit audited accounts -------------------------- 0 Mark 

TR 5 Provide copies of audited accounts for the Main 

Contractor/Tenderer submitting the tender for the accounting 

years 2020 indicating/showing the 2019 financial results 

 Attach copies of financial statements/Audited accounts 

(balance sheets, including all related notes, and income 

statements) for the years required above complying with the 

following conditions: 

 Must reflect the financial situation of the Tenderer or 

member to a JV, and not sister or parent companies. 

 Historic financial statements (2020 accounts) must be 

audited by a certified accountant. - Registration 

Number/Practicing Number of the accountant must be clearly 

shown 

 Historic financial statements must be complete, including 

all notes to the financial statements. 

10 



Page 45 of 1076  

No. Description 
Maximum 

Score 

 Historic financial statements must correspond to 

accounting periods already completed and audited (no 

statements for partial periods shall be accepted). 

 Current ratio 2:1 – Current Assets/Current Liabilities 

Must also dully fill the below listed Forms  

 FORM FIN – 3.1 Financial Situation and Performance 

 FORM FIN – 3.3 Financial Resources 

Note: Failure to meet any of the above requirements leads to 0 

Marks. 

TR 6 Works Programme 

Describe the step-by-step approach of accomplishing the key 

tasks of the assignment 

 Within 8 Months -------------------------------------------- 5 Marks 

 Within 10 Months ------------------------------------------- 3 Marks 

 Within 12 Months ------------------------------------------- 2 Marks 

Note: The works programme should be technically realistic and 

the tenderer shall demonstrate how she will deliver the project 

within the proposed timelines without compromising on the 

quality.  

5 

Total 100% 

Pass Mark 70% 

 

Any bidder who scores 70% and above shall be considered for further evaluation 

Notes on evaluation. 

 

 

STAGE 3: FINANCIAL EVALUATION. 

Upon completion of the technical evaluation a detailed financial evaluation shall follow. 

The financial evaluation shall proceed in the manner described in the Public Procurement 

and Asset Disposal Act (2015). 

The evaluation shall be in three 

stages:- 

a) Determination of the Corrected Tender Sums; 

b)  Comparison of Rates for major components of Works; and 

c)   Consistency of the Rates 
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Bidder Bidder's price (Form of Tender) Error  Ranking  

1       

2       

 

 

STAGE 4 –RECOMMENDATION FOR AWARD 

 

Award Criteria:   

The firm achieving the lowest evaluated price will be awarded the contract in line 

with Section 86 of the Public Procurement and Disposal Act,2015  

N/B: If a tenderer wins more than one Lot, the tenderer shall be awarded the lot 

with the highest tender Sum, provided the tenderer meets the Eligibility and 

Qualification Criteria for the Lot. The tenderer will be awarded only the lot with 

the highest Tender Sum and the others will be considered for award to second 

lowest the tenderers. 

 

STAGE 5 - POST-QUALIFICATION 

An evaluation committee may, after tender evaluation, but prior to the award of the 

tender, conduct due diligence and present the report in writing to confirm and verify the 

qualifications of the tenderer who submitted the lowest evaluated responsive tender to 

be awarded the contract in accordance with this Act.    

 

The conduct of due diligence may include obtaining confidential references from persons 

with whom the tenderer has had prior engagement. 

3.0 TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria 

shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as 

follows: NOT PERMITTED 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under 

ITT 13.4, will be evaluated as follows 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

…………………………………………………………….……………………………………… 

4.0 MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are 

evaluated on basis of Lots and a lowest evaluated tenderer identified for each Lot.  KEFRI 

will select award the tender as follows; 
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(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 

provided the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

7. If a tenderer wins more than one Lot, the tenderer shall be awarded the lot with 

the highest tender Sum, provided the tenderer meets the Eligibility and Qualification 

Criteria for the Lot. The tenderer will be awarded only the lot with the highest Tender 

Sum and the others will be considered for award to second lowest the tenderers.  

8. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to 

the lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so 

required. 

b) Incase the tender was not subject to post-qualification, the tender that has been 

determined to be the lowest evaluated tenderer shall be considered for contract 

award, subject to meeting each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid 

assets, unencumbered real assets, lines of credit, and other financial means 

(independent of any contractual advance payment) sufficient to meet the 

construction cash flow of Kenya Shillings  

ii) Minimum average annual construction turnover of Kenya Shilling 50 million, 

equivalent calculated as total certified payments received for contracts in progress 

and/or completed within the last two (2) years. -Refer to technical evaluation 

criteria.  

iii) At least three (3) number of contract(s) of a similar nature executed within 

Kenya, or the East African Community or a broad, that have been satisfactorily and 

substantially completed as a prime contractor, or joint venture member or sub-

contractor each of minimum value Kenya shilling -Referer to Evaluation criteria. 

iv) Contractor's Representative and Key Personnel, which are specified -Refer to 

evaluation criteria 

v) Contractors’ key equipment listed on the table “Contractor's Equipment” below 

and more specifically listed as Refer to evaluation criteria 

iv) Other conditions depending on their seriousness -Refer to technical evaluation 

criteria.  

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that 

non-performance of a contract did not occur because of the default of the Tenderer, or 

the member of a JV in the last two (2) years. The required information shall be furnished 

in the appropriate form. 

b) Pending Litigation 

Financial position and prospective ong-term profit ability of the Single Tenderer, and in 

the case the Tenderer is a JV, of each member of the JV, shall remain sound according 

to criteria established with respect to Financial Capability under Paragraph (i) above if 

all pending litigation will be resolved against the Tenderer. Tenderer shall provide 
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information on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the 

Tenderer, in the last three (3) years. All parties to the contract shall furnish the 

information in the appropriate form about any litigation or arbitration resulting from 

contracts completed or on going under its execution over the year’s specified. A 

consistent history of awards against the Tenderer or any member of a JV may result in 

rejection of the tender. 
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QUALIFICATION FORM – Refer to Section III –Evaluation and Qualification Criteria. 

1 2 3 4 5 

Item 

No. 
Qualification Subject Qualification Requirement 

Document To be 

Completed by Tenderer 

For KEFRI’s Use 

(Qualification met or 

Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, 

with attachments 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or 

tax exemption certificate issued by Kenya Revenue 

Authority in accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, 

with attachments 

 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not 

determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, 

with attachments 

 

7 History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a 

result of contractor default since 1
st
 January […….].  

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal 

Securing Declaration by  

KEFRI 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to 

ITT 19.9 

Form of Tender  

9 Pending Litigation 

 

Tender’s financial position and prospective long-

term profitability still sound according to criteria 

established in 3.1 and assuming that all pending 

litigation will NOT be resolved against the 

Tenderer. 

Form CON – 2 

 

 

2
5 
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1 2 3 4 5 

Item 

No. 
Qualification Subject Qualification Requirement 

Document To be 

Completed by Tenderer 

For KEFRI’s Use 

(Qualification met or 

Not Met) 

10 Litigation History No consistent history of court/arbitral award 

decisions against the Tenderer since 1
st
 January 

[insert year]. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access 

to, or has available, liquid assets, unencumbered 

real assets, lines of credit, and other financial means 

(independent of any contractual advance payment) 

sufficient to meet the construction cash flow 

requirements estimated as Kenya Shillings [insert 

amount] equivalent for the subject contract(s) net 

of the Tenderer’s other commitments. 

 

(ii) The Tenderers shall also demonstrate, to the 

satisfaction of  KEFRI, that it has adequate sources 

of finance to meet the cash flow requirements on 

works currently in progress and for future contract 

commitments. 

 

(iii) The audited balance sheets or, if not required 

by the laws of the Tenderer’s country, other 

financial statements acceptable to  KEFRI, for the 

last [insert number of years] years shall be 

submitted and must demonstrate the current 

soundness of the Tenderer’s financial position and 

indicate its prospective long-term profitability. 

Form FIN – 3.1, with 

attachments 

 

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of 

Kenya Shillings [insert amount], equivalent 

Form FIN – 3.2 
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1 2 3 4 5 

Item 

No. 
Qualification Subject Qualification Requirement 

Document To be 

Completed by Tenderer 

For KEFRI’s Use 

(Qualification met or 

Not Met) 

calculated as total certified payments received for 

contracts in progress and/or completed within the 

last [insert of year] years, divided by [insert number 

of years] years 

13 General Construction 

Experience 

Experience under construction contracts in the role 

of prime contractor, JV member, sub-contractor, or 

management contractor for at least the last [insert 

number of years] years, starting 1
st
 January [insert 

year]. 

Form EXP – 4.1 

 Experience 

 

14 Specific Construction & 

Contract Management 

Experience 

A minimum number of [state the number] similar 

contracts specified below that have been 

satisfactorily and substantially completed as a prime 

contractor, joint venture member, management 

contractor or sub-contractor between 1st January 

[insert year] and tender submission deadline i.e. …. 

(number) contracts, each of minimum value Kenya 

shillings…………... equivalent. 

[In case the Works are to be tender as individual 

contracts under multiple contract procedure, the 

minimum number of contracts required for 

purposes of evaluating qualification shall be 

selected from the options mentioned in ITT 35.4] 

 

The similarity of the contracts shall be based on the 

following: [Based on Section VII, Scope of Works, 

specify the minimum key requirements in terms of 

physical size, complexity, construction method, 

Form EXP 4.2(a)  
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1 2 3 4 5 

Item 

No. 
Qualification Subject Qualification Requirement 

Document To be 

Completed by Tenderer 

For KEFRI’s Use 

(Qualification met or 

Not Met) 

technology and/or other characteristics including 

part of the requirements that may be met by 

specialized subcontractors, if permitted in 

accordance with ITT 34.3] 

 

 

N/B- Refer to Section III –Evaluation and Qualification Criteria 

 

 

2
6
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the 

capability to meet the requirements for the key equipment listed in Section III, 

Evaluation and Qualification Criteria. A separate Form shall be prepared for each item 

of equipment listed, or for alternative equipment proposed by the Tenderer. 

 

Item of Equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current 

status 

Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of Owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

 

  

  

 

 

 

 

 

 

 

 

 

 

2
7 
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2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re 

presentative and Key Personnel to perform the Contract. The data on their experience 

should be supplied using the Form PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which 

this position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. 

attach high level Gantt chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which 

this position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. 

attach high level Gantt chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which 

this position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. 

attach high level Gantt chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which 

this position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. 

attach high level Gantt chart] 

5. Title of position: [insert title] 

 Name of candidate 
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 Duration of 

appointment: 

[insert the whole period (start and end dates) for which 

this position will be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been 

scheduled for this position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. 

attach high level Gantt chart] 
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3. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and 

writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel 

officer): 

 Fax: 

 

 

 Job title: 

 

Years with present procuring 

Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular 

technical and managerial experience relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on 

the project] 

[time in 

role] 

[describe the experience relevant to this 

position]  

    

    

    

 

Declaration 

 

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as 

applicable], certify that to the best of my knowledge and belief, the information 
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contained in this Form PER-2 correctly describes myself, my qualifications and my 

experience. 

 

I confirm that I am available as certified in the following table and throughout the 

expected time schedule for this position as provided in the Tender:  

  

Commitment Details 

Commitment to duration of 

contract: 

[insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 

(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name]  

    

Signature: _________________________________________________________________ 

 

Date: (day month year): ____________________________________________________ 

 

Countersignature of authorized representative of the Tenderer: 

 

Signature: ________________________________________________________________ 

 

Date: (day month year): ___________________________________________________ 
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4. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, 

Evaluation and Qualification Criteria the Tenderer shall provide the information 

requested in the corresponding Information Sheets included hereunder. 

 

4.1  FORM ELI -1.1  Tenderer Information Form 

Date:  ITT No. and title:   

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 

3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of  KEFRI 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 
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4.2 FORM ELI -1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:  ITT No. andtitle:   

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or registration documents of the legal entity named above, in accordance with ITT 

3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and that they are 

not under the supervision of  KEFRI, in accordance with ITT 3.5. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 
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4.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification 

Criteria  

 Contract non-performance did not occur since 1
st
 January [insert year] specified in 

Section III, Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1
st
 January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, requirement 2.1 

 

 Contract(s) withdrawn since 1
st
 January [insert year] specified in Section III, Evaluation 

and Qualification Criteria, requirement 2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and 

percentage] 

Contract Identification: [indicate complete 

contract name/ number, and any other 

identification] 

Name of KEFRI: [insert full name] 

Address of KEFRI: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate 

main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3 as indicated below. 
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Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification 

Total Contract 

Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

  Contract Identification: 

_________ 

Name of Procuring Entity: 

____________ 

Address of Procuring Entity: 

__________ 

Matter in dispute: 

______________ 

Party who initiated the dispute: 

____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity :  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4 as indicated below. 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, 

and any other identification] 

Name of Procuring Entity : [insert 

full name] 

Address of Procuring Entity: 

[insert street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Procuring Entity” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions 

where tenders were withdrawn, joint bids with competitors, subcontracting work to 

unsuccessful tenderers, etc. 
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4.4 FORM FIN – 3.1:  

 

Financial Situation and Performance 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

4.4.1.  Financial Data 

 

Type of Financial information 

in___________________ 

(currency)  

Historic information for previous 

___2______years, 

______________ 

(Amount in currency Kshs.) 

 Year 1 Year 2 Year 3 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)    

Total Liabilities (TL)    

Total Equity/Net Worth (NW)    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital (WC)    

Information from Income Statement 

Total Revenue (TR)    

Profits Before Taxes (PBT)    

Cash Flow Information  

Cash Flow from Operating Activities    

*Refer to ITT 15 for the exchange rate 
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4.4.2  Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in 

progress and for future contract commitments. 

 

No. Source of Finance Amount (Kenya Shilling Equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

4.4.3  Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for the 2020 year- 

pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial 

statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an 

affiliated entity (such as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements
1
  for the 2019 /2020 years required 

above; and complying with the requirements 

  

                                                           
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the 

reason for this should be justified. 
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4.5 FORM FIN – 3.2:  

 

Average Annual Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Annual Turnover Data 

Year Amount Currency Exchange Rate Kenya Shilling Equivalent 

[indicate 

year] 

[insert amount and 

indicate currency] 

  

    

    

    

    

Average 

Annual 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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4.6 FORM FIN – 3.3:  

 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, 

lines of credit, and other financial means, net of current commitments, available to meet 

the total construction cash flow demands of the subject contract or contracts as specified 

in Section III, Evaluation and Qualification Criteria 

 

Financial Resources 

No. Source of financing Amount (Kenya Shilling equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 
 

 

 

 

 

4.7 FORM FIN – 3.4:  

 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current 

commitments on all contracts that have been awarded, or for which a letter of intent 

or acceptance has been received, or for contracts approaching completion, but for 

which an unqualified, full completion certificate has yet to be issued. 

 

Current Contract Commitments 

No. 
Name of 

Contract 

Procuring 

Entity’s 

Contact 

Address, 

Tel,  

Value of 

Outstanding 

Work 

[Current Kenya 

Shilling /month 

Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over 

Last Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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4.8 FORM EXP -  4.1 

General Construction Experience 

 

Tenderer’s Name: ____________________________________________ 

Date: _______________________________________________________ 

JV Member’s Name (where applicable) _________________________ 

ITT No. and title: _____________________________________________ 

 

No Starting 

Date 

Ending 

Date 

Contract Identification Role of 

Tenderer(Main or 

Sub contractor) 

1   Contract Name: _______________________ 

Brief Description of the Works performed 

by the Tenderer: 

___________________________________ 

Amount of contract: 

___________________________________ 

Name of Procuring Entity: 

___________________________________ 

Address: _____________________________ 

 

2   Contract Name: 

____________________________________ 

Brief Description of the Works performed 

by the Tenderer: 

____________________________________ 

Amount of contract: 

____________________________________ 

Name of Procuring Entity: 

____________________________________ 

Address: _________________________ 

 

3   Contract Name: 

____________________________________ 

Brief Description of the Works performed 

by the Tenderer: 

___________________________ 

Amount of contract: 

____________________________________ 

Name of Procuring Entity: 

____________________________________ 

Address: _________________________ 

 

 

Name of the authorized person to sign the tender document on behalf of the 

tenderer……………………………………. 

Position………………………………………………………………………………………. 

Date…………………………………………………………………………………………….. 

Signature……………………………………………………………………………………….. 
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4.9 FORM EXP -  4.2(a) 

 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: _______________________________________ 

Date: __________________________________________________ 

JV Member’s Name_____________________________________ 

ITT No. and title: _______________________________________ 

 

Similar Contract No. Information 

Contract/Tender Identification 

number 

 

Award date  

Completion date  

Role in Contract 

 

Main 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount- KSh  

If member in a JV or sub-

contractor, specify 

participation in total 

Contract amount 

   

Procuring Entity's Name: 

Address: 

Telephone/fax number 

E-mail: 

 

Procuring Entity's contact 

person 

Name: 

Designation: 

Telephone number and 

Extension 

Official E-mail: 

 

 

Name of the authorized person to sign the tender document on behalf of the 

tenderer……………………………………. 

 

Position………………………………………………………………………………………. 

 

Date…………………………………………………………………………………………….. 

 

Signature……………………………………………………………………………………….. 
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4.10 FORM EXP -  4.2(a) 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________________________________________ 

Date: ___________________________________________________________ 

JV Member’s Name______________________________________________ 

ITT No. and title: _________________________________________________ 

 

Similar Contract No. Information 

Contract/Tender Identification 

number 

 

Award date  

Completion date  

Role in Contract 

 

Main 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount- KSh  

If member in a JV or sub-

contractor, specify 

participation in total 

Contract amount 

   

Procuring Entity's Name: 

Address: 

Telephone/fax number 

E-mail: 

 

Procuring Entity's contact 

person 

Name: 

Designation: 

Telephone number and 

Extension 

Official E-mail: 

 

 

Name of the authorized person to sign the tender document on behalf of the 

tenderer……………………………………. 

 

Position………………………………………………………………………………………. 

 

Date…………………………………………………………………………………………….. 

 

Signature……………………………………………………………………………………….. 
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4.11 FORM EXP - 4.2 (a) (cont.) 

 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) 

of Section III:-TR 1 

 

1.  Amount  

2. Physical size of required 

works items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key 

activities 

 

6.  Other Characteristics  

 

Name of the authorized person to sign the tender document on behalf of the  

tenderer……………………………………. 

 

Position………………………………………………………………………………………. 

 

Date…………………………………………………………………………………………….. 

 

Signature……………………………………………………………………………………….. 

 

Stamp.. .………………………………………………………………………………………..  
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4.12 FORM EXP -  4.2(b) 

 

Construction Experience in Key Activities 

 

Tenderer's Name: _____________________________________________ 

Date: _______________________________________________________ 

Tenderer's JV Member Name: ___________________________________ 

Sub-contractor's Name
2
 (as per ITT 34): ___________________________ 

ITT No. and title: _____________________________________________ 

 

All Sub-contractors for key activities must complete the information in this form as per 

ITT 34 and Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _______________ 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Managemen

t Contractor 

 

Sub-

contractor  

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year 

Total quantity 

in the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1 
   

Year 2 
   

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

 

 

 

 

Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 

 

  

 

 

 

2. Activity No. Two  

3. ………………… 

                                                           
2 If applicable 
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OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead 

clearly showing the Tenderer's complete name and business address. 

iii) All italicized text is to help Tenderer in preparing this form. 

iv) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 

DETERMINATION and the SELF DECLARATION OF THE TENDERER attached 

to this Form of Tender. 

 

v) The Form of Tender shall include the following Forms duly completed and signed 

by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender 

submission] Request            for Tender No.:  [insert identification] Name and description 

of Tender [Insert as per ITT) Alternative No.: [insert identification No if this is a Tender 

for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills 

of Quantities for the execution of the above named Works, we, the undersigned 

offer to construct and complete the Works and remedy any defects therein for the 

sum
3
 of Kenya Shillings [[Amount in figures] ______________________Kenya 

Shillings [amount in words]__________________________________________ 

 

(Insert lot here) 

The above amount includes foreign currency
4
 amount (s) of [state figure or a 

percentage and currency] [figures]____________________________[words] 

_________________ 

 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is 

                                                           
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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reasonably possible after the receipt of the Architect notice to commence, and to 

complete the whole of the Works comprised in the Contract within the time stated 

in the Special Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you 

may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender 

document, including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of 

interest in accordance with ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared 

ineligible by  PPRA based on execution of a Tender-Securing or Proposal-

Securing Declaration in  Procuring Entity's Country in accordance with ITT 

19.8; 

 

iv) Conformity: We offer to execute in conformity with the tendering documents 

and in accordance with the implementation and completion specified in the 

construction schedule, the following Works: [insert a brief description of the 

Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered 

in item 1 above is: [Insert one of the options below as appropriate] 

vi Total price of each lot [insert the total price of each lot in words and figures, 

indicating the various amounts and the respective currencies]; and 

(a) Total price of all lots (sum of all lots) [insert the total price of all lots in 

words and figures, indicating the various amounts and the respective 

currencies]; 

vii) Discounts: The discounts offered and the methodology for their application 

are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application 

of discounts is shown below: [Specify in detail the method that shall be used 

to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in 

TDS 18.1 (as amended, if applicable) from the date fixed for the Tender 

submission deadline specified in TDS 22.1 (as amended, if applicable), and it 

shall remain binding upon us and may be accepted at any time before the 
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expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a 

Performance Security in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an 

individual Tender, and we are not participating in any other Tender(s) as a 

Joint Venture member or as a sub-contractor, and meet the requirements of 

ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, 

suppliers, Engineer, manufacturers, or service providers for any part of the 

contract, are not subject to, and not controlled by any entity or individual 

that is subject to, a temporary suspension or a debarment imposed by the 

Public Procurement Regulatory Authority or any other entity of the 

Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and 

delete the other] [We are not a state- owned enterprise or institution]/[We 

are a state-owned enterprise or institution but meet the requirements of 

ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following 

commissions, gratuities, or fees with respect to the tender process or execution 

of the Contract: [insert complete name of each Recipient, its full address, the 

reason for which each commission or gratuity was paid and the amount and 

currency of each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written 

acceptance thereof included in your Letter of Acceptance, shall constitute a 

binding contract between us, until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the 

lowest evaluated cost Tender, the Most Advantageous Tender or any other 

Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure 

that no person acting for us or on our behalf engages in any type of Fraud and 

Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, 

non-collusive and made with the intention of accepting the contract if 



 

Page 74 of 1076  

awarded. To this effect we have signed the “Certificate of Independent Tender 

Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in 

Public Procurement and Asset Disposal, copy available from (specify 

website) during the procurement process and the execution of any resulting 

contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as 

part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we 

are not in any conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we 

completed the tender without colluding with other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a 

contract, not engage in any form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons 

Participating in Public Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and 

scope of fraud and corruption as informed in “Appendix 1 - Fraud and 

Corruption” attached to the Form of Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the 

Tenderer: **[insert complete name of person duly authorized to sign the 

Tender] 

Title of the person signing the Tender: [insert complete title of the person 

signing the Tender] 

Signature of the person named above: [insert signature of person whose name 

and capacity are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day 

of ,  

Notes 

* In the case of the Tender submitted by joint venture specify the name of 

the Joint Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the 

Tenderer to be attached with the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS 

QUESTIONNAIRE Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each 

entity if Tender is a JV. Tenderer is further reminded that it is an offence to give false 

information on this Form. 

(a) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of  Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 

the Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License Registration 

Number and Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, email, 

and telephone number) of 

Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 

Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of   

state which stock exchange 

 

 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  

Nationality Country of Origin  

Citizenship    
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(c) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   

ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in KEFRI. 

i) Are there any person/persons in…………………… (Name of KEFRI) who 

has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 
Names of Person Designation in  KEFRI 

Interest or Relationship with 

Tenderer 

1    

2    

3    

 

(ii) Conflict of interest disclosure 

 

Type of Conflict 

Disclosure 

YES OR 

NO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or 

indirectly controls, is 

controlled by or is under 

common control with 

another tenderer. 

  

2 Tenderer receives or has 

received any direct or indirect 

subsidy from another 
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Type of Conflict 

Disclosure 

YES OR 

NO 

If YES provide details of the 

relationship with Tenderer 

tenderer. 

3 Tenderer has the same legal 

representative as another 

tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or 

through common third parties 

that puts it in a position to 

influence the tender of 

another tenderer, or influence 

the decisions of KEFRI 

regarding this tendering 

process. 

  

5 Any of the Tenderer’s 

affiliates participated as a 

consultant in the preparation 

of the design or technical 

specifications of the works 

that are the subject of the 

tender.  

  

6 Tenderer would be providing 

goods, works, non-consulting 

services or consulting services 

during implementation of the 

contract specified in this 

Tender Document.  

  

7 Tenderer has a close business 

or family relationship with a 

professional staff of KEFRI 

who are directly or indirectly 

involved in the preparation 

of the Tender document or 

specifications of the 

Contract, and/or the Tender 

evaluation process of such 

contract. 

  

8 Tenderer has a close business 

or family relationship with a 

professional staff of KEFRI 

who would be   involved in 

the implementation or 

supervision of the  such 

Contract.  

  

9 Has the conflict stemming 

from such relationship stated 

  



 

Page 78 of 1076  

 

Type of Conflict 

Disclosure 

YES OR 

NO 

If YES provide details of the 

relationship with Tenderer 

in item 7 and 8 above been 

resolved in a manner 

acceptable to KEFRI 

throughout the tendering 

process and execution of the 

Contract. 

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, 

current and accurate as at the date of submission. 

Full Name Title or Designation  

 

 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  

 [Name of KEFRI] for: [Name and number of tender] in response to the 

request for tenders made by:  [Name of Tenderer] do hereby make the 

following statements that I certify to be true and complete in every respect: 

 I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this 

Certificate, and to submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word 

“competitor” shall include any individual or organization, other than the 

Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on 

their qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without 

consultation, communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or 

arrangements with one or more competitors regarding this request for tenders, 

and the Tenderer discloses, in the attached document(s), complete details 

thereof, including the names of the competitors and the nature of, and reasons 

for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, 

there has been no consultation, communication, agreement or arrangement with 

any competitor regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request 

for Tenders; except as specifically disclosed pursuant to paragraph (5)(b) 

above; 

7. In addition, there has been no consultation, communication, agreement or 

arrangement with any competitor regarding the quality, quantity, specifications or 

delivery particulars of the works or services to which this request for tenders 

relates, except as specifically authorized by the procuring authority or as specifically 

disclosed pursuant to paragraph(5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by 

the Tenderer, directly or indirectly, to any competitor, prior to the date and time 
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of the official tender opening, or of the awarding of the Contract, whichever 

comes first, unless otherwise required by law or as specifically disclosed pursuant 

to paragraph (5)(b) above. 

Name

  

Title

  

Date  

  

[Name, title and signature of authorized agent of Tenderer and 

Date] 
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(c) SELF- DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 

I, ……………………………………., of Post Office Box …….………………………. 

being a resident of………………………………….. in the Republic of 

……………………………. do hereby make a statement as follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/ Director of 

………....……………………………….. (Insert name of the Company) who is a 

Bidder in respect of Tender No. 

………………….. for ……………………. (Insert tender title/description) for 

……………………. (insert name of  KEFRI) and duly authorized and competent to 

make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred 

from participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to here in above is true to the best of my knowledge, 

information and belief. 

 

……………………. …………………………………….………………  

(Title) (Signature)( Date)     Bidder Official Stamp 
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT OR FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ………..................………………. 

being a resident of 

………………………………….. in the Republic of ……………….  do hereby make a 

statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in 

respect of Tender No.…………………. for 

………………… (insert tender title/description) for ……………… (insert name of  

KEFRI) and duly authorized and competent to make this statement. 

 

2. THAT theafore said Bidder, its servants and/or agents/subcontractors will not 

engage in any corrupt or fraudulent practice and has not been requested to pay 

any inducement to any member of the Board, Management, Staff and/or 

employees and/or agents of ……………………. (insert name of  KEFRI) which is  

KEFRI. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not 

offered any inducement to any member of the Board, Management, Staff and/or 

employees and/or agents of ……………………. (name of  KEFRI). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive 

practice with other bidders participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge 

information and belief. 

………………………………      ……………………..........………………………..…  

(Title)                                                (Signature) (Date) Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I …………………………………. (person) on behalf of (Name of the Business/ 

Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, 

Regulations and the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal and my responsibilities under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal. 

Name of Authorized signatory.................................................................................. 

Sign…………….......................................................................................................... 

Position..................................................................................................................... 

Office address........................................................................................................... 

Telephone............................................. E-mail………………................................... 

Name of the Firm/Company……………………….................................................... 

Date…………………………………………….............................................................. 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness                                                                                                                                                        

Name……………………………................................................................................ 

Sign………………………………................................................................................ 

 

Date………………………………………………………………...................................... 



 

Page 84 of 1076  

(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their 

sanction's policies and procedures, Public Procurement and Asset Disposal Act 

(no. 33 of 2015) and its Regulation, and any other Kenya's Acts or Regulations 

related to Fraud and Corruption, and similar offences, shall apply with respect to 

Public Procurement Processes and Contracts that are governed by the laws of 

Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring 

Entities, Tenderers, (applicants/proposers), Consultants, Contractors and 

Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; 

any Agents (whether declared or not); and any of their Personnel, involved and 

engaged in procurement under Kenya's Laws and Regulation, observe the highest 

standard of ethics during the procurement process, selection and contract 

execution of all contracts, and refrain from Fraud and Corruption and fully 

comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 

66 describes rules to be followed and actions to be taken in dealing with Corrupt, 

Coercive, Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest 

in procurement including consequences for offences committed. A few of the 

provisions noted below highlight Kenya's policy of no tolerance for such practices 

and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, 

coercive, obstructive, collusive or fraudulent practice; or conflicts of interest 

in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of 

that sub-section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall 

be: - 

a) disqualified from entering into a contract for a procurement or asset 

disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract 

shall be voidable; 

4) The voiding of a contract by  KEFRI under subsection (7) does not limit any 

legal remedy  KEFRI may have; 

5) An employee or agent of  KEFRI or a member of the Board or committee of  
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KEFRI whohas a conflict of interest with respect to a procurement: - 

 

a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part 

in any decision relating to the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded 

contract, or a member of the group of tenderers to whom the contract 

was awarded, but the subcontractor appointed shall meet all the 

requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from 

doing anything prohibited under that subsection, but for that subsection, 

would have been within his or her duties shall disclose the conflict of interest 

to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest 

described in subsection (5) (a) and the contract is awarded to the person or 

his relative or to another person in whom one of them had a direct or indirect 

pecuniary interest, the contract shall be terminated and all costs incurred by 

the public entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above,  

KEFRI: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth 

below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence improperly the actions of 

another party; 

ii) “fraudulent practice” is any act or omission, including is representation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to 

obtain financial or other benefit or to avoid an obligation; 

iii) “collusive practice”is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; “coercive practice” is impairing 

or harming, or threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly the actions of 

a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to 

investigators in order to materially impede investigation by Public 

Procurement Regulatory Authority (PPRA) or any other appropriate 

authority appointed by Government of Kenya into allegations of a 

corrupt, fraudulent, coercive, or collusive practice; and/or 

threatening, harassing, or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or 

from pursuing the investigation; or 
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• acts intended to materially impede the exercise of the PPRA's or the 

appointed authority's inspection and audit rights provided for under 

paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act 

provisions set forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence 

a procurement or disposal process or the exercise of a contract to the 

detriment of KEFRI or the tenderer or the contractor, and includes collusive 

practices amongst tenderers prior to or after tender submission designed to 

establish tender prices at artificial non-competitive levels and to deprive 

KEFRI of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm 

or individual recommended for award, any of its personnel, or its agents, or 

its sub-consultants, sub-contractors, service providers, suppliers and/ or their 

employees, has, directly or indirectly, engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices in competing for the contract in 

question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend 

to appropriate authority(ies) for sanctioning and debarment of a firm or 

individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for 

Proposal documents requiring(i) Tenderers (applicants/proposers), 

Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-

consultants, Service providers, Suppliers, Agents personnel, permit the PPRA 

or any other appropriate authority appointed by Government of Kenya to 

inspect
2 

all accounts, records and other documents relating to the 

procurement process, selection and/or contract execution, and to have them 

audited by auditors appointed by the PPRA or any other appropriate 

authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to 

submit along with their Applications/Tenders/Proposals a “Self-Declaration 

Form” as included in the procurement document declaring that they and all 

parties involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices. 

 

 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall 

includee, without limitation, (i) applying for pre-qualification, expressing interest in a 

consultancy, and tendering, either directly or as a nominated sub-contractor, 

nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or 

amendment introducing a material modification to any existing contract. 

2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They 

involve fact-finding activities undertaken by the Investigating Authority or persons 
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appointed by  KEFRI to address specific matters related to investigations/audits, suc has 

evaluating the veracity of an allegation of possible Fraud and Corruption, through the 

appropriate mechanisms. Such activity includes but is not limited to: accessing and 

examining a firm's or individual's financial records and information, and making copies 

thereof as relevant; accessing and examining any other documents, data and 

information (whether in hard copyor electronic format) deemed relevant for th 

einvestigation/audit, and making copies there of as relevant; interviewing staff and 

other relevant individuals; performing physical inspections and site visits; and 

obtaining third party verification of information. 
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FORM OF TENDER - SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of 

Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the 

undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a 

Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for 

tendering in any contract with the Purchaser for the period of time of [insert number 

of months or years] starting on [insert date], if we are in breach of our obligation(s) 

under the bid conditions, because we–(a) have withdrawn our tender during the period 

of tender validity specified by us in the Tendering Data Sheet; or (b) having been 

notified of the acceptance of our Bid by the Purchaser during the period of bid validity, 

(i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the 

Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not 

the successful Tenderer(s), upon the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful 

Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing 

Declaration must be in the name of the Joint Venture that submits the bid, and the Joint 

Venture has not been legally constituted at the time of bidding, the Tender Securing 

Declaration shall be in the names of all future partners as named in the letter of intent. 

Signed: …………………………………………………………..……….. Capacity/title 

(director or partner or sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly 

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or 

stamp 
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SECTION V - BILLS OF QUANTITIES 

BILLS OF QUANTITIES 

(a) Preambles 

1.  The method of measurement of completed work for payment shall be in 

accordance with measured works as per priced BQ.  

2. The Sites are situated as follows;  

No. Lot 
KEFRI Center/Sub - 

Center 

Geographic Coordinates 

Latitude Longitude 

1.  Lot 1: Nyeri Sub-Center S 0
0
 24’05.1” E 36

0
 56’26.1” 

Rumuruti Sub-Center N 0
0
 17’10.703” E 36

0
 33’2.98” 

Baringo – Marigat Sub-

Center 

N 0
0
 28’20.1” E 35

0
 59’41.4” 

2.  Lot 2: Tiva- Kitui Center S 1
0
 21’57.6” E 37

0
 52’04.8” 

Kibwezi Sub-Center S 2
0
 24’50.6” E 37

0
 57’36.5” 

Garissa Sub-Center N 0
0
 24’59.2” E 39

0
 39’58.3” 

3.  Lot 3: Maseno Center N 0
0
 00’25.6” E 34

0
 36’15.5” 

Migori Sub-Center S 1
0
 06’37.2” E 34

0
 28’50.2” 

Kakamega Sub-Center N 0
0
 17’41” E 34

0
 46’22” 

4.  Lot 4: Gede Center S 3
0
 18’06” E 39

0
 59’46” 

Taita Taveta Sub-

Center 

S 3
0
 26’06” E 0

0
 38’20.43” 

3. Which is an existing public road. Any damage caused to the surfaces of this road 

shall be made good at the Contractor's expense. The Contractor shall visit the site 

and acquaint itself with its nature and position, the nature of the ground, substrata 

and other local conditions, positions of existing power, water and other services, 

access roads or any other limitations that might affect his cost or progress. No 

claim for extras shall be considered on account of lack of knowledge in this respect. 

4. The Contractor shall obtain the project implementation team approval on the 

siting of all temporary buildings, spoil heaps, temporary access path, and storage 

of materials. The Contractor shall also obtain the Architect approval and direction 

regarding the use of any materials found on the Site. 

5. The drawings used in the preparation of these Bills of Quantities can be inspected 

at the offices of KEFRI or KEFRI's Representative during normal working hours. 

Two sets of the Working Drawings shall be provided to the contractor but 

additional copies shall be provided at a cost to be determined by the Engineer. 

6. The Contractor shall allow for the payment of all bank charges in connection with 

the procurement of Bank Guarantees and stamp charges in connection with this 

contract Agreement. 

7. The Contractor shall carry out the various sections of the Works in such an order 

as the project implementation team may direct.  KEFRI reserves the right to occupy 
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the Works by sections on completion provided that such occupation is considered 

to be both practical and reasonable and will not interfere with the Works. The 

Contractor shall allow any costs associated with such occupation. 

8. The main Contractor will be fully responsible for paying his Sub-Contractor but 

KEFRI reserves the right in very exceptional circumstances to make such payments 

direct in the interests of the project where the completion thereof might be 

jeopardized by any dispute or vicariousness between the Contractor and the Sub- 

Contractor involve. 

9. The Contractor shall complete and deliver the Works in the period inserted in the 

Form of Tender as his time for completion of the Works from the date for 

Possession, to be agreed with the Engineer. The Contract Period is presumed to 

have been calculated making due allowance for seasonal inclement weather 

conditions. No claim for extension of time due to the normal inclement weather 

for this area shall be entertained. 

10. The Contractor shall, upon receiving instructions to proceed with the Works, draw 

up a Programme and Progress Chart setting out the order in which the Works are 

to be carried out, with the appropriate dates thereof. This Chart shall be agreed 

with the Project Implementation Team and no deviation from the order set out 

in it will be permitted without the written consent of the Engineer. The Contractor 

will be responsible for arranging the above programme with all his sub-

Contractors and Specialties. The Contractor shall allow in his rates for carrying out 

this exercise, and for updating it as required. 

11. The Contractor shall submit to the Project Implementation Team on the first day 

of each week or such longer period as the Project Implementation Team from 

time to time direct, a Progress Report and any information for the proceeding 

period, showing the progress during the period and the up-to-date cumulative 

progression all important items of each section or portion of the Works. 

12. The Contractor shall arrange for photographs of the Site to be taken by a 

professional photographer approved by the Project Implementation Team. The 

Photographs shall provide a record of the Site and adjacent are as prior to the 

commencement of the Works and shall cover such portion of the works in progress 

and completion as the Architect shall direct. All prints shall be full plate size, 

unmounted, and marked on the reverse side with the date of exposure, 

identification reference and brief description. The copyright of all photographs 

shall be vested in KEFRI. The negatives and four prints from each negative shall be 

delivered to the Project Implementation Team within two weeks of exposure. 

13. Figured dimensions are to be followed in preference to dimensions scaled from 

the Drawings, but whenever possible dimensions are to be taken on the Site or 

from the buildings. Before any work is commenced by Sub- Contractors or 

Specialist Firms, dimensions must be checked on the site comparable dimensions 

shown on the drawings. The Contractor shall be responsible for the accuracy of 

such dimensions. 

14. Prior to commencement of any work the Contractor is to ascertain from the 

relevant Authorities the exact position, depth and level of all existing electric 
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cables, water pipes or other services in the are and he shall make whatever 

provisions may be required by the Authorities concerned for the support and 

protection of such services. Any damage or disturbance caused to any services shall 

be reported immediately to the Project Implementation Team and the relevant 

Authority and shall be made good to their satisfaction at the Contractor's expense. 

Where appropriate the Contractor shall open up the ground in advance of the 

main work by hand digging if necessary, to locate precisely the position and details 

of the services which are likely to affect his operations. 

15. The Contractor shall include in his prices for the transport of materials, workmen, 

etc./, to and from the site of the proposed works, at such hours and by such route 

as are permitted by the Authorities. 

16. The Contractor will be required to make good, at his own expense and damage 

he may cause to the present road surface and pavements within or beyond the 

boundary of the Site, during the period of the works. All existing paths, storm 

water channels, etc., that may be destroyed or damaged during the progress of 

the Works shall be reinstated by the Contractor to the satisfaction of the Project 

Implementation Team. 

17. The Contractor is to allow for complying with all instructions and regulations of 

the County and other Regulatory Authorities. 

18. All water shall be fresh, clean and pure, free from earthly, vegetable or organic 

matter, acid or alkaline substance in solution. The Contractor shall provide at his 

own risk and cost all water for use in connection with the Works, (including works 

of sub–contractors). If need be, he shall make arrangements with the Local Water 

Authority for the installation of a separate meter for all water used by him 

throughout the Contract and pay all cost and fees in connection therewith. He 

shall also provide temporary storage tanks and tubing, etc., as may be necessary, 

and clear away at completion. 

19. The Contractor shall provide all artificial lighting and power for his own use on 

the Works, (including Sub – Contractor's) including all temporary connections, 

wiring, fittings, etc., and clearing away on completion. The Contractor shall pay 

all fees and obtain all permits in connection there with. 

20. The Contractor shall constantly keep on the Works a Literate English-speaking 

Agent or Representative, competent and experienced in the kind of work 

involved, who shall give his whole time to the superintendence of the works. 

(Including works of sub – contractors). Such Agent or Representative shall receive 

on behalf of the Contractor directions and instruction from the Engineer, and such 

directions and instructions shall be deemed to be given to the contractor in 

accordance with the Conditions of Contract. The Agent shall not be replaced 

without the specific approval of the Project Implementation Team. 

21. The Contractor shall ensure that the safety of his work people and all authorized 

visitors to the site are protected at all times. In particular, there shall be the proper 

provision of guard–rails to scaffolding, protection against falling materials, tools 

on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of 

dangerous rubbish. The Project Implementation Team shall be empowered to 
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suspend work on site should it be considered this condition is not being observed 

and no claim arising from such suspension will be allowed. 

22. The are as available to the Contractor for work yards, offices and other facilities 

shall be directed by the Project Implementation Team and any existing features to 

remain shall be protected from damage throughout the Contract Period and 

handed back in good condition when they are vacated at the end of the Contract. 

If additional areas are required, the contractor shall source then a town cost. 

23. The Contractor shall give the Project Implementation Team reasonable notice of 

the intention to set out or take levels for any part of the Works so that 

arrangements may be made for checking the work. The accuracy of setting out 

and leveling shall be within the tolerances specified in the Specifications or on the 

Drawings. The checking of setting out or leveling by the Project Implementation 

Team shall not relieve the Contractor of his duties or responsibilities under the 

Contract. 

24. The Contractor must take steps necessary to safe guard and shall beheld fully 

responsible for any damage caused to existing and adjacent property, including 

buildings that are not a subject of demolition. He shall make good at his own cost 

damage to persons and property caused there on, and he shall indemnify KEFRI 

against any loss or claim that may arise. 

25. The Contractor shall take such steps and exercise such care and diligence as to 

minimize nuisance arising from dust, noise or any other cause to the occupiers of 

the existing and adjacent property. He must provide such temporary and special 

screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he 

considers necessary and sufficient for the protection of the existing and adjacent 

property and or prevention of nuisance etc. as directed by Project Implementation 

Team. 

26. The Contractors attention is drawn to the standards levy order which was 

amended on 15
th

October 1998.Legal notice No.154 of 1998. The Contractor is 

required to pay a monthly level of 0.2% of his factory price of construction works 

with effect from January 1999. Tenderer shall allow for this in the build-up of his 

rates. 

27. The Contractor shall provide temporary sheds, offices mesh rooms, sanitary, 

accommodation and other temporary buildings for the use of the contractor and 

sub-contractors, including lighting furniture equipment and attendance. 

28. Contractor shall provide/build labor camp sat areas to be agreed with the Project 

Implementation Team. Labor camps shall be complete with sanitary 

accommodation and fencing gates. 

29. The Contractor must provide the necessary toilet facilities to the requirement and 

satisfaction of the Health Authorities and maintain the same in a thoroughly clean 

and sanitary condition and pay all conservancy fees during the period of the Works 

and remove when no longer required. 

30. The Contractor shall provide at his own risk and cost all watching and lighting as 
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necessary to safeguard the Works, Plant and materials against damage and theft. 

31. The Contractor shall provide all necessary hoists, tackle, plant, equipment, 

vehicles, tools and appliances of every description for the due and satisfactory 

completion of the Works and shall remove the same on completion. All such plant, 

tools and equipment shall comply with all regulations in force throughout the 

period of the Contract and shall be altered or adopted during the Contract period 

as may be necessary to comply with any amendments in or additions to such 

regulations. 

32. Provide, erect and maintain all necessary scaffolding, sufficiently strong and 

efficient for the due performance of the works, including Sub-Contract Works, 

provide special scaffolding as required by Sub-Contractors, alter and adopt all 

scaffolding as and when required during the Works, and remove on completion. 

No scaffolding is measured here in after and the Contractor must allow in his rates 

for this. 

33. The Contractor shall take all necessary precautions such as temporary fencing, 

hoarding fans, planked footways, guard–rails gantries screen, etc., for the safe 

custody of the Works, materials and public protection and adjacent properties. 

34. Cover up all and protect from damage, including damage from inclement weather, 

all finished work and unfixed materials, including that of Sub-Contractors, etc., to 

the satisfaction of the Project Implementation Team until the completion of the 

Contract. 

35. The Contractor shall, after completion of the works, at his own expense, remove 

and clear away all surplus excavated demolition materials, plant, rubbish and 

unused materials and shall leave the whole of the Site and Works in a clean and 

tidy state to the satisfaction of the Project Implementation Team, sheds, camps, 

etc. Particular care shall be taken to leave clean all floors and windows and tore 

move all paint and cement all rubbis hand dirt as it accumulates. The Contractor 

is to find his own dump and shall pay all charges in connection there with. 

36. Concrete test cubes shall be prepared in a set of three, as described including testing 

fees, labor and materials, making molds, transport, handling, etc. Allow in your 

rates for making at least four cubes on each occasion, from different batches; the 

concrete being taken from the point of deposit. 

37. The Contractors hall furnish at the earliest possible opportunity before work 

commences, and at his own cost, any samples of materials and workmanship that 

may be called for by the Project Implementation Team for the approval or 

rejection, and any further samples in the case of rejection, until such samples are 

approved by the Project Implementation Team. Such samples, when approved, 

shall be the minimum standard for the work to which they apply. The procedure 

for submitting samples of materials for testing or approval and the method of 

marking for identification shall be as laid down by the Project Implementation 

Team. The Contractor shall allow in his Tender for such samples and tests, 

including those in connection with his Sub-Contractors work. 

38. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on 
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withholding tax on contractual payment section 35(7)(i)(ii) which became 

effective on 1
st 

July 2000. A 3% withholding tax will be applicable to all interim 

payments exceeding Kshs……................……. for work done in respect of building 

or civil works. The contractor shall allow for any costs arising resulting there from 

in the build-up of rates. 

39. Blasting will only be allowed with the express permission of the Project 

Implementation Team in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost, in accordance with any Government regulations in 

force for the time being, and any special regulations laid down by the   Project 

Implementation Team governing the use and storage of explosives. 

40. The National Construction Authority is a state corporation established under the 

national construction authority Act No.14 of 2011. The broad Mandate of the 

Authority is to over see the construction industry and coordinate its development. 

The National Construction Authority Regulations 2014 with an effective date of 

6
th

June 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for 

construction levy. 

41. The Contractor attention is drawn to Finance Bill of 1993 where VAT was 

introduced in all contracts for construction services. The tenderer is also drawn to 

VAT Act Cap 476 clause 19(9). The tenderer must allow for VAT 1.19 as instructed 

elsewhere. 

42. The contractor shall allow and pay for all insurance to cover risks and indemnities 

required Items 17 and 18 of the Conditions of contract and also specified in the 

Special Conditions of Contract. 



 

Page 95 of 1076  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BILL OF QUANTITIES 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 96 of 1076  

 

 

 

 

 

LOT 1: 

THIS LOT COMPRISES OF THE 
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3. BARINGO – MARIGAT SUB- CENTER 
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ITEM DESCRIPTION    Kshs.  Cts 

       

  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

D LOCATION OF SITE 
 

   

  
  

   

  The sites are located at KEFRI Nyeri Seed Sub-
Centre, Rumuruti  Seed Sub-Centre and Baringo – 
Marigat  Seed Sub-Centre 
 

 
   

     

     
 

Carried to Collection     
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ITEM DESCRIPTION    Kshs.  Cts 

       

A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 

securing declaration form in the provided format. 

 

 
   

  
  

   

  
  

   

     

     

     

     

  
  

   

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

     

     

     

  Carried to Collection     200,000.00   
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A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

     

     

     

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      
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A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

     

     

     

     

  
  

   

  
  

   

  
  

   

  Carried to collection      
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  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  

Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 32 weeks from date  

   of Possession  

        

  

Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

     

     

     

     

        

        

        

        

        

        

  Carried to Collection      
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  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES     

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his prices 

or rates for the various items in the Bills of Quantities or 

Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the 

works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms are 

abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description except 

as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     

  

 

    

  Carried to collection     
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A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given as an 

item in each case shall be deemed to include: allowing use of 

standing scaffolding, mess rooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where 

necessary; providing space for office accommodation and   for 

storage of plant and materials; providing light and water for 

their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing 

duct covers, pipe casings and the like necessary for the execution 

and testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway station 

(Unless otherwise stated), pay all demurrage charges, load and 

transport to site where necessary, unload, store, unpack, 

assemble as necessary, distribute to position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in the  

contract document shall be synonymous 

    

    

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities shall 

be deemed to imply the Project Manager as defined in 

Condition 1 of the Conditions of Contract or such person as 

may be duly authorized to represent him on behalf of the 

Government. 
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D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless otherwise 

notified is State Department of Public Works, Ministry of Land, 

Housing and Urban Development, P.O. Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean "The  

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

41191, NAIROBI. 

    

    

    

    

    

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

41191, NAIROBI. 
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C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development,  P.O. Box 

41191, NAIROBI. 

    

  

 

    

D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic of 

Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The Conditions 

of Contract are also included herein Conditions of Contract 

These are numbered from 1 to 37 as set out in pages 16 to 36 

of these tender documents. Particulars of insertions to be made 

in the Appendix to the Contract Agreement will be found in the 

Particular Preliminaries part of these Bills of Quantities 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of Tender 

from an approved Bank and who will be willing to be bound 

the Government in an amount equal to five  per cent (5%) of 

the Contract amount for the due performances of the Contract 

up to the date of completion as certified by the PROJECT 

MANAGER and who will when and if called upon, sign a Bond 

to that effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day as the 

Contract Agreement is signed, by the Government, the 

Contractor shall furnish within seven days another Surety to the 

approval of the Government. 

                   

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and vehicles 

required for the works except in so far as may be stated 

otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described 

herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent 

work. 
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B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and from 

the site at such hours and by such routes as may be permitted 

by the competent authorities. 

    

  

 

    

C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of the 

work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all materialsto be 

obtained from overseas immediately after the Contract is signed 

and shall also order materials to be obtained from local sources 

as early as necessary to ensure that they are onsite when 

required for use in the works. The Bills of Quantities shall not 

be used for the purpose of ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all articles 

and materials supplied by the PROJECT MANAGER at the time 

of taking deliver thereof, as having received them in good order 

and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with 

articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and  expense, to 

the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost where 

directed on the site weather proof lock-up sheds and make 

good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub-

Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use. 

    

  

 

    

    

    

    

    

        

  Carried to collection  -      



 

Page 112 of 1076  

ITEM DESCRIPTION  KSHS  CTS 

        

A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples of 

materials or workmanship including concrete test cubes 

required for the works that may be called for by the PROJECT 

MANAGER for his approval until such samples are approved by 

the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be 

up to approved samples. The PROJECT MANAGER shall 

arrange for the testing of such materials as he may at his 

discretion deem desirable, but the testing shall be made at the 

expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing 

in accordance with the current scale of testing charges laid down 

by the State Department of Public Works, Ministry of Land, 

Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for testing 

and the method of marking for identification shall be as laid 

down by the PROJECT MANAGER The Contractor shall allow 

in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and 

other matters related to the execution of the works. In 

particular the Contractor's attention is drawn to the provisions 

of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or 

Regulation relating to Insurances, pensions and holidays for 

workpeople or so the safety, health and welfare of the 

workpeople. The Contractor must make himself fully 

acquainted with current Acts and Regulations, including Police 

Regulations regarding the movement, housing, security and 

control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall 

obtain from the relevant Authority the fullest information 

regarding all such regulations and/or restrictions which may 

affect the information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, 

supply and control of labour, etc., and allow accordingly in his 

tender. No claim in respect of want of knowledge in this 

connection will be entertained. 
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C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the security of 

all the works stores, materials, plant, personnel, etc., both his 

own and sub-contractors' and must provide all necessary 

watching, lighting and other precautions as necessary to ensure 

security against theft, loss or damage and the protection of the 

public. 

    

  

 

    

  Carried to collection     

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the works 

and make good any damage to public or private roads arising 

from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the 

PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  The Contractor shall take every precaution to avoid damage to 

all existing property including roads, cables, drains and other 

services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at 

his own expense to the satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     

  

 

    

  The Contractor is recommended to examine the drawings and 

visit the site the location of which is described in the Particular 

Preliminaries hereof. He shall be deemed to have acquainted 

himself therewith as to its nature, position, means of access or 

any other matter which, may affect his tender. No claim arising 

from his failure to comply with this recommendation will be 

considered. 

    

  

 

    

D. ACCESS TO SITE AND TEMPORARY ROADS.     

  Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and 

Contractor must allow for building any necessary temporary 

access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the 

works including the provision of temporary culverts, crossings, 

bridges, or any other means of gaining access to the Site. Upon 

completion of the works, the Contractor shall remove such 

temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the 
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satisfaction of the PROJECT MANAGER 

  

 

    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the Contractor 

for use of storage and for the purpose of erecting workshops, 

etc., shall be defined on site by the PROJECT MANAGER 

    

    

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed on 

site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use in the 

works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering 

the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire 

satisfaction of the PROJECT MANAGER . The Contractor shall 

pay all charges in connection herewith. No guarantee is given 

or implied that sufficient water will be available from mains and 

the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water or 

electric current used and for any installation provided especially 

for their own use. 

    

  

 

    

C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and maintained 

by the Contractor to the satisfaction of the Government and/or 

Local Authorities, Labour Department and the PROJECT 

MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  The works shall be executed under the direction and to the 

entire satisfaction in all respects of the PROJECT MANAGER 

who shall at all times during normal working hours have access 

to the works and to the yards and workshops of the Contractor 

and sub-Contractors or other places where work is being 

prepared for the contract. 
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E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7(i) 

of the Standard Method of Measurement. Such sums are net 

and no addition shall be made to them for profit. 

    

  

 

    

  Carried to collection     

A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 

Bills of Quantities shall have the meaning stated in Section A 

item A7 (ii) of the Standard Method of Measurement. Persons 

or firms nominated by the PROJECT MANAGER to execute 

work or to provide and fix materials or goods are described 

herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as 

Nominated Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  

 

    

  The Contractor shall provide within two weeks of Possession of 

Site and in agreement with the PROJECT MANAGER a Progress 

Chart for the whole of the works including the works of 

Nominated Sub-Contractors; one copy to be handed to the 

PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary 

as the work proceeds. 

    

  

 

    

C. ADJUSTMENT OF P.C. SUMS.     

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT MANAGER'S 

order in respect of each of them added to the Contract sum. 

The Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in 

the final account pro-rata to the amount paid. Items of 

"attendance" (as previously described) following P.C. Sums shall 

be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even 

though the Contractor's priced Bill shows a percentage in the 

rate column in respect of them. Should the Contractor be 

permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities profit 

and attendance will be allowed at the same rate as it would be 

if the work were executed by a Nominated Sub-Contractor. 

    

  Carried to collection     
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A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted and 

the value of the work properly executed in respect of them 

upon the PROJECT MANAGER's order added to the Contract 

Sum. Such work shall be valued , but should any part of the 

work be executed by a Nominated Sub-Contractor, the value 

of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be 

treated as a P.C. Sum and profit and attendance comparable to 

that contained in the priced Bills of Quantities for similar items 

added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall 

enter into sub-contracts and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors 

any or all of the facilities described in these Preliminaries. The 

Contractor should price for these with the nominated Sub-

contract Contractor's work concerned in the P.C. Sums under 

the description "add for Attendance". 

    

  

 

    

C. DIRECT CONTRACTS     

  Notwithstanding the foregoing conditions, the Government 

reserves the right to place a "Direct Contract" for any goods or 

services required in the works which are covered by a P.C. Sum 

in the Bills of Quantities and to pay for the same direct. In any 

such instances, profit relative to the P.C. Sum in the priced Bills 

of Quantities will be adjusted as described for P.C. Sums is  

allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade upon 

trade and shall afford any tradesmen or other persons 

employed for the execution of any work not included in this 

Contract every facility for carrying out their work and also for 

use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The 

Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be 

ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided 

in these Bills. 

    

  

 

    

  Carried to collection  -      



 

Page 117 of 1076  

ITEM DESCRIPTION  KSHS  CTS 

        

A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 30 of 

the Conditions of Contract. No payment on account of the 

work executed will be made to the Contractor until he has 

satisfied the PROJECT MANAGER either by production of an 

Insurance Policy or and Insurance Certificate that the provision 

of the foregoing Insurance Clauses have been complied with in 

all respects. Thereafter the PROJECT MANAGER shall from 

time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the 

receipted premium renewals for the PROJECT MANAGER's 

inspection. 

                   

  

 

    

B. PROVISIONAL WORK     

  All work described as "Provisional" in these Bills of Quantities is 

subject to re-measurement in order to ascertain the actual 

quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this 

Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for 

measuring, the Contractor shall give notice to the PROJECT 

MANAGER. If the Contractor makes default in these respects he 

shall if the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards reinstate at 

his own expense. 

    

    

C. ALTERATIONS TO BILLS, PRICING, ETC.     

  

 

    

  Any unauthorised alteration or qualification made to the text 

of the Bills of Quantities may cause the Tender to be disqualified 

and will in any case be ignored. The Contractor shall be deemed 

to have made allowance in his prices generally to cover any 

items against which no price has been inserted in the priced Bills 

of Quantities. All items of measured work shall be priced in 

detail and the Tenders containing Lump Sums to cover trades 

or groups of work must be broken down to show the price of 

each item before they will be accepted. 

    

  

 

    

D. BLASTING OPERATIONS     

  Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance 

with any Government regulations in force for the time being, 

and any special regulations laid down by the PROJECT 

MANAGER governing the use and storage of explosives. 

    

  Carried to collection     
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A. MATERIALS ARISING FROM EXCAVATIONS     

  Materials of any kind obtained from the excavations shall be 

the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt with 

as provided in the Contract. Such materials shall only be used 

in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written 

permission of the PROJECT MANAGER Should such permission 

be given, the Contractor shall make due allowance for the value 

of the materials so used at a price to be agreed. 

    

    

B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained in the 

Bills of Quantities, including casing , casing up, covering or such 

other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such 

protection when no longer required and make good any 

damage which may nevertheless have been done at completion 

free of cost to the Government. 

    

  

 

    

C. REMOVAL OF RUBBISH ETC.     

  

 

    

  Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove 

all plant, scaffolding and unused materials at completion. 

    

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, manholes 

and drains, wash (except where such treatment might cause 

damage) and clean all floors, sanitary fittings, glass inside and 

outside and any other parts of the works and remove all marks, 

blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright 

parts of metalwork and leave the whole of the buildings 

watertight, clean, perfect and fit for occupation to the approval 

of the PROJECT MANAGER 

    

    

    

    

        

  Carried to collection 
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ITEM DESCRIPTION  KSHS  CTS 

A. GENERAL SPECIFICATION.     

  For the full description of materials and workmanship, method 

of execution of the work and notes for pricing, the Contractor 

is referred to the Ministry of Roads and Public Works and 

Housing General Specification dated 1976 or any subsequent 

revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items in these 

Bills of Quantities. 

    

  

 

    

B. TRAINING LEVY     

  

 

    

  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment by 

the Contractor of a Training Levy at the rate of 50.00 per 

employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored on 

or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated Sub-

Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions necessary for 

the safe custody of the works, materials, plant, public and 

Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

 The Contractor shall constantly keep on the works a literate 

English speaking Agent or Representative, competent and 

experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give 

his whole time to the superintendence of the works. Such Agent 

or Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor 

in accordance with the Conditions of Contract. 

  

    

    

    

    

    

  Carried to Collection     
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ITEM DESCRIPTION  KSHS  CTS 

  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    

  

 

   

  Brought Forward From Page GP/10    

  

 

   

  Brought Forward From Page GP/11    

  

 

   

  Brought Forward From Page GP/12    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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BUILDERS WORK 
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Item Description Unit Qty  Rate   Amount (ksh)  
 

Main block (main works)         
 

ELEMENT NO. 1; SUBSTRUCTURES ( All 

Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 900     

 

          

B Cut down trees girth900mm- 1200mm, 

remove out tree stumps and grab out 

roots, dispose off as directed and refill 

pits 

No. 4     

 

          

C Excavate oversite to remove vegetable 

soil, load and cart away from site to 

contractor's dumping area as directed; 

Average 200 mm depth 

Sm 350     

 

          

D Excavate to reduce levels commencing 

from stripped level: not exceeding 1.5 m 

deep 

Cm 495     

 

          

E Excavate to reduce levels commencing 

from stripped level: over 1.5m not 

exceeding 3.0 m deep 

Cm 330     

 

          

F Excavate for strip foundation trenches 

commencing from reduced level: not 

exceeding 1.5m deep 

Cm 180     

 

          

G Ditto for column bases Cm 8     
 

          

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

 

          

I Return, fill and ram selected soil in 

foundations 

Cm 825     

 

Substructure carried forward         
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Substructure brought forward         
 

          

J Remove surplus soil and debris from site 

to a place approved by local authority 

Cm 100     

 

          

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

 

          

M Allow for keep excavations free of 

spring, underground or running water 

including any necessary pumping, bailing 

or other approved means 

Item 1     

 

          
 

Mass concrete mix (1:3:6):in         
 

          

A 50 mm Thick blinding under strip 

foundations 

Sm 120     

 

          

B Ditto under column bases Sm 24     
 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

C Strip foundations Cm 50     
 

          

D Column bases Cm 12     
 

          

E Columns Cm 8     
 

          

F Ground floor slab; 150 mm thick Sm 290     
 

          

G Ramps; Ditto Sm 4     
 

          

H Steps Cm 4     
 

          
 

Substructure carried forward         
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Item Description Unit Qty  Rate   Amount (ksh)  
 

Mesh fabric reinforcement         
 

          

A Mesh reinforcement No. A142 size 200 x 

200 mm weighing 2.22 kg per square 

metre: in floor slab: including all 

necessary supports 

Sm 290     

 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position in 

foundation footing, column bases and 

columns 

        

 

          

B 8 - 32 mm Bars Kg 6000     
 

          
 

Sawn formwork: to         
 

          

C Vertical sides of column bases Sm 22     
 

          

D Sides of columns Sm 48     
 

          

E Sides of strip footing Sm 120     
 

          

F Edges of steps; cut to profile of steps Sm 6     

 

          

G Edges of slabs; 150 - 225 mm girth Lm 100     
 

          

      
 

Walls         
 

          

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 400     

      

      

      

      

      
 

Substructure carried forward         



 

Page 125 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

Substructure brought forward         
 

          
 

Hardcore         
 

          

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick (maximum) 

layers 

Sm 290     

 

          
 

Blinding         
 

          

C 50 mm Thick approved quality murram 

blinding to surfaces of hardcore 

Sm 290     

 

          
 

Anti-termite treatment         
 

          

D Termidor 25EC or other approved anti-

termite chemical treatment to surfaces of 

blinded hardcore and around 

foundations : applied by approved 

professional pest control specialist: 

applied strictly in accordance with the 

manufacturer's instructions: 10 year 

guarantee 

Sm 290     

 

          

      

      
 

DPM         
 

          

E Gauge 1000 polythene damp proof 

membrane 

Sm 290     

 

          
 

25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

 

          

F Plinths: externally Sm 60     
 

          
 

          
 

          
 

Substructure carried forward         
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Substructure brought forward         

      
 

          
 

Prepare surfaces and apply undercoat 

and two finishing coats black bitumastic 

or other equal approved water resistant 

paint: on rendered surfaces: to 

        

 

          

G Plinths: externally Sm 60     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      
 

          
 

          
 

Substructures carried to summary page         
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ELEMENT NO. 2; CONCRETE WORKS         

 

Sawn formwork: to         
 

          

A Sides and soffits: ring beams and lintols Sm 120     

 

          

B Columns; vertical sides Sm 66     
 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

 

          

C 8 - 32 mm Bars Kg 6500     
 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

D Beams and lintols Cm 36     
 

          

E Columns Cm 8     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Concrete works carried to summary page         
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ELEMENT NO. 3; WALLS         
 

          
 

External walls         
 

          
 

Dressed natural quarry stone walling 

bedded in cement and sand mortar (1:3) 

with minimum stone crushing strength of 

7N/mm² 

        

A 200 mm Thick walls Sm 330     
 

          
 

Internal         
 

          
 

Natural stone walls: machine cut: 

bedded and jointed in cement and sand 

(1:3) mortar 

        

 

          

B 200 mm Thick walls Sm 130     
 

          
 

Bituminous felt or other equal approved 

damp-proof course: in cement/ sand 

(1:3) mortar 

        

 

          

C 200 mm Wide Lm 200     
 

          

D 12mm flexcell expansion joint Sm 32     
 

          
 

          
 

          
 

          

      

      

      

      

      

      
 

          

      
 

          
 

          
 

Walls carried to summary page         
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ELEMENT NO. 4: ROOF         
 

Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 450     

 

          

B Ditto 450mm wide  ridge / hip cover. Lm 70      

          

C Ditto valley gutter Lm 20     
 

          

D Raking and cutting roof cover at hips and 

valleys 

Lm 70     

 

          
 

All in sawn celcured and well seasoned 

cypress:- 12mm diametre 300mm long 

mild steel anchor bolts with head, nut, 

washers and split ring cast into ring beam 

and bolted to wall plate(m.s) work. 

        

 

          

E 150 x 50mm Tie beam Lm 320     
 

          

F 150 x 50mm rafter,half rafters, valley & 

hip ratfers(Rafters at 1.2m centre) 

Lm 400     

 

          

G 100 x 50mm struts and king post Lm 450     
 

          
 

end of trusses         

H 150 x 50mm wall plate. Lm 190     
 

          

I 75 x 50mm purlins( at 600mm centres) Lm 800     

 

          

J 200 x 25mm wrott fascia and verge 

board 

Lm 100     

 

          
 

Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     

 

          

        

 

Roof carried forward         
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Item Description Unit Qty  Rate   Amount (ksh)  

      
      

 

Roof brought forward         
 

          

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

 

          

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of fascia 

and vergeboard 200-300mm high. 

Lm 100     

 

          
 

Rain water goods         

A 150mm half diameter u.P.V.C gutters of 

6lm lengths 

Lm 90     

 

          

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 75     

 

          

C Extra over ditto for connectors at joints 

nailed to fascia(m.s) 

No. 16     

 

          

D Extra over ditto for stoped ends No. 8     
 

          

E Extra over ditto swannecks No. 5     
 

          

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

 

          

G Extra over ditto for 600mm long shoe No. 5     

 

          

H Ditto bends No. 24     
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Roof carried to summary page         

 

          
 

ELEMENT NO. 5; DOORS         
 

Timber Doors         
 

45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

 

          

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 5     

 

          
 

Supply and fix the following mahogany 

glazed doors comprising of 150 x 50mm 

bottom rail,top rail, middle rail, 

transomes and stiles; 6 mm thick 

toughened glass and glazing infill with 

and including glazing beads; All as per 

architect's drawings and details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 3     

 

          

B Double door; overall size 1800 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 1760 x 300 mm high 

complete with all beadings 

No 4     

 

          
 

          
 

          
 

Doors carried forward         

      



 

Page 132 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

      
 

Doors brought forward         
 

Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door complete 

with barrel, springs, hanger rings, end 

plates, canopy, vertical guide rails, 

curtain; 80mm slats, T bar or bottom rail 

No 4     

 

          
 

Prepare surfaces and apply three coats of 

approved gloss oil paint to metal surfaces 

        

 

          

B Doors: both sides measured Sm 50     
 

          
 

Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

 

          

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 82     

 

          

B 50 x 25 mm Architrave: splayed Lm 66     
 

          

C 25 x 25 mm Quadrant Lm 66     
 

          
 

Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

D Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

          
 

Prepare surfaces: apply two coats clear 

pinotex spirit in clear matt varnish: on 

timber surfaces: to 

        

E Over 100 but not exceeding 200 mm 

girth 

Lm 214     

      

      
 

Doors carried forward         
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Doors brought forward         
 

          

F General timber surfaces: doors Sm 56     
 

          
 

Supply and fix: 'UNION' or other equal 

approved ironmongery: matching 

screws: locks to include a set of 3 keys: 

available from their authorised local 

dealers; brass finish to architects 

approval 

        

 

          

A 100mm brass butt hinges Prs 24     
 

          

B Two lever mortice lock with handles No 12     

 

          

C Door closer No 12     
 

          

D 38 mm Diameter oval rubber stop; floor 

or wall mounted 

No 16     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      
 

          
 

Door carried to summary page         
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ELEMENT NO. 6; WINDOWS         

 

          
 

Approved pre-cast concrete cill: bedded 

and jointed in cement (sand (1:3) 

mortar: pointed in matching coloured 

cement 

        

 

          

A 250 x 50 mm Thick cill; once weathered 

and throated 

Lm 40     

 

          
 

Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary cuttings 

lugs, stays and bedding into walls in 

cement sand mortar 1:4 complete with 

stays, fasteners, all necessary accessories 

and priming once in red-oxide, to 

Architects approval, with minimal 

burgalr proofing in 20mm angle line 

framing 

        

 

          

A Window size 2500 x 750mm high. For 

stores 

No. 2     

 

          

B Ditto size 2500 x 1500mm high. For 

laboratory 

No. 5     

 

          

C Ditto size 1200 x 1500mm high. No 2     
 

          

D Ditto size 2000 x 1500mm high. No. 6     
 

          
 

Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel window 

panes with putty. 

Sm 54     
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Painting         
 

Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces of: 

        

 

          

A Windows externally Sm 8     
 

Windows carried forward         
      

      

Item Description Unit Qty  Rate   Amount (ksh)  
 

Windows brought forward         
 

          

B Windows internally Sm 8     
 

          
 

Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders and 

sheers with a strong chrome pipe of 

28mm diameter, 2pcs finials, 2pcs end 

cups, 4pcs brackets, rings, screws and 

anchor to install 

No 10     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      
 

          
 

          
 

Window carried to summary page         
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Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

 

          

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

 

          

C Extra-over ditto in access door size 450 x 

600mm, including framing in 75 x 

50mm sawn cypress 

No. 2     

 

          
 

Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

 

          

E 50 x 75mm ditto. Lm 800     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      

      
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 8; Fixtures and fittings         

 

Shelving to packaging room         
 

20 mm thick block board storage shelves 

supported of mild steel 25 x 25 mm 

frames; painted to approval; 450 mm 

wide 

        

 

          

A 10000 mm long x 450 mm deep x 3000 

mm high 

Sm 50     

 

          

B Ditto for cabinet below the worktop in 

seed lab 

Sm 30     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 9; FINISHES         
 

FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing to 

receive ceramic floor tiles or terrazzo 

(s.m)/Skirting 

Sm 300     

 

          

B 20mm thick polished terrazzo paving to 

floor and the worktop including plastic 

strip dividers/skirting 

Sm 300     

 

          
 

walls internally         

H 12mm thick gauged plaster cement sand 

lime 1:1:6 with a smooth float to walls, 

beams and columns internally 

Sm 400     

 

          

I Ditto to reveals and jambs. Sm 30     
 

          
 

Walls Externaly         

H 12mm thick gauged cement sand render 

1:2 finished with a wood float to beams 

and columns 

Sm 215     

 

          

I Keying in cement sand 1:2, pointing in 

gloss oil paint and wire brushing natural 

machine cut stone externally 

Sm 130     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      
 

          
 

Finishes carried to summary page         
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ELEMENT 10; PAINTING & 

DECORATIONS 

        

 

Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any other 

equal and approved paint to 

        

A Plastered walls internally Sm 400     
 

          

B Soffites of chip board ceiling Sm 340     
 

          

C Plastered walls externally Sm 215     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      
 

          
 

          
 

Painting carried to summary page         
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RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground level 

        

 

Element 01: Substructure (all provisional)         

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 16     

 

          

B Excavate for column bases commencing 

from ground level level: not exceeding 

1.5 m deep 

Cm 14     

 

  

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

 

           

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

A Column bases 200mm thick Cm 2     
 

          

B Sub structure and superstructure columns 

400mmx400mm size 

Cm 4     

 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

 

          

C 8 - 12 mm Bars for substructure columns, 

column bases, superstructure columns 

ring beams and slab 

Kgs 478     

 

Raised conc. Water tank stand carried 

forward 

        

 

Raised conc. Water tank stand brought 

forward 

        

 

          
 

Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     
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E Sides of columns Sm 10     
 

          
 

Superstructure works         
 

Sawn formwork: to         
 

          

F Sides and soffits: beams Sm 11     
 

          

G Soffits and sides of suspended slab Sm 9     

 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

H Slab and beams Cm 5     
 

          
 

Plaster: 15 mm cement/lime putty/sand: 

steel trowelled: on masonry or concrete: 

to 

        

 

          

I concrete surfaces Sm 98     
 

          

K Purchase and instal 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

 

          

      

      

      

      

      

      

      

      

      

      

      
 

          
 

Sub total for construction of raised 

concrete water tank stand 
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          

K RAISED WATER TANK STAND         

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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MECHANICAL WORKS 
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  MECHANICAL ENGINEERING SERVICES 

BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission the 

following sanitary appliances complete 

with all the accessories including all 

connections to the services, waste, 

jointing to water supply overflows, 

supports and all plugging and screwing to 

walls and floors. Note: 

        

            

  (i) All sanitary fittings shall be in approved 

colour. 

        

            

  (ii) The Model and Ref No. indicated is 

only a guide to the type and quality of 

fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc necessary for the proper and 

satisfactory functioning of the system 

when pricing the following in PN 20 

PPRC conforming to the current 

European standards for PPR installations 

and to the Engineer’s approval, pipe 

jointing shall be by polyfusion or use of 

electric coupling Rates must allow for all 

the Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, sliding 

and fixed joints, support raceways, 

isolating sheaths, elastic materials, 

expansion arms and bends, crossovers etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30                            

-    

B 25mm –ditto- Lm 20                            

-    

C 32mm –ditto- Lm 30                            

-    

            

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

            

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible connector 

with chrome plated angle check valve size 

15mm dia including unions and sockets to 

connect sanitary fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Supply, deliver and install the following 

vulcathene laboratory system including 

waste outlets, sinks, drip cups, anti-siphon 

traps, dilution recovery traps and 

associated comprehensive range of pipe 

and fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

            

  Laboratory sink         

A A sink of preffered dimensions 552mm x 

400mm with a depth of 231mm having a 

drain of 74mm, that is extremely robust 

and moulded with a self draining base 

with its recessed outlet to accept the 

flange of 1 1/2" (40mm) non overflow 

threaded outlet but if required, an 

overflow assembly can be fitted. The sink 

to be complete with anti siphon traps that 

can stop the backflow of potentially 

harzadious fumes. All the downstream 

fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid brass 

High gloss epoxy powder , resistant to 

most chemicals, UV fading and heat. 

Ceramic headwork;90 deg turn, water 

static pressure max 10bar. To be complete 

with detachable brass serrated nozzle, 

splash controlled water filter attacheble, 

ergonomic high grade PP knob and 360 

deg swing gooseneck spout. 

No 2     

      

      

      

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower and 

bowl modular in brass and stainless steel 

with chemical resistant red BROEN-LAB 

polycoat with self-draining shower head. 

The shower head with a pull to open 

mechanism and eye wash with a 

footpedal opening mechanism. Eye wash 

with built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with integrated out with a min 

working pressure of 1.5bar. all as BROEN-

LAB or equal and approved 

No 1     

            

D Emergency shower instructions Wall 

mounted sign and instruction card for 

Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE WASHROOMS 

AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent welded 

joints shall be as per the system’s 

manufacturer’s written instructions. 

Tenderers must allow in their pipework 

prices for all the couplings, clippings, 

connectors, joints etc. as required in the 

running lengths of pipework and also 

where necessary, for pipe fixing clips, 

holder bats plugged and screwed for the 

proper and satisfactory functioning of the 

system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

      

      

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped tubular 

trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning of 

the plumbing and drainage installations to 

the satisfaction of the Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

  Sub total for sanitary appliances         
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Summary page 

    

C SANITARY APPLIANCES 

   

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  
      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Total for sanitary appliances carried to 

summary page 
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ELECTRICAL WORKS 
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Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three gang 

two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 1x58w 

T26 LED fluorescent light fittings with 

Aluminium louvres (complete with tubes)as 

thorn, do wiring as appropriate using 

3x1.5mm2 single core copper cables as E. 

African cable drawn in concealed pvc 

conduit. The fittings to be surface mounted 

on the ceiling & spaced as appropriate. 

No 45     

G Supply deliver to site, Install and do wiring 

of 1200mm single LED batten fluorescent 

fittings with prismatic diffuser(complete 

with  tubes) wired in a 3x1.5mm
2 

PVC 

insulated single core copper cable drawn in 

a concealed 20mm PVC heavy gauge 

conduits  

No 3     

 

          

H Supply, deliver, Install & wire twin 13amps 

socket outlets drawn in concealed pvc 

conduit using 3x2.5mm2 single core copper 

cable in three ring circuit all terminated at 

the DB protected by 32Amps single pole 

MCB 

No 22     

      

      
 

          
 

Cont. electrical carried forward         
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electrical brought forward         

I Supply, deliver, Install in the processing area 

&wire five pin 32amps industrial socket 

outlets each as a final subcircuit from the DB 

isolated using 40Amps three pole MCB 

wired using 4x4.0mm
2
 single core copper 

cables as E. African cable drawn in 

concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as Schneider 

or equivalent as approved by project 

manager and housed in an enamel paint 

finish metal enclosure  

No 2     

K Supply, deliver & install on 32Ampsamps 

triple pole MCB to fit in the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB to 

fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 32amps 

MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

 

          

O Excavate 250x600mm deep trench to lay 

the armoured cable 

Cm 15     

 

          

P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back fill 

Lm 80     

      

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or equivalent 

as approved by project manager 

No 1     

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete with 

top 100mm concrete cover. Allow for 

100mm ducts entry 

No 2     

 

          

S Supply, deliver to site & install four pole 

125Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

T Supply and install concrete cable 

makers(UG) along the underground cable 

line 

No 4     

 

          
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 3x1.5mm2 

PVC insulated single copper cable drawn in 

a concealed 20mm PVC heavy gauge 

conduit  

No 7     

 

          

B Supply, deliver and install 240volts 32Amps 

contactor as Telemechanique or equivalent 

to switch on the security lights 

No 1     

 

          

C Supply, deliver and install 240volt 10amps 

Photo cell switch to activate the contactor 

“Ditto” 

No 1     

D Supply and do earthing at the building main 

connection point using 10mm2 single core 

cable and 12mmx1200mm copper earth rod  

No 1     

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         
 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 single 

core cables drawn in concealed pvc conduit 

as appropriate 

No 1     

 

          

F Supply and install in situ 100mm diameter 

heavy gauge UPVC pipe as duct (2No. 

Parallel ducts) from the constructed block to 

the rear side to receive the power cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for electrical works carried to 

summary page 
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CIVIL WORKS 
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  CIVIL WORKS         

  Paving around the building         

B Remove vegetable top soil average depth 

150mm and dispose off as directed by P.M 

Sm 120     

            

C Provide, lay and compact 100mm thick 

approved murram base 

Sm 120     

            

D Treat the surfaces with approved herbicide, 

with warranty of 10 years 

Sm 120     

            

E Provide, lay and joint in cement sand mortar 

1:3 600 x 600 x 50mm p.c paving slabs 

including 50mm thick sand bed. 

Sm 120     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR PAVING CARRIED TO GRAND 

SUMMARY 
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  FOUL DRAINAGE EXCAVATION(all 

provisional 

        

  High grade soil, waste and vent pipes as "key 

terr-ain" P.V.C soil waste and vent pipes 

including couplings and all fixing brackets. To 

nearest manhole 

        

A Excavate trench for 150mm diametre drain 

pipe not exceeding 1.5M deep and average 

500mm deep including fitting in, compacting, 

grading bottoms and desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock class ''A'' Cm 10     

            

G Allow for cutting trees along the line, grub 

out roots and despose off girth 600-900mm 

No. 2     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

            

            

  TOTAL FOR FOUL DRAINAGE ECAVATION 

CARRIED TO SUMMARY OF EXTERNAL 

WORKS 

        

 

Ex 1 
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  MANHOLES(all provisional)         

  The following in 12 No. Manholes class "B" 

All provisional 

        

            

A Excavate manhole pit not exceeding 1.5m 

deep. 

Cm 27     

            

B Return, fill-in and consolidate excavated 

materials around manhole walls. 

Cm 15     

            

C Remove surplus excavated materials and 

deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating in rock 

class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in manhole 

base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 in 

manhole cover slab size 1380mmx1180mm, 

reinforced with 8mm diametre at 80mm 

centres both ways with rebated opening for 

450x600mm cover and frame finished 

smooth including any necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to bottom of 

manholes internal size 1000mmx800mm 

including haunching to a height of 200mm 

above channel and rendering in cement 1:2 

trowelled smooth. 

No. 12     

            

            

      

      

      

      

            

            

  Manhole carried forward         
 

Ex2 
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  Manhole brought forward         

H Make or leave hole through 200mm concrete 

wall for 150mm diameter pipe (m.s) built-in 

and make good walls and render all round. 

No. 24     

            

  Extra-over benching to forming the following 

channels with external rounded angles with 

slopping top of benching:- 

        

            

I 150mm diametre half-round section straight 

main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling in 

cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster to ditto 

with approved water-proofing admixture to 

internal sides of manholes trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of cover slab 

and walling. 

Sm 16     

            

E Fiber manhole cover size 600mmx450mm 

and setting frame in cement sand mortar 1:3 

and cover in grease. 

No. 12     

            

F Extra over formworks boxing to form 

opening for manhole cover(m.s) 

No. 12     

            

            

            

      

      

      

      

      

            

  Sub total for manhole carried to summary 

page 

        

 

Ex 3 
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  SOAKAGE AREA(all provisional)         

  The following in french drains as per standard 

drawing No.(50) 5344, average 5Lm 

        

            

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from original 

ground level 

Cm 4     

            

B Extra-over excavation for excavating in rock 

class 'A' 

Cm 1     

            

C Cart away excavated materials from site. Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed gravel. Cm 2     

            

F Back filling selected excavated soils mean 

thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted murram Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or perforated 

upvc pipe laid to falls in units of 450mm 

lengths with 10mm open joints covered to 

top half with 100mm width paper. 

Lm 6     

            

            

            

      

      

      

      

      

      

            

            

  TOTAL FOR SOAKAGE AREA CARRIED TO 

SUMMARY 

        

 

Ex 4 
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  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per drawing 

No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m deep starting 

from original ground level 

Cm 6     

            

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating in rock 

class 'A' 

Cm 8     

            

G Cart away surplus excated materials from site. Cm 20     

            

H Return, fill-in and consolidate excavated 

materials around foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced concrete 

1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square twisted 

bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 75-

150mm. 

Lm 8     

            

A Boxing to form opening size 600x450mm in 

150mm thick suspended cover slab, rebated 

all round. 

No. 1     

            

            

      

      

            

  Soak pit carried forward         
 

Ex 5 
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  Soak pit brought forward         

            

B Form or leave 150mm diametre hole in 

150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain pipe 

through 150mm thick walling and make good 

in cement sand render 1:3. 

No. 1     

            

  approved machine cut walling in cement sand 

mortar 1:3:- 

        

D 150mm walling coved on plain 740mm 

radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, rendering coved 

to wall radius 

Sm 15     

            

F Ditto but to top and edges of suspended slab. Sm 5     

            

G Fiber manhole cover size 600mmx450mm 

and setting frame in cement sand mortar 1:3 

and cover in grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  CARRIED TO COLLECTION         
 

Ex 6 

    

      



 

Page 165 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  SEPTIC TANK- 200 persons-45000 lts 

capacity as per M.O.P.W standard drawing 

No. (50) 5343 All provisional 

        

A Excavate for pit not exceeding 1.5m deep 

commencing from ground level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not exceeding 

4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating in rock 

Class "A" 

Cm 36     

            

E Return, fill-in and ram selected excavated 

materials around walls and foundations. 

Cm 54     

            

F Load and cart away excavated materials. Cm 78     

            

G 50mm thick plain concrete 1:4:8 blinding 

under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 15 degrees 

from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm high, in 

manhole size 600 x 850mm, including 

forming 150mm diametre half round main 

channel. 

No. 2     

            

            

            

            

            

            

      

      

      

      

            

  Septic tank carried forward         
 

Ex 7 
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  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 to:-         

I 150mm floor bed laid to falls not exceeding 

15 degrees from horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle walling. Sm 8     

A 200mm thick scum baffle walling with slats Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum baffle. Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole cover(m.s) 

opening size 450 x 600mm. 

No. 4     

            

I Sides and edges of cover slab 150-225mm 

high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

            

            

      

            

            

  Septic tank carried forward         
 

Ex 8 
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  Septic tank brought forward         

            

K 20mm cement sand 1:2 floor screed, water 

proofed with pudlo and trowelled smooth, 

not exceeding 15 degrees to horizontal with 

sulphate resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites  of suspended scum 

baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic manhole cover 

and frame size 600 x 450mm  including 

bedding frame in cement and sand mortar 1:2 

and setting cover in greese. 

No. 4     

            

B 100mm diametre P.V.C inlet pipe with equal 

"Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let pipe 

750mm long  

No. 1     

            

D Form or leave 150mm diametre hole in 

250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast iron step 

bars 600mm long with 300mm long footing 

, sunk into concrete walling 

No. 6     

            

      

            

  Sub total for septic tank         
 

Ex 8 
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  SUMMARY OF EXTERNAL WORKS         

A FOUL DRAINAGE         

            

B 12 No. MANHOLES TYPE         

            

C SOAKAGE AREA         

            

D 1 No. SOAKPITS         

            

E SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS CARRIED 

TO GRAND SUMMARY 
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  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS CARRIED 

TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
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  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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  PROPOSED CONSTRUCTION OF SEED CENTRE FOR  

NYERI SUB CENTER 

  

  

 

    

  

 

   

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 1 SUMMARY PAGE KSHS  
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RUMURUTI SUB-CENTRE 
 

 

SITE 2 OF LOT 1 
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PARTICULAR PRELIMINARIES 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 175 of 1076  

ITEM DESCRIPTION    Kshs.  Cts 

       

  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

D LOCATION OF SITE 
 

   

  
  

   

  The sites are located at KEFRI Nyeri Seed Sub-
Centre, Rumuruti  Seed Sub-Centre and Baringo – 
Marigat  Seed Sub-Centre 
 

 
   

     

     
 

Carried to Collection     
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A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 

securing declaration form in the provided format. 

 

 
   

  
  

   

  
  

   

     

     

     

     

  
  

   

  Carried to Collection      
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A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

     

     

     

  Carried to Collection     200,000.00   
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A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

     

     

     

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      
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A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

     

     

     

     

  
  

   

  
  

   

  
  

   

  Carried to collection      
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  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  

Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 32 weeks from date  

   of Possession  

        

  

Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

     

     

     

     

        

        

        

        

        

        

  Carried to Collection      
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  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES     

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his prices 

or rates for the various items in the Bills of Quantities or 

Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the 

works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms are 

abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description except 

as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     

  

 

    

  Carried to collection     
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A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given as an 

item in each case shall be deemed to include: allowing use of 

standing scaffolding, mess rooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where 

necessary; providing space for office accommodation and   for 

storage of plant and materials; providing light and water for 

their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing 

duct covers, pipe casings and the like necessary for the execution 

and testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway station 

(Unless otherwise stated), pay all demurrage charges, load and 

transport to site where necessary, unload, store, unpack, 

assemble as necessary, distribute to position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in the  

contract document shall be synonymous 

    

    

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities shall 

be deemed to imply the Project Manager as defined in 

Condition 1 of the Conditions of Contract or such person as 

may be duly authorized to represent him on behalf of the 

Government. 
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D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless otherwise 

notified is State Department of Public Works, Ministry of Land, 

Housing and Urban Development, P.O. Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean "The  

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

41191, NAIROBI. 

    

    

    

    

    

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

41191, NAIROBI. 
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C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development,  P.O. Box 

41191, NAIROBI. 

    

  

 

    

D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic of 

Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The Conditions 

of Contract are also included herein Conditions of Contract 

These are numbered from 1 to 37 as set out in pages 16 to 36 

of these tender documents. Particulars of insertions to be made 

in the Appendix to the Contract Agreement will be found in the 

Particular Preliminaries part of these Bills of Quantities 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of Tender 

from an approved Bank and who will be willing to be bound 

the Government in an amount equal to five  per cent (5%) of 

the Contract amount for the due performances of the Contract 

up to the date of completion as certified by the PROJECT 

MANAGER and who will when and if called upon, sign a Bond 

to that effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day as the 

Contract Agreement is signed, by the Government, the 

Contractor shall furnish within seven days another Surety to the 

approval of the Government. 

                   

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and vehicles 

required for the works except in so far as may be stated 

otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described 

herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent 

work. 
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B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and from 

the site at such hours and by such routes as may be permitted 

by the competent authorities. 

    

  

 

    

C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of the 

work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all materialsto be 

obtained from overseas immediately after the Contract is signed 

and shall also order materials to be obtained from local sources 

as early as necessary to ensure that they are onsite when 

required for use in the works. The Bills of Quantities shall not 

be used for the purpose of ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all articles 

and materials supplied by the PROJECT MANAGER at the time 

of taking deliver thereof, as having received them in good order 

and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with 

articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and  expense, to 

the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost where 

directed on the site weather proof lock-up sheds and make 

good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub-

Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use. 

    

  

 

    

    

    

    

    

        

  Carried to collection  -      
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A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples of 

materials or workmanship including concrete test cubes 

required for the works that may be called for by the PROJECT 

MANAGER for his approval until such samples are approved by 

the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be 

up to approved samples. The PROJECT MANAGER shall 

arrange for the testing of such materials as he may at his 

discretion deem desirable, but the testing shall be made at the 

expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing 

in accordance with the current scale of testing charges laid down 

by the State Department of Public Works, Ministry of Land, 

Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for testing 

and the method of marking for identification shall be as laid 

down by the PROJECT MANAGER The Contractor shall allow 

in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and 

other matters related to the execution of the works. In 

particular the Contractor's attention is drawn to the provisions 

of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or 

Regulation relating to Insurances, pensions and holidays for 

workpeople or so the safety, health and welfare of the 

workpeople. The Contractor must make himself fully 

acquainted with current Acts and Regulations, including Police 

Regulations regarding the movement, housing, security and 

control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall 

obtain from the relevant Authority the fullest information 

regarding all such regulations and/or restrictions which may 

affect the information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, 

supply and control of labour, etc., and allow accordingly in his 

tender. No claim in respect of want of knowledge in this 

connection will be entertained. 
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C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the security of 

all the works stores, materials, plant, personnel, etc., both his 

own and sub-contractors' and must provide all necessary 

watching, lighting and other precautions as necessary to ensure 

security against theft, loss or damage and the protection of the 

public. 

    

  

 

    

  Carried to collection     

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the works 

and make good any damage to public or private roads arising 

from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the 

PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  The Contractor shall take every precaution to avoid damage to 

all existing property including roads, cables, drains and other 

services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at 

his own expense to the satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     

  

 

    

  The Contractor is recommended to examine the drawings and 

visit the site the location of which is described in the Particular 

Preliminaries hereof. He shall be deemed to have acquainted 

himself therewith as to its nature, position, means of access or 

any other matter which, may affect his tender. No claim arising 

from his failure to comply with this recommendation will be 

considered. 

    

  

 

    

D. ACCESS TO SITE AND TEMPORARY ROADS.     

  Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and 

Contractor must allow for building any necessary temporary 

access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the 

works including the provision of temporary culverts, crossings, 

bridges, or any other means of gaining access to the Site. Upon 

completion of the works, the Contractor shall remove such 

temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the 
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satisfaction of the PROJECT MANAGER 

  

 

    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the Contractor 

for use of storage and for the purpose of erecting workshops, 

etc., shall be defined on site by the PROJECT MANAGER 

    

    

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed on 

site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use in the 

works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering 

the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire 

satisfaction of the PROJECT MANAGER . The Contractor shall 

pay all charges in connection herewith. No guarantee is given 

or implied that sufficient water will be available from mains and 

the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water or 

electric current used and for any installation provided especially 

for their own use. 

    

  

 

    

C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and maintained 

by the Contractor to the satisfaction of the Government and/or 

Local Authorities, Labour Department and the PROJECT 

MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  The works shall be executed under the direction and to the 

entire satisfaction in all respects of the PROJECT MANAGER 

who shall at all times during normal working hours have access 

to the works and to the yards and workshops of the Contractor 

and sub-Contractors or other places where work is being 

prepared for the contract. 
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E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7(i) 

of the Standard Method of Measurement. Such sums are net 

and no addition shall be made to them for profit. 

    

  

 

    

  Carried to collection     

A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 

Bills of Quantities shall have the meaning stated in Section A 

item A7 (ii) of the Standard Method of Measurement. Persons 

or firms nominated by the PROJECT MANAGER to execute 

work or to provide and fix materials or goods are described 

herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as 

Nominated Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  

 

    

  The Contractor shall provide within two weeks of Possession of 

Site and in agreement with the PROJECT MANAGER a Progress 

Chart for the whole of the works including the works of 

Nominated Sub-Contractors; one copy to be handed to the 

PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary 

as the work proceeds. 

    

  

 

    

C. ADJUSTMENT OF P.C. SUMS.     

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT MANAGER'S 

order in respect of each of them added to the Contract sum. 

The Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in 

the final account pro-rata to the amount paid. Items of 

"attendance" (as previously described) following P.C. Sums shall 

be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even 

though the Contractor's priced Bill shows a percentage in the 

rate column in respect of them. Should the Contractor be 

permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities profit 

and attendance will be allowed at the same rate as it would be 

if the work were executed by a Nominated Sub-Contractor. 

    

  Carried to collection     
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A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted and 

the value of the work properly executed in respect of them 

upon the PROJECT MANAGER's order added to the Contract 

Sum. Such work shall be valued , but should any part of the 

work be executed by a Nominated Sub-Contractor, the value 

of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be 

treated as a P.C. Sum and profit and attendance comparable to 

that contained in the priced Bills of Quantities for similar items 

added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall 

enter into sub-contracts and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors 

any or all of the facilities described in these Preliminaries. The 

Contractor should price for these with the nominated Sub-

contract Contractor's work concerned in the P.C. Sums under 

the description "add for Attendance". 

    

  

 

    

C. DIRECT CONTRACTS     

  Notwithstanding the foregoing conditions, the Government 

reserves the right to place a "Direct Contract" for any goods or 

services required in the works which are covered by a P.C. Sum 

in the Bills of Quantities and to pay for the same direct. In any 

such instances, profit relative to the P.C. Sum in the priced Bills 

of Quantities will be adjusted as described for P.C. Sums is  

allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade upon 

trade and shall afford any tradesmen or other persons 

employed for the execution of any work not included in this 

Contract every facility for carrying out their work and also for 

use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The 

Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be 

ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided 

in these Bills. 

    

  

 

    

  Carried to collection  -      
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ITEM DESCRIPTION  KSHS  CTS 

        

A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 30 of 

the Conditions of Contract. No payment on account of the 

work executed will be made to the Contractor until he has 

satisfied the PROJECT MANAGER either by production of an 

Insurance Policy or and Insurance Certificate that the provision 

of the foregoing Insurance Clauses have been complied with in 

all respects. Thereafter the PROJECT MANAGER shall from 

time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the 

receipted premium renewals for the PROJECT MANAGER's 

inspection. 

                   

  

 

    

B. PROVISIONAL WORK     

  All work described as "Provisional" in these Bills of Quantities is 

subject to re-measurement in order to ascertain the actual 

quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this 

Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for 

measuring, the Contractor shall give notice to the PROJECT 

MANAGER. If the Contractor makes default in these respects he 

shall if the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards reinstate at 

his own expense. 

    

    

C. ALTERATIONS TO BILLS, PRICING, ETC.     

  

 

    

  Any unauthorised alteration or qualification made to the text 

of the Bills of Quantities may cause the Tender to be disqualified 

and will in any case be ignored. The Contractor shall be deemed 

to have made allowance in his prices generally to cover any 

items against which no price has been inserted in the priced Bills 

of Quantities. All items of measured work shall be priced in 

detail and the Tenders containing Lump Sums to cover trades 

or groups of work must be broken down to show the price of 

each item before they will be accepted. 

    

  

 

    

D. BLASTING OPERATIONS     

  Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance 

with any Government regulations in force for the time being, 

and any special regulations laid down by the PROJECT 

MANAGER governing the use and storage of explosives. 

    

  Carried to collection     
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A. MATERIALS ARISING FROM EXCAVATIONS     

  Materials of any kind obtained from the excavations shall be 

the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt with 

as provided in the Contract. Such materials shall only be used 

in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written 

permission of the PROJECT MANAGER Should such permission 

be given, the Contractor shall make due allowance for the value 

of the materials so used at a price to be agreed. 

    

    

B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained in the 

Bills of Quantities, including casing , casing up, covering or such 

other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such 

protection when no longer required and make good any 

damage which may nevertheless have been done at completion 

free of cost to the Government. 

    

  

 

    

C. REMOVAL OF RUBBISH ETC.     

  

 

    

  Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove 

all plant, scaffolding and unused materials at completion. 

    

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, manholes 

and drains, wash (except where such treatment might cause 

damage) and clean all floors, sanitary fittings, glass inside and 

outside and any other parts of the works and remove all marks, 

blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright 

parts of metalwork and leave the whole of the buildings 

watertight, clean, perfect and fit for occupation to the approval 

of the PROJECT MANAGER 

    

    

    

    

        

  Carried to collection 
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A. GENERAL SPECIFICATION.     

  For the full description of materials and workmanship, method 

of execution of the work and notes for pricing, the Contractor 

is referred to the Ministry of Roads and Public Works and 

Housing General Specification dated 1976 or any subsequent 

revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items in these 

Bills of Quantities. 

    

  

 

    

B. TRAINING LEVY     

  

 

    

  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment by 

the Contractor of a Training Levy at the rate of 50.00 per 

employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored on 

or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated Sub-

Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions necessary for 

the safe custody of the works, materials, plant, public and 

Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

 The Contractor shall constantly keep on the works a literate 

English speaking Agent or Representative, competent and 

experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give 

his whole time to the superintendence of the works. Such Agent 

or Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor 

in accordance with the Conditions of Contract. 

  

    

    

    

    

    

  Carried to Collection     
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ITEM DESCRIPTION  KSHS  CTS 

  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    

  

 

   

  Brought Forward From Page GP/10    

  

 

   

  Brought Forward From Page GP/11    

  

 

   

  Brought Forward From Page GP/12    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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BUILDERS WORK 
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Main block (main works)         
 

ELEMENT NO. 1; SUBSTRUCTURES ( All 

Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 900     

 

          

B Cut down trees girth900mm- 1200mm, 

remove out tree stumps and grab out 

roots, dispose off as directed and refill 

pits 

No. 4     

 

          

C Excavate oversite to remove vegetable 

soil, load and cart away from site to 

contractor's dumping area as directed; 

Average 200 mm depth 

Sm 350     

 

          

D Excavate to reduce levels commencing 

from stripped level: not exceeding 1.5 m 

deep 

Cm 495     

 

          

E Excavate to reduce levels commencing 

from stripped level: over 1.5m not 

exceeding 3.0 m deep 

Cm 330     

 

          

F Excavate for strip foundation trenches 

commencing from reduced level: not 

exceeding 1.5m deep 

Cm 180     

 

          

G Ditto for column bases Cm 8     
 

          

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

 

          

I Return, fill and ram selected soil in 

foundations 

Cm 825     

 

Substructure carried forward         
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Item Description Unit Qty  Rate   Amount (ksh)  
 

Substructure brought forward         
 

          

J Remove surplus soil and debris from site 

to a place approved by local authority 

Cm 100     

 

          

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

 

          

M Allow for keep excavations free of 

spring, underground or running water 

including any necessary pumping, bailing 

or other approved means 

Item 1     

 

          
 

Mass concrete mix (1:3:6):in         
 

          

A 50 mm Thick blinding under strip 

foundations 

Sm 120     

 

          

B Ditto under column bases Sm 24     
 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

C Strip foundations Cm 50     
 

          

D Column bases Cm 12     
 

          

E Columns Cm 8     
 

          

F Ground floor slab; 150 mm thick Sm 290     
 

          

G Ramps; Ditto Sm 4     
 

          

H Steps Cm 4     
 

          
 

Substructure carried forward         
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Mesh fabric reinforcement         
 

          

A Mesh reinforcement No. A142 size 200 x 

200 mm weighing 2.22 kg per square 

metre: in floor slab: including all 

necessary supports 

Sm 290     

 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position in 

foundation footing, column bases and 

columns 

        

 

          

B 8 - 32 mm Bars Kg 6000     
 

          
 

Sawn formwork: to         
 

          

C Vertical sides of column bases Sm 22     
 

          

D Sides of columns Sm 48     
 

          

E Sides of strip footing Sm 120     
 

          

F Edges of steps; cut to profile of steps Sm 6     

 

          

G Edges of slabs; 150 - 225 mm girth Lm 100     
 

          

      
 

Walls         
 

          

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 400     

      

      

      

      

      
 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Hardcore         
 

          

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick (maximum) 

layers 

Sm 290     

 

          
 

Blinding         
 

          

C 50 mm Thick approved quality murram 

blinding to surfaces of hardcore 

Sm 290     

 

          
 

Anti-termite treatment         
 

          

D Termidor 25EC or other approved anti-

termite chemical treatment to surfaces of 

blinded hardcore and around 

foundations : applied by approved 

professional pest control specialist: 

applied strictly in accordance with the 

manufacturer's instructions: 10 year 

guarantee 

Sm 290     

 

          

      

      
 

DPM         
 

          

E Gauge 1000 polythene damp proof 

membrane 

Sm 290     

 

          
 

25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

 

          

F Plinths: externally Sm 60     
 

          
 

          
 

          
 

Substructure carried forward         
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Substructure brought forward         

      
 

          
 

Prepare surfaces and apply undercoat 

and two finishing coats black bitumastic 

or other equal approved water resistant 

paint: on rendered surfaces: to 

        

 

          

G Plinths: externally Sm 60     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      
 

          
 

          
 

Substructures carried to summary page         
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ELEMENT NO. 2; CONCRETE WORKS         

 

Sawn formwork: to         
 

          

A Sides and soffits: ring beams and lintols Sm 120     

 

          

B Columns; vertical sides Sm 66     
 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

 

          

C 8 - 32 mm Bars Kg 6500     
 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

D Beams and lintols Cm 36     
 

          

E Columns Cm 8     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Concrete works carried to summary page         
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ELEMENT NO. 3; WALLS         
 

          
 

External walls         
 

          
 

Dressed natural quarry stone walling 

bedded in cement and sand mortar (1:3) 

with minimum stone crushing strength of 

7N/mm² 

        

A 200 mm Thick walls Sm 330     
 

          
 

Internal         
 

          
 

Natural stone walls: machine cut: 

bedded and jointed in cement and sand 

(1:3) mortar 

        

 

          

B 200 mm Thick walls Sm 130     
 

          
 

Bituminous felt or other equal approved 

damp-proof course: in cement/ sand 

(1:3) mortar 

        

 

          

C 200 mm Wide Lm 200     
 

          

D 12mm flexcell expansion joint Sm 32     
 

          
 

          
 

          
 

          

      

      

      

      

      

      
 

          

      
 

          
 

          
 

Walls carried to summary page         
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ELEMENT NO. 4: ROOF         
 

Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 450     

 

          

B Ditto 450mm wide  ridge / hip cover. Lm 70      

          

C Ditto valley gutter Lm 20     
 

          

D Raking and cutting roof cover at hips and 

valleys 

Lm 70     

 

          
 

All in sawn celcured and well seasoned 

cypress:- 12mm diametre 300mm long 

mild steel anchor bolts with head, nut, 

washers and split ring cast into ring beam 

and bolted to wall plate(m.s) work. 

        

 

          

E 150 x 50mm Tie beam Lm 320     
 

          

F 150 x 50mm rafter,half rafters, valley & 

hip ratfers(Rafters at 1.2m centre) 

Lm 400     

 

          

G 100 x 50mm struts and king post Lm 450     
 

          
 

end of trusses         

H 150 x 50mm wall plate. Lm 190     
 

          

I 75 x 50mm purlins( at 600mm centres) Lm 800     

 

          

J 200 x 25mm wrott fascia and verge 

board 

Lm 100     

 

          
 

Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     

 

          

        

 

Roof carried forward         
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Roof brought forward         
 

          

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

 

          

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of fascia 

and vergeboard 200-300mm high. 

Lm 100     

 

          
 

Rain water goods         

A 150mm half diameter u.P.V.C gutters of 

6lm lengths 

Lm 90     

 

          

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 75     

 

          

C Extra over ditto for connectors at joints 

nailed to fascia(m.s) 

No. 16     

 

          

D Extra over ditto for stoped ends No. 8     
 

          

E Extra over ditto swannecks No. 5     
 

          

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

 

          

G Extra over ditto for 600mm long shoe No. 5     

 

          

H Ditto bends No. 24     
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Roof carried to summary page         

 

          
 

ELEMENT NO. 5; DOORS         
 

Timber Doors         
 

45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

 

          

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 5     

 

          
 

Supply and fix the following mahogany 

glazed doors comprising of 150 x 50mm 

bottom rail,top rail, middle rail, 

transomes and stiles; 6 mm thick 

toughened glass and glazing infill with 

and including glazing beads; All as per 

architect's drawings and details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 3     

 

          

B Double door; overall size 1800 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 1760 x 300 mm high 

complete with all beadings 

No 4     

 

          
 

          
 

          
 

Doors carried forward         
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Doors brought forward         
 

Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door complete 

with barrel, springs, hanger rings, end 

plates, canopy, vertical guide rails, 

curtain; 80mm slats, T bar or bottom rail 

No 4     

 

          
 

Prepare surfaces and apply three coats of 

approved gloss oil paint to metal surfaces 

        

 

          

B Doors: both sides measured Sm 50     
 

          
 

Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

 

          

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 82     

 

          

B 50 x 25 mm Architrave: splayed Lm 66     
 

          

C 25 x 25 mm Quadrant Lm 66     
 

          
 

Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

D Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

          
 

Prepare surfaces: apply two coats clear 

pinotex spirit in clear matt varnish: on 

timber surfaces: to 

        

E Over 100 but not exceeding 200 mm 

girth 

Lm 214     

      

      
 

Doors carried forward         
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Doors brought forward         
 

          

F General timber surfaces: doors Sm 56     
 

          
 

Supply and fix: 'UNION' or other equal 

approved ironmongery: matching 

screws: locks to include a set of 3 keys: 

available from their authorised local 

dealers; brass finish to architects 

approval 

        

 

          

A 100mm brass butt hinges Prs 24     
 

          

B Two lever mortice lock with handles No 12     

 

          

C Door closer No 12     
 

          

D 38 mm Diameter oval rubber stop; floor 

or wall mounted 

No 16     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      
 

          
 

Door carried to summary page         
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ELEMENT NO. 6; WINDOWS         

 

          
 

Approved pre-cast concrete cill: bedded 

and jointed in cement (sand (1:3) 

mortar: pointed in matching coloured 

cement 

        

 

          

A 250 x 50 mm Thick cill; once weathered 

and throated 

Lm 40     

 

          
 

Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary cuttings 

lugs, stays and bedding into walls in 

cement sand mortar 1:4 complete with 

stays, fasteners, all necessary accessories 

and priming once in red-oxide, to 

Architects approval, with minimal 

burgalr proofing in 20mm angle line 

framing 

        

 

          

A Window size 2500 x 750mm high. For 

stores 

No. 2     

 

          

B Ditto size 2500 x 1500mm high. For 

laboratory 

No. 5     

 

          

C Ditto size 1200 x 1500mm high. No 2     
 

          

D Ditto size 2000 x 1500mm high. No. 6     
 

          
 

Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel window 

panes with putty. 

Sm 54     
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Painting         
 

Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces of: 

        

 

          

A Windows externally Sm 8     
 

Windows carried forward         
      

      

Item Description Unit Qty  Rate   Amount (ksh)  
 

Windows brought forward         
 

          

B Windows internally Sm 8     
 

          
 

Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders and 

sheers with a strong chrome pipe of 

28mm diameter, 2pcs finials, 2pcs end 

cups, 4pcs brackets, rings, screws and 

anchor to install 

No 10     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      
 

          
 

          
 

Window carried to summary page         
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Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

 

          

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

 

          

C Extra-over ditto in access door size 450 x 

600mm, including framing in 75 x 

50mm sawn cypress 

No. 2     

 

          
 

Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

 

          

E 50 x 75mm ditto. Lm 800     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      

      
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 8; Fixtures and fittings         

 

Shelving to packaging room         
 

20 mm thick block board storage shelves 

supported of mild steel 25 x 25 mm 

frames; painted to approval; 450 mm 

wide 

        

 

          

A 10000 mm long x 450 mm deep x 3000 

mm high 

Sm 50     

 

          

B Ditto for cabinet below the worktop in 

seed lab 

Sm 30     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 9; FINISHES         
 

FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing to 

receive ceramic floor tiles or terrazzo 

(s.m)/Skirting 

Sm 300     

 

          

B 20mm thick polished terrazzo paving to 

floor and the worktop including plastic 

strip dividers/skirting 

Sm 300     

 

          
 

walls internally         

H 12mm thick gauged plaster cement sand 

lime 1:1:6 with a smooth float to walls, 

beams and columns internally 

Sm 400     

 

          

I Ditto to reveals and jambs. Sm 30     
 

          
 

Walls Externaly         

H 12mm thick gauged cement sand render 

1:2 finished with a wood float to beams 

and columns 

Sm 215     

 

          

I Keying in cement sand 1:2, pointing in 

gloss oil paint and wire brushing natural 

machine cut stone externally 

Sm 130     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      
 

          
 

Finishes carried to summary page         
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ELEMENT 10; PAINTING & 

DECORATIONS 

        

 

Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any other 

equal and approved paint to 

        

A Plastered walls internally Sm 400     
 

          

B Soffites of chip board ceiling Sm 340     
 

          

C Plastered walls externally Sm 215     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      
 

          
 

          
 

Painting carried to summary page         
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 

        



 

Page 217 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground level 

        

 

Element 01: Substructure (all provisional)         

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 16     

 

          

B Excavate for column bases commencing 

from ground level level: not exceeding 

1.5 m deep 

Cm 14     

 

  

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

 

           

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

A Column bases 200mm thick Cm 2     
 

          

B Sub structure and superstructure columns 

400mmx400mm size 

Cm 4     

 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

 

          

C 8 - 12 mm Bars for substructure columns, 

column bases, superstructure columns 

ring beams and slab 

Kgs 478     

 

Raised conc. Water tank stand carried 

forward 

        

 

Raised conc. Water tank stand brought 

forward 

        

 

          
 

Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     
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E Sides of columns Sm 10     
 

          
 

Superstructure works         
 

Sawn formwork: to         
 

          

F Sides and soffits: beams Sm 11     
 

          

G Soffits and sides of suspended slab Sm 9     

 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

H Slab and beams Cm 5     
 

          
 

Plaster: 15 mm cement/lime putty/sand: 

steel trowelled: on masonry or concrete: 

to 

        

 

          

I concrete surfaces Sm 98     
 

          

K Purchase and instal 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

 

          

      

      

      

      

      

      

      

      

      

      

      
 

          
 

Sub total for construction of raised 

concrete water tank stand 
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          

K RAISED WATER TANK STAND         

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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MECHANICAL WORKS 
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  MECHANICAL ENGINEERING SERVICES 

BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission the 

following sanitary appliances complete 

with all the accessories including all 

connections to the services, waste, 

jointing to water supply overflows, 

supports and all plugging and screwing to 

walls and floors. Note: 

        

            

  (i) All sanitary fittings shall be in approved 

colour. 

        

            

  (ii) The Model and Ref No. indicated is 

only a guide to the type and quality of 

fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc necessary for the proper and 

satisfactory functioning of the system 

when pricing the following in PN 20 

PPRC conforming to the current 

European standards for PPR installations 

and to the Engineer’s approval, pipe 

jointing shall be by polyfusion or use of 

electric coupling Rates must allow for all 

the Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, sliding 

and fixed joints, support raceways, 

isolating sheaths, elastic materials, 

expansion arms and bends, crossovers etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30                            

-    

B 25mm –ditto- Lm 20                            

-    

C 32mm –ditto- Lm 30                            

-    

            

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

            

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible connector 

with chrome plated angle check valve size 

15mm dia including unions and sockets to 

connect sanitary fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         



 

Page 224 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
      

  Sanitary appliances brought forward         

            

  Supply, deliver and install the following 

vulcathene laboratory system including 

waste outlets, sinks, drip cups, anti-siphon 

traps, dilution recovery traps and 

associated comprehensive range of pipe 

and fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

            

  Laboratory sink         

A A sink of preffered dimensions 552mm x 

400mm with a depth of 231mm having a 

drain of 74mm, that is extremely robust 

and moulded with a self draining base 

with its recessed outlet to accept the 

flange of 1 1/2" (40mm) non overflow 

threaded outlet but if required, an 

overflow assembly can be fitted. The sink 

to be complete with anti siphon traps that 

can stop the backflow of potentially 

harzadious fumes. All the downstream 

fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid brass 

High gloss epoxy powder , resistant to 

most chemicals, UV fading and heat. 

Ceramic headwork;90 deg turn, water 

static pressure max 10bar. To be complete 

with detachable brass serrated nozzle, 

splash controlled water filter attacheble, 

ergonomic high grade PP knob and 360 

deg swing gooseneck spout. 

No 2     

      

      

      

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower and 

bowl modular in brass and stainless steel 

with chemical resistant red BROEN-LAB 

polycoat with self-draining shower head. 

The shower head with a pull to open 

mechanism and eye wash with a 

footpedal opening mechanism. Eye wash 

with built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with integrated out with a min 

working pressure of 1.5bar. all as BROEN-

LAB or equal and approved 

No 1     

            

D Emergency shower instructions Wall 

mounted sign and instruction card for 

Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE WASHROOMS 

AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent welded 

joints shall be as per the system’s 

manufacturer’s written instructions. 

Tenderers must allow in their pipework 

prices for all the couplings, clippings, 

connectors, joints etc. as required in the 

running lengths of pipework and also 

where necessary, for pipe fixing clips, 

holder bats plugged and screwed for the 

proper and satisfactory functioning of the 

system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

      

      

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped tubular 

trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning of 

the plumbing and drainage installations to 

the satisfaction of the Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

  Sub total for sanitary appliances         
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Summary page 

    

C SANITARY APPLIANCES 

   

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  
      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Total for sanitary appliances carried to 

summary page 
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ELECTRICAL WORKS 
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Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three gang 

two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 1x58w 

T26 LED fluorescent light fittings with 

Aluminium louvres (complete with tubes)as 

thorn, do wiring as appropriate using 

3x1.5mm2 single core copper cables as E. 

African cable drawn in concealed pvc 

conduit. The fittings to be surface mounted 

on the ceiling & spaced as appropriate. 

No 45     

G Supply deliver to site, Install and do wiring 

of 1200mm single LED batten fluorescent 

fittings with prismatic diffuser(complete 

with  tubes) wired in a 3x1.5mm
2 

PVC 

insulated single core copper cable drawn in 

a concealed 20mm PVC heavy gauge 

conduits  

No 3     

 

          

H Supply, deliver, Install & wire twin 13amps 

socket outlets drawn in concealed pvc 

conduit using 3x2.5mm2 single core copper 

cable in three ring circuit all terminated at 

the DB protected by 32Amps single pole 

MCB 

No 22     

      

      
 

          
 

Cont. electrical carried forward         
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electrical brought forward         

I Supply, deliver, Install in the processing area 

&wire five pin 32amps industrial socket 

outlets each as a final subcircuit from the DB 

isolated using 40Amps three pole MCB 

wired using 4x4.0mm
2
 single core copper 

cables as E. African cable drawn in 

concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as Schneider 

or equivalent as approved by project 

manager and housed in an enamel paint 

finish metal enclosure  

No 2     

K Supply, deliver & install on 32Ampsamps 

triple pole MCB to fit in the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB to 

fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 32amps 

MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

 

          

O Excavate 250x600mm deep trench to lay 

the armoured cable 

Cm 15     

 

          

P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back fill 

Lm 80     

      

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or equivalent 

as approved by project manager 

No 1     

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete with 

top 100mm concrete cover. Allow for 

100mm ducts entry 

No 2     

 

          

S Supply, deliver to site & install four pole 

125Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

T Supply and install concrete cable 

makers(UG) along the underground cable 

line 

No 4     

 

          
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 3x1.5mm2 

PVC insulated single copper cable drawn in 

a concealed 20mm PVC heavy gauge 

conduit  

No 7     

 

          

B Supply, deliver and install 240volts 32Amps 

contactor as Telemechanique or equivalent 

to switch on the security lights 

No 1     

 

          

C Supply, deliver and install 240volt 10amps 

Photo cell switch to activate the contactor 

“Ditto” 

No 1     

D Supply and do earthing at the building main 

connection point using 10mm2 single core 

cable and 12mmx1200mm copper earth rod  

No 1     

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         
 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 single 

core cables drawn in concealed pvc conduit 

as appropriate 

No 1     

 

          

F Supply and install in situ 100mm diameter 

heavy gauge UPVC pipe as duct (2No. 

Parallel ducts) from the constructed block to 

the rear side to receive the power cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for electrical works carried to 

summary page 
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CIVIL WORKS 
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  CIVIL WORKS         

  Paving around the building         

B Remove vegetable top soil average depth 

150mm and dispose off as directed by P.M 

Sm 120     

            

C Provide, lay and compact 100mm thick 

approved murram base 

Sm 120     

            

D Treat the surfaces with approved herbicide, 

with warranty of 10 years 

Sm 120     

            

E Provide, lay and joint in cement sand mortar 

1:3 600 x 600 x 50mm p.c paving slabs 

including 50mm thick sand bed. 

Sm 120     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR PAVING CARRIED TO GRAND 

SUMMARY 

        

      



 

Page 236 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  FOUL DRAINAGE EXCAVATION(all 

provisional 

        

  High grade soil, waste and vent pipes as "key 

terr-ain" P.V.C soil waste and vent pipes 

including couplings and all fixing brackets. To 

nearest manhole 

        

A Excavate trench for 150mm diametre drain 

pipe not exceeding 1.5M deep and average 

500mm deep including fitting in, compacting, 

grading bottoms and desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock class ''A'' Cm 10     

            

G Allow for cutting trees along the line, grub 

out roots and despose off girth 600-900mm 

No. 2     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

            

            

  TOTAL FOR FOUL DRAINAGE ECAVATION 

CARRIED TO SUMMARY OF EXTERNAL 

WORKS 

        

 

Ex 1 
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  MANHOLES(all provisional)         

  The following in 12 No. Manholes class "B" 

All provisional 

        

            

A Excavate manhole pit not exceeding 1.5m 

deep. 

Cm 27     

            

B Return, fill-in and consolidate excavated 

materials around manhole walls. 

Cm 15     

            

C Remove surplus excavated materials and 

deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating in rock 

class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in manhole 

base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 in 

manhole cover slab size 1380mmx1180mm, 

reinforced with 8mm diametre at 80mm 

centres both ways with rebated opening for 

450x600mm cover and frame finished 

smooth including any necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to bottom of 

manholes internal size 1000mmx800mm 

including haunching to a height of 200mm 

above channel and rendering in cement 1:2 

trowelled smooth. 

No. 12     

            

            

      

      

      

      

            

            

  Manhole carried forward         
 

Ex2 
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  Manhole brought forward         

H Make or leave hole through 200mm concrete 

wall for 150mm diameter pipe (m.s) built-in 

and make good walls and render all round. 

No. 24     

            

  Extra-over benching to forming the following 

channels with external rounded angles with 

slopping top of benching:- 

        

            

I 150mm diametre half-round section straight 

main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling in 

cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster to ditto 

with approved water-proofing admixture to 

internal sides of manholes trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of cover slab 

and walling. 

Sm 16     

            

E Fiber manhole cover size 600mmx450mm 

and setting frame in cement sand mortar 1:3 

and cover in grease. 

No. 12     

            

F Extra over formworks boxing to form 

opening for manhole cover(m.s) 

No. 12     

            

            

            

      

      

      

      

      

            

  Sub total for manhole carried to summary 

page 

        

 

Ex 3 
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  SOAKAGE AREA(all provisional)         

  The following in french drains as per standard 

drawing No.(50) 5344, average 5Lm 

        

            

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from original 

ground level 

Cm 4     

            

B Extra-over excavation for excavating in rock 

class 'A' 

Cm 1     

            

C Cart away excavated materials from site. Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed gravel. Cm 2     

            

F Back filling selected excavated soils mean 

thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted murram Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or perforated 

upvc pipe laid to falls in units of 450mm 

lengths with 10mm open joints covered to 

top half with 100mm width paper. 

Lm 6     

            

            

            

      

      

      

      

      

      

            

            

  TOTAL FOR SOAKAGE AREA CARRIED TO 

SUMMARY 

        

 

Ex 4 
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  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per drawing 

No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m deep starting 

from original ground level 

Cm 6     

            

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating in rock 

class 'A' 

Cm 8     

            

G Cart away surplus excated materials from site. Cm 20     

            

H Return, fill-in and consolidate excavated 

materials around foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced concrete 

1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square twisted 

bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 75-

150mm. 

Lm 8     

            

A Boxing to form opening size 600x450mm in 

150mm thick suspended cover slab, rebated 

all round. 

No. 1     

            

            

      

      

            

  Soak pit carried forward         
 

Ex 5 
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  Soak pit brought forward         

            

B Form or leave 150mm diametre hole in 

150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain pipe 

through 150mm thick walling and make good 

in cement sand render 1:3. 

No. 1     

            

  approved machine cut walling in cement sand 

mortar 1:3:- 

        

D 150mm walling coved on plain 740mm 

radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, rendering coved 

to wall radius 

Sm 15     

            

F Ditto but to top and edges of suspended slab. Sm 5     

            

G Fiber manhole cover size 600mmx450mm 

and setting frame in cement sand mortar 1:3 

and cover in grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  CARRIED TO COLLECTION         
 

Ex 6 
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  SEPTIC TANK- 200 persons-45000 lts 

capacity as per M.O.P.W standard drawing 

No. (50) 5343 All provisional 

        

A Excavate for pit not exceeding 1.5m deep 

commencing from ground level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not exceeding 

4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating in rock 

Class "A" 

Cm 36     

            

E Return, fill-in and ram selected excavated 

materials around walls and foundations. 

Cm 54     

            

F Load and cart away excavated materials. Cm 78     

            

G 50mm thick plain concrete 1:4:8 blinding 

under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 15 degrees 

from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm high, in 

manhole size 600 x 850mm, including 

forming 150mm diametre half round main 

channel. 

No. 2     

            

            

            

            

            

            

      

      

      

      

            

  Septic tank carried forward         
 

Ex 7 
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  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 to:-         

I 150mm floor bed laid to falls not exceeding 

15 degrees from horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle walling. Sm 8     

A 200mm thick scum baffle walling with slats Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum baffle. Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole cover(m.s) 

opening size 450 x 600mm. 

No. 4     

            

I Sides and edges of cover slab 150-225mm 

high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

            

            

      

            

            

  Septic tank carried forward         
 

Ex 8 
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Item Description Unit Qty  Rate   Amount (ksh)  

  Septic tank brought forward         

            

K 20mm cement sand 1:2 floor screed, water 

proofed with pudlo and trowelled smooth, 

not exceeding 15 degrees to horizontal with 

sulphate resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites  of suspended scum 

baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic manhole cover 

and frame size 600 x 450mm  including 

bedding frame in cement and sand mortar 1:2 

and setting cover in greese. 

No. 4     

            

B 100mm diametre P.V.C inlet pipe with equal 

"Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let pipe 

750mm long  

No. 1     

            

D Form or leave 150mm diametre hole in 

250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast iron step 

bars 600mm long with 300mm long footing 

, sunk into concrete walling 

No. 6     

            

      

            

  Sub total for septic tank         
 

Ex 8 
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Item Description Unit Qty  Rate   Amount (ksh)  

  SUMMARY OF EXTERNAL WORKS         

A FOUL DRAINAGE         

            

B 12 No. MANHOLES TYPE         

            

C SOAKAGE AREA         

            

D 1 No. SOAKPITS         

            

E SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS CARRIED 

TO GRAND SUMMARY 
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Item Description Unit Qty  Rate   Amount (ksh)  

  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS CARRIED 

TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
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ITEM DESCRIPTION UNIT  AMOUNT  

        

  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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ITEM DESCRIPTION    AMOUNT  

  PROPOSED CONSTRUCTION OF SEED CENTRE FOR 

RUMURUTI 

  

  

 

   

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 1 SUMMARY PAGE KSHS  

    

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 250 of 1076  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BARINGO – MARIGAT 

 SUB-CENTRE 
 

 

SITE 3 OF LOT 1 
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PARTICULAR PRELIMINARIES 
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ITEM DESCRIPTION    Kshs.  Cts 

       

  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

D LOCATION OF SITE 
 

   

  
  

   

  The sites are located at KEFRI Nyeri Seed Sub-
Centre, Rumuruti  Seed Sub-Centre and Baringo – 
Marigat  Seed Sub-Centre 
 

 
   

     

     
 

Carried to Collection     
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ITEM DESCRIPTION    Kshs.  Cts 

       

A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 

securing declaration form in the provided format. 

 

 
   

  
  

   

  
  

   

     

     

     

     

  
  

   

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

     

     

     

  Carried to Collection     200,000.00   
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

     

     

     

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      



 

Page 256 of 1076  

ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

     

     

     

     

  
  

   

  
  

   

  
  

   

  Carried to collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
 

     

  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  

Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 26 weeks from date  

   of Possession  

        

  

Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

     

     

     

     

        

        

        

        

        

        

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

  
  

   

  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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ITEM DESCRIPTION  KSHS  CTS 

  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES     

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his prices 

or rates for the various items in the Bills of Quantities or 

Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the 

works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms are 

abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description except 

as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     

  

 

    

  Carried to collection     
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A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given as an 

item in each case shall be deemed to include: allowing use of 

standing scaffolding, mess rooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where 

necessary; providing space for office accommodation and   for 

storage of plant and materials; providing light and water for 

their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing 

duct covers, pipe casings and the like necessary for the execution 

and testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway station 

(Unless otherwise stated), pay all demurrage charges, load and 

transport to site where necessary, unload, store, unpack, 

assemble as necessary, distribute to position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in the  

contract document shall be synonymous 

    

    

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities shall 

be deemed to imply the Project Manager as defined in 

Condition 1 of the Conditions of Contract or such person as 

may be duly authorized to represent him on behalf of the 

Government. 
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D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless otherwise 

notified is State Department of Public Works, Ministry of Land, 

Housing and Urban Development, P.O. Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean "The  

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

41191, NAIROBI. 

    

    

    

    

    

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

41191, NAIROBI. 
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C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development,  P.O. Box 

41191, NAIROBI. 

    

  

 

    

D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic of 

Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The Conditions 

of Contract are also included herein Conditions of Contract 

These are numbered from 1 to 37 as set out in pages 16 to 36 

of these tender documents. Particulars of insertions to be made 

in the Appendix to the Contract Agreement will be found in the 

Particular Preliminaries part of these Bills of Quantities 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of Tender 

from an approved Bank and who will be willing to be bound 

the Government in an amount equal to five  per cent (5%) of 

the Contract amount for the due performances of the Contract 

up to the date of completion as certified by the PROJECT 

MANAGER and who will when and if called upon, sign a Bond 

to that effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day as the 

Contract Agreement is signed, by the Government, the 

Contractor shall furnish within seven days another Surety to the 

approval of the Government. 

                   

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and vehicles 

required for the works except in so far as may be stated 

otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described 

herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent 

work. 
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ITEM DESCRIPTION  KSHS  CTS 

 

B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and from 

the site at such hours and by such routes as may be permitted 

by the competent authorities. 

    

  

 

    

C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of the 

work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all materialsto be 

obtained from overseas immediately after the Contract is signed 

and shall also order materials to be obtained from local sources 

as early as necessary to ensure that they are onsite when 

required for use in the works. The Bills of Quantities shall not 

be used for the purpose of ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all articles 

and materials supplied by the PROJECT MANAGER at the time 

of taking deliver thereof, as having received them in good order 

and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with 

articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and  expense, to 

the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost where 

directed on the site weather proof lock-up sheds and make 

good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub-

Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use. 

    

  

 

    

    

    

    

    

        

  Carried to collection  -      
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A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples of 

materials or workmanship including concrete test cubes 

required for the works that may be called for by the PROJECT 

MANAGER for his approval until such samples are approved by 

the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be 

up to approved samples. The PROJECT MANAGER shall 

arrange for the testing of such materials as he may at his 

discretion deem desirable, but the testing shall be made at the 

expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing 

in accordance with the current scale of testing charges laid down 

by the State Department of Public Works, Ministry of Land, 

Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for testing 

and the method of marking for identification shall be as laid 

down by the PROJECT MANAGER The Contractor shall allow 

in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and 

other matters related to the execution of the works. In 

particular the Contractor's attention is drawn to the provisions 

of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or 

Regulation relating to Insurances, pensions and holidays for 

workpeople or so the safety, health and welfare of the 

workpeople. The Contractor must make himself fully 

acquainted with current Acts and Regulations, including Police 

Regulations regarding the movement, housing, security and 

control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall 

obtain from the relevant Authority the fullest information 

regarding all such regulations and/or restrictions which may 

affect the information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, 

supply and control of labour, etc., and allow accordingly in his 

tender. No claim in respect of want of knowledge in this 

connection will be entertained. 
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C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the security of 

all the works stores, materials, plant, personnel, etc., both his 

own and sub-contractors' and must provide all necessary 

watching, lighting and other precautions as necessary to ensure 

security against theft, loss or damage and the protection of the 

public. 

    

  

 

    

  Carried to collection     

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the works 

and make good any damage to public or private roads arising 

from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the 

PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  The Contractor shall take every precaution to avoid damage to 

all existing property including roads, cables, drains and other 

services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at 

his own expense to the satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     

  

 

    

  The Contractor is recommended to examine the drawings and 

visit the site the location of which is described in the Particular 

Preliminaries hereof. He shall be deemed to have acquainted 

himself therewith as to its nature, position, means of access or 

any other matter which, may affect his tender. No claim arising 

from his failure to comply with this recommendation will be 

considered. 

    

  

 

    

D. ACCESS TO SITE AND TEMPORARY ROADS.     

  Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and 

Contractor must allow for building any necessary temporary 

access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the 

works including the provision of temporary culverts, crossings, 

bridges, or any other means of gaining access to the Site. Upon 

completion of the works, the Contractor shall remove such 

temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER 
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ITEM DESCRIPTION  KSHS  CTS 

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the Contractor 

for use of storage and for the purpose of erecting workshops, 

etc., shall be defined on site by the PROJECT MANAGER 

    

    

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed on 

site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use in the 

works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering 

the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire 

satisfaction of the PROJECT MANAGER . The Contractor shall 

pay all charges in connection herewith. No guarantee is given 

or implied that sufficient water will be available from mains and 

the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water or 

electric current used and for any installation provided especially 

for their own use. 

    

  

 

    

C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and maintained 

by the Contractor to the satisfaction of the Government and/or 

Local Authorities, Labour Department and the PROJECT 

MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  The works shall be executed under the direction and to the 

entire satisfaction in all respects of the PROJECT MANAGER 

who shall at all times during normal working hours have access 

to the works and to the yards and workshops of the Contractor 

and sub-Contractors or other places where work is being 

prepared for the contract. 
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E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7(i) 

of the Standard Method of Measurement. Such sums are net 

and no addition shall be made to them for profit. 

    

  

 

    

  Carried to collection     

A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 

Bills of Quantities shall have the meaning stated in Section A 

item A7 (ii) of the Standard Method of Measurement. Persons 

or firms nominated by the PROJECT MANAGER to execute 

work or to provide and fix materials or goods are described 

herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as 

Nominated Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  

 

    

  The Contractor shall provide within two weeks of Possession of 

Site and in agreement with the PROJECT MANAGER a Progress 

Chart for the whole of the works including the works of 

Nominated Sub-Contractors; one copy to be handed to the 

PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary 

as the work proceeds. 

    

  

 

    

C. ADJUSTMENT OF P.C. SUMS.     

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT MANAGER'S 

order in respect of each of them added to the Contract sum. 

The Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in 

the final account pro-rata to the amount paid. Items of 

"attendance" (as previously described) following P.C. Sums shall 

be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even 

though the Contractor's priced Bill shows a percentage in the 

rate column in respect of them. Should the Contractor be 

permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities profit 

and attendance will be allowed at the same rate as it would be 

if the work were executed by a Nominated Sub-Contractor. 

    

  Carried to collection     
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A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted and 

the value of the work properly executed in respect of them 

upon the PROJECT MANAGER's order added to the Contract 

Sum. Such work shall be valued , but should any part of the 

work be executed by a Nominated Sub-Contractor, the value 

of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be 

treated as a P.C. Sum and profit and attendance comparable to 

that contained in the priced Bills of Quantities for similar items 

added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall 

enter into sub-contracts and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors 

any or all of the facilities described in these Preliminaries. The 

Contractor should price for these with the nominated Sub-

contract Contractor's work concerned in the P.C. Sums under 

the description "add for Attendance". 

    

  

 

    

C. DIRECT CONTRACTS     

  Notwithstanding the foregoing conditions, the Government 

reserves the right to place a "Direct Contract" for any goods or 

services required in the works which are covered by a P.C. Sum 

in the Bills of Quantities and to pay for the same direct. In any 

such instances, profit relative to the P.C. Sum in the priced Bills 

of Quantities will be adjusted as described for P.C. Sums is  

allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade upon 

trade and shall afford any tradesmen or other persons 

employed for the execution of any work not included in this 

Contract every facility for carrying out their work and also for 

use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The 

Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be 

ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided 

in these Bills. 

    

  

 

    

  Carried to collection  -      
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A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 30 of 

the Conditions of Contract. No payment on account of the 

work executed will be made to the Contractor until he has 

satisfied the PROJECT MANAGER either by production of an 

Insurance Policy or and Insurance Certificate that the provision 

of the foregoing Insurance Clauses have been complied with in 

all respects. Thereafter the PROJECT MANAGER shall from 

time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the 

receipted premium renewals for the PROJECT MANAGER's 

inspection. 

                   

  

 

    

B. PROVISIONAL WORK     

  All work described as "Provisional" in these Bills of Quantities is 

subject to re-measurement in order to ascertain the actual 

quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this 

Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for 

measuring, the Contractor shall give notice to the PROJECT 

MANAGER. If the Contractor makes default in these respects he 

shall if the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards reinstate at 

his own expense. 

    

    

C. ALTERATIONS TO BILLS, PRICING, ETC.     

  

 

    

  Any unauthorised alteration or qualification made to the text 

of the Bills of Quantities may cause the Tender to be disqualified 

and will in any case be ignored. The Contractor shall be deemed 

to have made allowance in his prices generally to cover any 

items against which no price has been inserted in the priced Bills 

of Quantities. All items of measured work shall be priced in 

detail and the Tenders containing Lump Sums to cover trades 

or groups of work must be broken down to show the price of 

each item before they will be accepted. 

    

  

 

    

D. BLASTING OPERATIONS     

  Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance 

with any Government regulations in force for the time being, 

and any special regulations laid down by the PROJECT 

MANAGER governing the use and storage of explosives. 

    

  Carried to collection     
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A. MATERIALS ARISING FROM EXCAVATIONS     

  Materials of any kind obtained from the excavations shall be 

the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt with 

as provided in the Contract. Such materials shall only be used 

in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written 

permission of the PROJECT MANAGER Should such permission 

be given, the Contractor shall make due allowance for the value 

of the materials so used at a price to be agreed. 

    

    

B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained in the 

Bills of Quantities, including casing , casing up, covering or such 

other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such 

protection when no longer required and make good any 

damage which may nevertheless have been done at completion 

free of cost to the Government. 

    

  

 

    

C. REMOVAL OF RUBBISH ETC.     

  

 

    

  Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove 

all plant, scaffolding and unused materials at completion. 

    

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, manholes 

and drains, wash (except where such treatment might cause 

damage) and clean all floors, sanitary fittings, glass inside and 

outside and any other parts of the works and remove all marks, 

blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright 

parts of metalwork and leave the whole of the buildings 

watertight, clean, perfect and fit for occupation to the approval 

of the PROJECT MANAGER 

    

    

    

    

        

  Carried to collection 
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A. GENERAL SPECIFICATION.     

  For the full description of materials and workmanship, method 

of execution of the work and notes for pricing, the Contractor 

is referred to the Ministry of Roads and Public Works and 

Housing General Specification dated 1976 or any subsequent 

revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items in these 

Bills of Quantities. 

    

  

 

    

B. TRAINING LEVY     

  

 

    

  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment by 

the Contractor of a Training Levy at the rate of 50.00 per 

employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored on 

or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated Sub-

Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions necessary for 

the safe custody of the works, materials, plant, public and 

Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

 The Contractor shall constantly keep on the works a literate 

English speaking Agent or Representative, competent and 

experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give 

his whole time to the superintendence of the works. Such Agent 

or Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor 

in accordance with the Conditions of Contract. 

  

    

    

    

    

    

  Carried to Collection     
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  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    

  

 

   

  Brought Forward From Page GP/10    

  

 

   

  Brought Forward From Page GP/11    

  

 

   

  Brought Forward From Page GP/12    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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BUILDERS WORK 
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Main block (main works)         
 

ELEMENT NO. 1; SUBSTRUCTURES ( All 

Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 900     

 

          

B Cut down trees girth900mm- 1200mm, 

remove out tree stumps and grab out 

roots, dispose off as directed and refill 

pits 

No. 4     

 

          

C Excavate oversite to remove vegetable 

soil, load and cart away from site to 

contractor's dumping area as directed; 

Average 200 mm depth 

Sm 350     

 

          

D Excavate to reduce levels commencing 

from stripped level: not exceeding 1.5 m 

deep 

Cm 495     

 

          

E Excavate to reduce levels commencing 

from stripped level: over 1.5m not 

exceeding 3.0 m deep 

Cm 330     

 

          

F Excavate for strip foundation trenches 

commencing from reduced level: not 

exceeding 1.5m deep 

Cm 180     

 

          

G Ditto for column bases Cm 8     
 

          

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

 

          

I Return, fill and ram selected soil in 

foundations 

Cm 825     

 

Substructure carried forward         
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Substructure brought forward         
 

          

J Remove surplus soil and debris from site 

to a place approved by local authority 

Cm 100     

 

          

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

 

          

M Allow for keep excavations free of 

spring, underground or running water 

including any necessary pumping, bailing 

or other approved means 

Item 1     

 

          
 

Mass concrete mix (1:3:6):in         
 

          

A 50 mm Thick blinding under strip 

foundations 

Sm 120     

 

          

B Ditto under column bases Sm 24     
 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

C Strip foundations Cm 50     
 

          

D Column bases Cm 12     
 

          

E Columns Cm 8     
 

          

F Ground floor slab; 150 mm thick Sm 290     
 

          

G Ramps; Ditto Sm 4     
 

          

H Steps Cm 4     
 

          
 

Substructure carried forward         
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Mesh fabric reinforcement         
 

          

A Mesh reinforcement No. A142 size 200 x 

200 mm weighing 2.22 kg per square 

metre: in floor slab: including all 

necessary supports 

Sm 290     

 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position in 

foundation footing, column bases and 

columns 

        

 

          

B 8 - 32 mm Bars Kg 6000     
 

          
 

Sawn formwork: to         
 

          

C Vertical sides of column bases Sm 22     
 

          

D Sides of columns Sm 48     
 

          

E Sides of strip footing Sm 120     
 

          

F Edges of steps; cut to profile of steps Sm 6     

 

          

G Edges of slabs; 150 - 225 mm girth Lm 100     
 

          

      
 

Walls         
 

          

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 400     

      

      

      

      

      
 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Hardcore         
 

          

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick (maximum) 

layers 

Sm 290     

 

          
 

Blinding         
 

          

C 50 mm Thick approved quality murram 

blinding to surfaces of hardcore 

Sm 290     

 

          
 

Anti-termite treatment         
 

          

D Termidor 25EC or other approved anti-

termite chemical treatment to surfaces of 

blinded hardcore and around 

foundations : applied by approved 

professional pest control specialist: 

applied strictly in accordance with the 

manufacturer's instructions: 10 year 

guarantee 

Sm 290     

 

          

      

      
 

DPM         
 

          

E Gauge 1000 polythene damp proof 

membrane 

Sm 290     

 

          
 

25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

 

          

F Plinths: externally Sm 60     
 

          
 

          
 

          
 

Substructure carried forward         
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Substructure brought forward         

      
 

          
 

Prepare surfaces and apply undercoat 

and two finishing coats black bitumastic 

or other equal approved water resistant 

paint: on rendered surfaces: to 

        

 

          

G Plinths: externally Sm 60     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      
 

          
 

          
 

Substructures carried to summary page         



 

Page 280 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

ELEMENT NO. 2; CONCRETE WORKS         

 

Sawn formwork: to         
 

          

A Sides and soffits: ring beams and lintols Sm 120     

 

          

B Columns; vertical sides Sm 66     
 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

 

          

C 8 - 32 mm Bars Kg 6500     
 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

D Beams and lintols Cm 36     
 

          

E Columns Cm 8     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Concrete works carried to summary page         
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ELEMENT NO. 3; WALLS         
 

          
 

External walls         
 

          
 

Dressed natural quarry stone walling 

bedded in cement and sand mortar (1:3) 

with minimum stone crushing strength of 

7N/mm² 

        

A 200 mm Thick walls Sm 330     
 

          
 

Internal         
 

          
 

Natural stone walls: machine cut: 

bedded and jointed in cement and sand 

(1:3) mortar 

        

 

          

B 200 mm Thick walls Sm 130     
 

          
 

Bituminous felt or other equal approved 

damp-proof course: in cement/ sand 

(1:3) mortar 

        

 

          

C 200 mm Wide Lm 200     
 

          

D 12mm flexcell expansion joint Sm 32     
 

          
 

          
 

          
 

          

      

      

      

      

      

      
 

          

      
 

          
 

          
 

Walls carried to summary page         
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ELEMENT NO. 4: ROOF         
 

Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 450     

 

          

B Ditto 450mm wide  ridge / hip cover. Lm 70      

          

C Ditto valley gutter Lm 20     
 

          

D Raking and cutting roof cover at hips and 

valleys 

Lm 70     

 

          
 

All in sawn celcured and well seasoned 

cypress:- 12mm diametre 300mm long 

mild steel anchor bolts with head, nut, 

washers and split ring cast into ring beam 

and bolted to wall plate(m.s) work. 

        

 

          

E 150 x 50mm Tie beam Lm 320     
 

          

F 150 x 50mm rafter,half rafters, valley & 

hip ratfers(Rafters at 1.2m centre) 

Lm 400     

 

          

G 100 x 50mm struts and king post Lm 450     
 

          
 

end of trusses         

H 150 x 50mm wall plate. Lm 190     
 

          

I 75 x 50mm purlins( at 600mm centres) Lm 800     

 

          

J 200 x 25mm wrott fascia and verge 

board 

Lm 100     

 

          
 

Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     

 

          

       

 

Roof carried forward         
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Roof brought forward         
 

          

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

 

          

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of fascia 

and vergeboard 200-300mm high. 

Lm 100     

 

          
 

Rain water goods         

A 150mm half diameter u.P.V.C gutters of 

6lm lengths 

Lm 90     

 

          

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 75     

 

          

C Extra over ditto for connectors at joints 

nailed to fascia(m.s) 

No. 16     

 

          

D Extra over ditto for stoped ends No. 8     
 

          

E Extra over ditto swannecks No. 5     
 

          

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

 

          

G Extra over ditto for 600mm long shoe No. 5     

 

          

H Ditto bends No. 24     
 

          
 

          
 

          

      

      
 

          
 

Roof carried to summary page         
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ELEMENT NO. 5; DOORS         
 

Timber Doors         
 

45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

 

          

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 5     

 

          
 

Supply and fix the following mahogany 

glazed doors comprising of 150 x 50mm 

bottom rail,top rail, middle rail, 

transomes and stiles; 6 mm thick 

toughened glass and glazing infill with 

and including glazing beads; All as per 

architect's drawings and details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 3     

 

          

B Double door; overall size 1800 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 1760 x 300 mm high 

complete with all beadings 

No 4     

 

          
 

          
 

          
 

Doors carried forward         
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Doors brought forward         
 

Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door complete 

with barrel, springs, hanger rings, end 

plates, canopy, vertical guide rails, 

curtain; 80mm slats, T bar or bottom rail 

No 4     

 

          
 

Prepare surfaces and apply three coats of 

approved gloss oil paint to metal surfaces 

        

 

          

B Doors: both sides measured Sm 50     
 

          
 

Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

 

          

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 82     

 

          

B 50 x 25 mm Architrave: splayed Lm 66     
 

          

C 25 x 25 mm Quadrant Lm 66     
 

          
 

Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

D Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

          
 

Prepare surfaces: apply two coats clear 

pinotex spirit in clear matt varnish: on 

timber surfaces: to 

        

E Over 100 but not exceeding 200 mm 

girth 

Lm 214     

      

      
 

Doors carried forward         
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Doors brought forward         
 

          

F General timber surfaces: doors Sm 56     
 

          
 

Supply and fix: 'UNION' or other equal 

approved ironmongery: matching 

screws: locks to include a set of 3 keys: 

available from their authorised local 

dealers; brass finish to architects 

approval 

        

 

          

A 100mm brass butt hinges Prs 24     
 

          

B Two lever mortice lock with handles No 12     

 

          

C Door closer No 12     
 

          

D 38 mm Diameter oval rubber stop; floor 

or wall mounted 

No 16     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      
 

          
 

Door carried to summary page         
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ELEMENT NO. 6; WINDOWS         

 

          
 

Approved pre-cast concrete cill: bedded 

and jointed in cement (sand (1:3) 

mortar: pointed in matching coloured 

cement 

        

 

          

A 250 x 50 mm Thick cill; once weathered 

and throated 

Lm 40     

 

          
 

Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary cuttings 

lugs, stays and bedding into walls in 

cement sand mortar 1:4 complete with 

stays, fasteners, all necessary accessories 

and priming once in red-oxide, to 

Architects approval, with minimal 

burgalr proofing in 20mm angle line 

framing 

        

 

          

A Window size 2500 x 750mm high. For 

stores 

No. 2     

 

          

B Ditto size 2500 x 1500mm high. For 

laboratory 

No. 5     

 

          

C Ditto size 1200 x 1500mm high. No 2     
 

          

D Ditto size 2000 x 1500mm high. No. 6     
 

          
 

Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel window 

panes with putty. 

Sm 54     
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Painting         
 

Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces of: 

        

 

          

A Windows externally Sm 8     
 

Windows carried forward         
      

      

Item Description Unit Qty  Rate   Amount (ksh)  
 

Windows brought forward         
 

          

B Windows internally Sm 8     
 

          
 

Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders and 

sheers with a strong chrome pipe of 

28mm diameter, 2pcs finials, 2pcs end 

cups, 4pcs brackets, rings, screws and 

anchor to install 

No 10     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      
 

          
 

          
 

Window carried to summary page         

      



 

Page 289 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

 

          

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

 

          

C Extra-over ditto in access door size 450 x 

600mm, including framing in 75 x 

50mm sawn cypress 

No. 2     

 

          
 

Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

 

          

E 50 x 75mm ditto. Lm 800     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      

      
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 8; Fixtures and fittings         

 

Shelving to packaging room         
 

20 mm thick block board storage shelves 

supported of mild steel 25 x 25 mm 

frames; painted to approval; 450 mm 

wide 

        

 

          

A 10000 mm long x 450 mm deep x 3000 

mm high 

Sm 50     

 

          

B Ditto for cabinet below the worktop in 

seed lab 

Sm 30     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      

      
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 9; FINISHES         
 

FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing to 

receive ceramic floor tiles or terrazzo 

(s.m)/Skirting 

Sm 300     

 

          

B 20mm thick polished terrazzo paving to 

floor and the worktop including plastic 

strip dividers/skirting 

Sm 300     

 

          
 

walls internally         

H 12mm thick gauged plaster cement sand 

lime 1:1:6 with a smooth float to walls, 

beams and columns internally 

Sm 400     

 

          

I Ditto to reveals and jambs. Sm 30     
 

          
 

Walls Externaly         

H 12mm thick gauged cement sand render 

1:2 finished with a wood float to beams 

and columns 

Sm 215     

 

          

I Keying in cement sand 1:2, pointing in 

gloss oil paint and wire brushing natural 

machine cut stone externally 

Sm 130     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      
 

          
 

Finishes carried to summary page         
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ELEMENT 10; PAINTING & 

DECORATIONS 

        

 

Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any other 

equal and approved paint to 

        

A Plastered walls internally Sm 400     
 

          

B Soffites of chip board ceiling Sm 340     
 

          

C Plastered walls externally Sm 215     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      

      
 

          
 

          
 

Painting carried to summary page         
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground level 

        

 

Element 01: Substructure (all provisional)         

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 16     

 

          

B Excavate for column bases commencing 

from ground level level: not exceeding 

1.5 m deep 

Cm 14     

 

  

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

 

           

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

A Column bases 200mm thick Cm 2     
 

          

B Sub structure and superstructure columns 

400mmx400mm size 

Cm 4     

 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

 

          

C 8 - 12 mm Bars for substructure columns, 

column bases, superstructure columns 

ring beams and slab 

Kgs 478     

 

Raised conc. Water tank stand carried 

forward 

        

 

Raised conc. Water tank stand brought 

forward 

        

 

          
 

Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     
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E Sides of columns Sm 10     
 

          
 

Superstructure works         
 

Sawn formwork: to         
 

          

F Sides and soffits: beams Sm 11     
 

          

G Soffits and sides of suspended slab Sm 9     

 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

H Slab and beams Cm 5     
 

          
 

Plaster: 15 mm cement/lime putty/sand: 

steel trowelled: on masonry or concrete: 

to 

        

 

          

I concrete surfaces Sm 98     
 

          

K Purchase and instal 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

 

          

      

      

      

      

      

      

      

      

      

      

      
 

          
 

Sub total for construction of raised 

concrete water tank stand 
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          

K RAISED WATER TANK STAND         

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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MECHANICAL WORKS 
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  MECHANICAL ENGINEERING SERVICES 

BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission the 

following sanitary appliances complete 

with all the accessories including all 

connections to the services, waste, 

jointing to water supply overflows, 

supports and all plugging and screwing to 

walls and floors. Note: 

        

            

  (i) All sanitary fittings shall be in approved 

colour. 

        

            

  (ii) The Model and Ref No. indicated is 

only a guide to the type and quality of 

fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc necessary for the proper and 

satisfactory functioning of the system 

when pricing the following in PN 20 

PPRC conforming to the current 

European standards for PPR installations 

and to the Engineer’s approval, pipe 

jointing shall be by polyfusion or use of 

electric coupling Rates must allow for all 

the Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, sliding 

and fixed joints, support raceways, 

isolating sheaths, elastic materials, 

expansion arms and bends, crossovers etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30                            

-    

B 25mm –ditto- Lm 20                            

-    

C 32mm –ditto- Lm 30                            

-    

            

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

            

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible connector 

with chrome plated angle check valve size 

15mm dia including unions and sockets to 

connect sanitary fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Supply, deliver and install the following 

vulcathene laboratory system including 

waste outlets, sinks, drip cups, anti-siphon 

traps, dilution recovery traps and 

associated comprehensive range of pipe 

and fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

            

  Laboratory sink         

A A sink of preffered dimensions 552mm x 

400mm with a depth of 231mm having a 

drain of 74mm, that is extremely robust 

and moulded with a self draining base 

with its recessed outlet to accept the 

flange of 1 1/2" (40mm) non overflow 

threaded outlet but if required, an 

overflow assembly can be fitted. The sink 

to be complete with anti siphon traps that 

can stop the backflow of potentially 

harzadious fumes. All the downstream 

fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid brass 

High gloss epoxy powder , resistant to 

most chemicals, UV fading and heat. 

Ceramic headwork;90 deg turn, water 

static pressure max 10bar. To be complete 

with detachable brass serrated nozzle, 

splash controlled water filter attacheble, 

ergonomic high grade PP knob and 360 

deg swing gooseneck spout. 

No 2     

      

      

      

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower and 

bowl modular in brass and stainless steel 

with chemical resistant red BROEN-LAB 

polycoat with self-draining shower head. 

The shower head with a pull to open 

mechanism and eye wash with a 

footpedal opening mechanism. Eye wash 

with built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with integrated out with a min 

working pressure of 1.5bar. all as BROEN-

LAB or equal and approved 

No 1     

            

D Emergency shower instructions Wall 

mounted sign and instruction card for 

Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE WASHROOMS 

AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent welded 

joints shall be as per the system’s 

manufacturer’s written instructions. 

Tenderers must allow in their pipework 

prices for all the couplings, clippings, 

connectors, joints etc. as required in the 

running lengths of pipework and also 

where necessary, for pipe fixing clips, 

holder bats plugged and screwed for the 

proper and satisfactory functioning of the 

system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

      

      

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped tubular 

trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning of 

the plumbing and drainage installations to 

the satisfaction of the Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

  Sub total for sanitary appliances         
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Summary page 

    

C SANITARY APPLIANCES 

   

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  
      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Total for sanitary appliances carried to 

summary page 
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ELECTRICAL WORKS 
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Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three gang 

two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 1x58w 

T26 LED fluorescent light fittings with 

Aluminium louvres (complete with tubes)as 

thorn, do wiring as appropriate using 

3x1.5mm2 single core copper cables as E. 

African cable drawn in concealed pvc 

conduit. The fittings to be surface mounted 

on the ceiling & spaced as appropriate. 

No 45     

G Supply deliver to site, Install and do wiring 

of 1200mm single LED batten fluorescent 

fittings with prismatic diffuser(complete 

with  tubes) wired in a 3x1.5mm
2 

PVC 

insulated single core copper cable drawn in 

a concealed 20mm PVC heavy gauge 

conduits  

No 3     

 

          

H Supply, deliver, Install & wire twin 13amps 

socket outlets drawn in concealed pvc 

conduit using 3x2.5mm2 single core copper 

cable in three ring circuit all terminated at 

the DB protected by 32Amps single pole 

MCB 

No 22     

      

      
 

          
 

Cont. electrical carried forward         
      



 

Page 308 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

electrical brought forward         

I Supply, deliver, Install in the processing area 

&wire five pin 32amps industrial socket 

outlets each as a final subcircuit from the DB 

isolated using 40Amps three pole MCB 

wired using 4x4.0mm
2
 single core copper 

cables as E. African cable drawn in 

concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as Schneider 

or equivalent as approved by project 

manager and housed in an enamel paint 

finish metal enclosure  

No 2     

K Supply, deliver & install on 32Ampsamps 

triple pole MCB to fit in the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB to 

fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 32amps 

MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

 

          

O Excavate 250x600mm deep trench to lay 

the armoured cable 

Cm 15     

 

          

P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back fill 

Lm 80     

      

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or equivalent 

as approved by project manager 

No 1     

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete with 

top 100mm concrete cover. Allow for 

100mm ducts entry 

No 2     

 

          

S Supply, deliver to site & install four pole 

125Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

T Supply and install concrete cable 

makers(UG) along the underground cable 

line 

No 4     

 

          
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 3x1.5mm2 

PVC insulated single copper cable drawn in 

a concealed 20mm PVC heavy gauge 

conduit  

No 7     

 

          

B Supply, deliver and install 240volts 32Amps 

contactor as Telemechanique or equivalent 

to switch on the security lights 

No 1     

 

          

C Supply, deliver and install 240volt 10amps 

Photo cell switch to activate the contactor 

“Ditto” 

No 1     

D Supply and do earthing at the building main 

connection point using 10mm2 single core 

cable and 12mmx1200mm copper earth rod  

No 1     

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         
 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 single 

core cables drawn in concealed pvc conduit 

as appropriate 

No 1     

 

          

F Supply and install in situ 100mm diameter 

heavy gauge UPVC pipe as duct (2No. 

Parallel ducts) from the constructed block to 

the rear side to receive the power cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for electrical works carried to 

summary page 
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CIVIL WORKS 
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  CIVIL WORKS         

  Paving around the building         

B Remove vegetable top soil average depth 

150mm and dispose off as directed by P.M 

Sm 120     

            

C Provide, lay and compact 100mm thick 

approved murram base 

Sm 120     

            

D Treat the surfaces with approved herbicide, 

with warranty of 10 years 

Sm 120     

            

E Provide, lay and joint in cement sand mortar 

1:3 600 x 600 x 50mm p.c paving slabs 

including 50mm thick sand bed. 

Sm 120     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR PAVING CARRIED TO GRAND 

SUMMARY 
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  FOUL DRAINAGE EXCAVATION(all 

provisional 

        

  High grade soil, waste and vent pipes as "key 

terr-ain" P.V.C soil waste and vent pipes 

including couplings and all fixing brackets. To 

nearest manhole 

        

A Excavate trench for 150mm diametre drain 

pipe not exceeding 1.5M deep and average 

500mm deep including fitting in, compacting, 

grading bottoms and desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock class ''A'' Cm 10     

            

G Allow for cutting trees along the line, grub 

out roots and despose off girth 600-900mm 

No. 2     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

            

            

  TOTAL FOR FOUL DRAINAGE ECAVATION 

CARRIED TO SUMMARY OF EXTERNAL 

WORKS 

        

 

Ex 1 
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  MANHOLES(all provisional)         

  The following in 12 No. Manholes class "B" 

All provisional 

        

            

A Excavate manhole pit not exceeding 1.5m 

deep. 

Cm 27     

            

B Return, fill-in and consolidate excavated 

materials around manhole walls. 

Cm 15     

            

C Remove surplus excavated materials and 

deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating in rock 

class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in manhole 

base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 in 

manhole cover slab size 1380mmx1180mm, 

reinforced with 8mm diametre at 80mm 

centres both ways with rebated opening for 

450x600mm cover and frame finished 

smooth including any necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to bottom of 

manholes internal size 1000mmx800mm 

including haunching to a height of 200mm 

above channel and rendering in cement 1:2 

trowelled smooth. 

No. 12     

            

            

      

      

      

      

            

            

  Manhole carried forward         
 

Ex2 
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  Manhole brought forward         

H Make or leave hole through 200mm concrete 

wall for 150mm diameter pipe (m.s) built-in 

and make good walls and render all round. 

No. 24     

            

  Extra-over benching to forming the following 

channels with external rounded angles with 

slopping top of benching:- 

        

            

I 150mm diametre half-round section straight 

main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling in 

cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster to ditto 

with approved water-proofing admixture to 

internal sides of manholes trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of cover slab 

and walling. 

Sm 16     

            

E Fiber manhole cover size 600mmx450mm 

and setting frame in cement sand mortar 1:3 

and cover in grease. 

No. 12     

            

F Extra over formworks boxing to form 

opening for manhole cover(m.s) 

No. 12     

            

            

            

      

      

      

      

      

            

  Sub total for manhole carried to summary 

page 

        

 

Ex 3 
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Item Description Unit Qty  Rate   Amount (ksh)  

  SOAKAGE AREA(all provisional)         

  The following in french drains as per standard 

drawing No.(50) 5344, average 5Lm 

        

            

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from original 

ground level 

Cm 4     

            

B Extra-over excavation for excavating in rock 

class 'A' 

Cm 1     

            

C Cart away excavated materials from site. Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed gravel. Cm 2     

            

F Back filling selected excavated soils mean 

thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted murram Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or perforated 

upvc pipe laid to falls in units of 450mm 

lengths with 10mm open joints covered to 

top half with 100mm width paper. 

Lm 6     

            

            

            

      

      

      

      

      

      

            

            

  TOTAL FOR SOAKAGE AREA CARRIED TO 

SUMMARY 

        

 

Ex 4 
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Item Description Unit Qty  Rate   Amount (ksh)  

  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per drawing 

No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m deep starting 

from original ground level 

Cm 6     

            

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating in rock 

class 'A' 

Cm 8     

            

G Cart away surplus excated materials from site. Cm 20     

            

H Return, fill-in and consolidate excavated 

materials around foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced concrete 

1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square twisted 

bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 75-

150mm. 

Lm 8     

            

A Boxing to form opening size 600x450mm in 

150mm thick suspended cover slab, rebated 

all round. 

No. 1     

            

            

      

      

            

  Soak pit carried forward         
 

Ex 5 
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  Soak pit brought forward         

            

B Form or leave 150mm diametre hole in 

150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain pipe 

through 150mm thick walling and make good 

in cement sand render 1:3. 

No. 1     

            

  approved machine cut walling in cement sand 

mortar 1:3:- 

        

D 150mm walling coved on plain 740mm 

radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, rendering coved 

to wall radius 

Sm 15     

            

F Ditto but to top and edges of suspended slab. Sm 5     

            

G Fiber manhole cover size 600mmx450mm 

and setting frame in cement sand mortar 1:3 

and cover in grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  CARRIED TO COLLECTION         
 

Ex 6 
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Item Description Unit Qty  Rate   Amount (ksh)  

  SEPTIC TANK- 200 persons-45000 lts 

capacity as per M.O.P.W standard drawing 

No. (50) 5343 All provisional 

        

A Excavate for pit not exceeding 1.5m deep 

commencing from ground level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not exceeding 

4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating in rock 

Class "A" 

Cm 36     

            

E Return, fill-in and ram selected excavated 

materials around walls and foundations. 

Cm 54     

            

F Load and cart away excavated materials. Cm 78     

            

G 50mm thick plain concrete 1:4:8 blinding 

under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 15 degrees 

from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm high, in 

manhole size 600 x 850mm, including 

forming 150mm diametre half round main 

channel. 

No. 2     

            

            

            

            

            

            

      

      

      

      

            

  Septic tank carried forward         
 

Ex 7 
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  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 to:-         

I 150mm floor bed laid to falls not exceeding 

15 degrees from horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle walling. Sm 8     

A 200mm thick scum baffle walling with slats Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum baffle. Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole cover(m.s) 

opening size 450 x 600mm. 

No. 4     

            

I Sides and edges of cover slab 150-225mm 

high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

            

            

      

            

            

  Septic tank carried forward         
 

Ex 8 
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  Septic tank brought forward         

            

K 20mm cement sand 1:2 floor screed, water 

proofed with pudlo and trowelled smooth, 

not exceeding 15 degrees to horizontal with 

sulphate resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites  of suspended scum 

baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic manhole cover 

and frame size 600 x 450mm  including 

bedding frame in cement and sand mortar 1:2 

and setting cover in greese. 

No. 4     

            

B 100mm diametre P.V.C inlet pipe with equal 

"Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let pipe 

750mm long  

No. 1     

            

D Form or leave 150mm diametre hole in 

250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast iron step 

bars 600mm long with 300mm long footing 

, sunk into concrete walling 

No. 6     

            

      

            

  Sub total for septic tank         
 

Ex 8 
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  SUMMARY OF EXTERNAL WORKS         

A FOUL DRAINAGE         

            

B 12 No. MANHOLES TYPE         

            

C SOAKAGE AREA         

            

D 1 No. SOAKPITS         

            

E SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS CARRIED 

TO GRAND SUMMARY 
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  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS CARRIED 

TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
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  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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  PROPOSED CONSTRUCTION OF SEED CENTRE FOR  

BARINGO – MARIGAT SUB CENTER 

  

  

 

    

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 1 SUMMARY PAGE KSHS  
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ITEM DESCRIPTION    SHS   SHS  

  
PROPOSED CONSTRUCTION OF KEFRI SEED 

CENTRES FOR LOT 1(NYERI, RUMURUTI & 

BARINGO –  MARIGAT  SUB - CENTRES) 

 FOR  
OFFICIAL 
USE  

  FOR 
CONTRACTORS 

USE  

  LOT 1  SUMMARY      

         

1 NYERI SUB-CENTRE       

         

2 RUMURUTI SUB-CENTRE       

          

3 MARIGAT SUB-CENTRE       

         

        

        

        

         

        

          

          

  
TOTAL FOR LOT 1 CARRIED TO FORM OF 
TENDER KSHS                             -    

          

       

  Amount in words Ksh ………………………………………………………………… 

       

  ……………………………………………………………………………………………. 

       

  CONTRACTORS NAME  ……………………………………………………………..   

       

  ADDRESS  ………………………..……………………………………………………   

       

                       …………………………………………………………………………….   

       

  DATE ……………………………………………………………………………………   

       

  SIGNATURE,…………………………………………………………………………...   

       

  WITNESS'S NAME ……………………………………………………………………. 

       

  ADDRESS ……………………………………………………………………………...   

       

                      ……………………………………………………………………………..   

       

  DATE ……………………………………………………………………………………   

       

  SIGNATURE …………………………………………………………………………....   
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LOT 2: 

 

 

TIVA - KITUI SUB- CENTER, KIBWEZI 

SUB- CENTER  

AND  

GARISSA SUB- CENTER 
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TIVA - KITUI SUB-CENTRE 
 

 

SITE 1 OF LOT 2 
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PARTICULAR PRELIMINARIES 
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  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

     

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

D LOCATION OF SITE 
 

   

  
  

   

  The sites are located at KEFRI Tiva Seed Sub-Centre, 
Kibwezi Seed Sub-Centre and Garissa Seed Sub-
Centre 
 

 
   

     
 

Carried to Collection     
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A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 
securing declaration form in the provided format. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to Collection      
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A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

    
 

   

   
 

 
   

  Carried to Collection     200,000.00   
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A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      
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A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to collection      
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  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  
Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 26 weeks from date  

   of Possession  

        

  
Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

        

        

        

        

        

        

        

        

        

        

  Carried to Collection      
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  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND 

PREAMBLES 

    

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his 

prices or rates for the various items in the Bills of 

Quantities or Specification for all costs involved in 

complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms 

are abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description 

except as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     

  

 

    

  Carried to collection     
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A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is 

substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given 

as an item in each case shall be deemed to include: 

allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special 

scaffolding where necessary; providing space for office 

accommodation and   for storage of plant and materials; 

providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing 

electric power and removing and replacing duct covers, 

pipe casings and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway 

station (Unless otherwise stated), pay all demurrage 

charges, load and transport to site where necessary, 

unload, store, unpack, assemble as necessary, distribute to 

position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in 

the  contract document shall be synonymous 

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities 

shall be deemed to imply the Project Manager as defined 

in Condition 1 of the Conditions of Contract or such 

person as may be duly authorized to represent him on 

behalf of the Government. 
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D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. 

Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean 

"The  Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development,  P.O. Box 41191, NAIROBI. 
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D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic 

of Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The 

Conditions of Contract are also included herein 

Conditions of Contract These are numbered from 1 to 37 

as set out in pages 16 to 36 of these tender documents. 

Particulars of insertions to be made in the Appendix to the 

Contract Agreement will be found in the Particular 

Preliminaries part of these Bills of Quantities 

    

  

 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of 

Tender from an approved Bank and who will be willing 

to be bound the Government in an amount equal to five  

per cent (5%) of the Contract amount for the due 

performances of the Contract up to the date of 

completion as certified by the PROJECT MANAGER and 

who will when and if called upon, sign a Bond to that 

effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day 

as the Contract Agreement is signed, by the Government, 

the Contractor shall furnish within seven days another 

Surety to the approval of the Government. 

                   

  

 

    

  

 

    

  

 

    

        

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and 

vehicles required for the works except in so far as may be 

stated otherwise herein and except for such items 

specifically and only required for the use of nominated 

Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind 

shall be used afterwards in the permanent work. 
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B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and 

from the site at such hours and by such routes as may be 

permitted by the competent authorities. 

    

  

 

    

C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of 

the work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all 

materialsto be obtained from overseas immediately after 

the Contract is signed and shall also order materials to be 

obtained from local sources as early as necessary to ensure 

that they are onsite when required for use in the works. 

The Bills of Quantities shall not be used for the purpose of 

ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all 

articles and materials supplied by the PROJECT 

MANAGER at the time of taking deliver thereof, as having 

received them in good order and condition, and will 

thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles 

and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs 

Duty and V.A.T., all at the Contractor's own cost and  

expense, to the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost 

where directed on the site weather proof lock-up sheds 

and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER 

Nominated Sub-Contractors are to be made liable for the 

cost of any storage accommodation provided especially 

for their use. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      
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A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples 

of materials or workmanship including concrete test cubes 

required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the 

PROJECT MANAGER, may reject any materials or 

workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of 

the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid 

down by the State Department of Public Works, Ministry 

of Land, Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for 

testing and the method of marking for identification shall 

be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-

contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders 

and Regulations in connection with the employment of 

Labour and other matters related to the execution of the 

works. In particular the Contractor's attention is drawn to 

the provisions of the Factory Act 1950 and his tender must 

include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, 

pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. The Contractor 

must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the 

movement, housing, security and control of labour, labour 

camps , passes for transport, etc. It is most important that 

the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all 

such regulations and/or restrictions which may affect the 

information regarding all such regulations and/or 

restrictions which may affect the organisation of the 

works, supply and control of labour, etc., and allow 

accordingly in his tender. No claim in respect of want of 
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knowledge in this connection will be entertained. 

  

 

    

C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the 

security of all the works stores, materials, plant, personnel, 

etc., both his own and sub-contractors' and must provide 

all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage 

and the protection of the public. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

    

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the 

works and make good any damage to public or private 

roads arising from or consequent upon the execution of 

the works to the satisfaction of the local and other 

competent authority and the PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  

 

    

  The Contractor shall take every precaution to avoid 

damage to all existing property including roads, cables, 

drains and other services and he will be held responsible 

for and shall make good all such damage arising from the 

execution of this contract at his own expense to the 

satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     

  

 

    

  The Contractor is recommended to examine the drawings 

and visit the site the location of which is described in the 

Particular Preliminaries hereof. He shall be deemed to 

have acquainted himself therewith as to its nature, 

position, means of access or any other matter which, may 

affect his tender. No claim arising from his failure to 

comply with this recommendation will be considered. 
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D. ACCESS TO SITE AND TEMPORARY ROADS.     

  

 

    

  Means of access to the Site shall be agreed with the 

PROJECT MANAGER prior to commencement of the 

work and Contractor must allow for building any 

necessary temporary access roads for the transport of the 

materials, plant and workmen as may be required for the 

complete execution of the works including the provision 

of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of 

the works, the Contractor shall remove such temporary 

access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER  

    

  

 

    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the 

Contractor for use of storage and for the purpose of 

erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed 

on site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use 

in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water 

main and for metering the water used. He must also 

provide temporary tanks and meters as required at his 

own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the 

PROJECT MANAGER . The Contractor shall pay all 

charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for 
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augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water 

or electric current used and for any installation provided 

especially for their own use. 

  

 

    

C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and 

maintained by the Contractor to the satisfaction of the 

Government and/or Local Authorities, Labour 

Department and the PROJECT MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  

 

    

  The works shall be executed under the direction and to 

the entire satisfaction in all respects of the PROJECT 

MANAGER who shall at all times during normal working 

hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other 

places where work is being prepared for the contract. 

    

  

 

    

E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item 

A7(i) of the Standard Method of Measurement. Such sums 

are net and no addition shall be made to them for profit. 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

    

    

        

  Carried to collection     
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A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used 

in these Bills of Quantities shall have the meaning stated in 

Section A item A7 (ii) of the Standard Method of 

Measurement. Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and 

fix materials or goods are described herein as Nominated 

Sub-Contractors. Persons or firms so nominated to supply 

goods or materials are described herein as Nominated 

Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  

 

    

  The Contractor shall provide within two weeks of 

Possession of Site and in agreement with the PROJECT 

MANAGER a Progress Chart for the whole of the works 

including the works of Nominated Sub-Contractors; one 

copy to be handed to the PROJECT MANAGER and a 

further copy to be retained on Site. Progress to be 

recorded and chart to be amended as necessary as the 

work proceeds. 

    

  

 

    

C. ADJUSTMENT OF P.C. SUMS.     

  

 

    

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT 

MANAGER'S order in respect of each of them added to 

the Contract sum. The Contractor shall produce to the 

PROJECT MANAGER such quotations, invoices or bills, 

properly receipted, as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit 

upon P.C. Sums shall be adjusted in the final account pro-

rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be 

adjusted pro-rata to the physical extent of the work 

executed (not pro-rata to the amount paid) and this shall 

apply even though the Contractor's priced Bill shows a 

percentage in the rate column in respect of them. Should 

the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in 

these Bill of Quantities profit and attendance will be 

allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

    

  

 

    

  Carried to collection     
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A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted 

and the value of the work properly executed in respect of 

them upon the PROJECT MANAGER's order added to the 

Contract Sum. Such work shall be valued , but should any 

part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work 

to be supplied by a Nominated Supplier, the value of such 

work or articles shall be treated as a P.C. Sum and profit 

and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER 

to be executed by nominated sub-contractors, the 

Contractor shall enter into sub-contracts and shall 

thereafter be responsible for such sub-contractors in every 

respect. Unless otherwise described the Contractor is to 

provide for such Sub-Contractors any or all of the facilities 

described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the 

description "add for Attendance". 

    

  

 

    

C. DIRECT CONTRACTS     

  

 

    

  Notwithstanding the foregoing conditions, the 

Government reserves the right to place a "Direct Contract" 

for any goods or services required in the works which are 

covered by a P.C. Sum in the Bills of Quantities and to pay 

for the same direct. In any such instances, profit relative to 

the P.C. Sum in the priced Bills of Quantities will be 

adjusted as described for P.C. Sums is  allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade 

upon trade and shall afford any tradesmen or other 

persons employed for the execution of any work not 

included in this Contract every facility for carrying out 

their work and also for use of his ordinary scaffolding. The 

Contractor, however, shall not be required to erect any 

special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of 
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such tradesmen or persons as may be ordered by the 

PROJECT MANAGER and the work will be measured and 

paid for to the extent executed at rates provided in these 

Bills. 

  

 

    

  

 

    

        

  Carried to collection  -      

        

A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 

30 of the Conditions of Contract. No payment on account 

of the work executed will be made to the Contractor until 

he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance 

Certificate that the provision of the foregoing Insurance 

Clauses have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain 

that premiums are duly paid up by the Contractor who 

shall if called upon to do so, produce the receipted 

premium renewals for the PROJECT MANAGER's 

inspection. 

                   

  

 

    

B. PROVISIONAL WORK     

  

 

    

  All work described as "Provisional" in these Bills of 

Quantities is subject to re-measurement in order to 

ascertain the actual quantity executed for which payment 

will be made. All "Provisional" and other work liable to 

adjustment under this Contract shall left uncovered for a 

reasonable time to allow all measurements needed for 

such adjustment to be taken by the PROJECT MANAGER 

Immediately the work is ready for measuring, the 

Contractor shall give notice to the PROJECT MANAGER. 

If the Contractor makes default in these respects he shall if 

the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards 

reinstate at his own expense. 
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C. ALTERATIONS TO BILLS, PRICING, ETC.     

  

 

    

  Any unauthorised alteration or qualification made to the 

text of the Bills of Quantities may cause the Tender to be 

disqualified and will in any case be ignored. The 

Contractor shall be deemed to have made allowance in 

his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All 

items of measured work shall be priced in detail and the 

Tenders containing Lump Sums to cover trades or groups 

of work must be broken down to show the price of each 

item before they will be accepted. 

    

  

 

    

D. BLASTING OPERATIONS     

  

 

    

  Blasting will only be allowed with the express permission 

of the PROJECT MANAGER in writing. All blasting 

operations shall be carried out at the Contractor's sole risk 

and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid 

down by the PROJECT MANAGER governing the use and 

storage of explosives. 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

        

A. MATERIALS ARISING FROM EXCAVATIONS     

  

 

    

  Materials of any kind obtained from the excavations shall 

be the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt 

with as provided in the Contract. Such materials shall only 

be used in the works, in substitution of materials which the 

Contractor would otherwise have had to supply with the 

written permission of the PROJECT MANAGER Should 

such permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a price 

to be agreed. 
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B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained 

in the Bills of Quantities, including casing , casing up, 

covering or such other means as may be necessary to avoid 

damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and 

make good any damage which may nevertheless have 

been done at completion free of cost to the Government. 

    

  

 

    

C. REMOVAL OF RUBBISH ETC.     

  

 

    

  Removal of rubbish and debris from the Buildings and site 

as it accumulates and at the completion of the works and 

remove all plant, scaffolding and unused materials at 

completion. 

    

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, 

manholes and drains, wash (except where such treatment 

might cause damage) and clean all floors, sanitary fittings, 

glass inside and outside and any other parts of the works 

and remove all marks, blemishes, stains and defects from 

joinery, fittings and decorated surfaces generally, polish 

door furniture and bright parts of metalwork and leave 

the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT 

MANAGER 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection 
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A. GENERAL SPECIFICATION.     

  

 

    

  For the full description of materials and workmanship, 

method of execution of the work and notes for pricing, 

the Contractor is referred to the Ministry of Roads and 

Public Works and Housing General Specification dated 

1976 or any subsequent revision thereof which is issued as 

a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

    

  

 

    

B. TRAINING LEVY     

  

 

    

  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment 

by the Contractor of a Training Levy at the rate of 50.00 

per employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored 

on or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions 

necessary for the safe custody of the works, materials, 

plant, public and Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

  The Contractor shall constantly keep on the works a 

literate English speaking Agent or Representative, 

competent and experienced in the kind of work involved 

who shall give his whole experience in the kind of work 

involved and shall give his whole time to the 

superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor 

all directions and instructions from the Project Manager 

and such directions shall be deemed to have been given to 

the Contractor in accordance with the Conditions of 

Contract. 

    

  Carried to Collection     
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  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    

  

 

   

  Brought Forward From Page GP/10    

  

 

   

  Brought Forward From Page GP/11    

  

 

   

  Brought Forward From Page GP/12    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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TIVA SUB-CENTRE 
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BUILDERS WORK 
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  Main block (Main Works)         

  ELEMENT NO. 1; SUBSTRUCTURES  

( All Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 900     

            

B Cut down trees girth 900mm- 1200mm, 

remove out tree stumps and grab out 

roots, dispose off as directed and refill 

pits 

No. 4     

            

C Excavate oversite to remove vegetable 

soil, load and cart away from site to 

contractor's dumping area as directed; 

Average 200 mm depth 

Sm 350     

            

D Excavate to reduce levels commencing 

from stripped level: not exceeding 1.5 m 

deep 

Cm 500     

            

E Excavate to reduce levels commencing 

from stripped level: over 1.5m not 

exceeding 3.0 m deep 

Cm 335     

            

F Excavate for strip foundation trenches 

commencing from reduced level: not 

exceeding 1.5m deep 

Cm 190     

            

G Ditto for column bases Cm 8     

            

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

            

I Return, fill and ram selected soil in 

foundations 

Cm 825     

      

  Substructure carried forward         
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  Substructure brought forward         

            

J Remove surplus soil and debris from site 

to a place approved by local authority 

Cm 100     

            

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

            

M Allow for keep excavations free of 

spring, underground or running water 

including any necessary pumping, 

bailing or other approved means 

Item 1     

            

  Mass concrete mix (1:3:6):in         

            

A 50 mm Thick blinding under strip 

foundations 

Sm 128     

            

B Ditto under column bases Sm 24     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

C Strip foundations Cm 53     

            

D Column bases Cm 12     

            

E Columns Cm 8     

            

F Ground floor slab; 150 mm thick Sm 320     

            

G Ramps; Ditto Sm 4     

            

H Steps Cm 4     

  Substructure carried forward         
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  Substructure brought forward         

  Mesh fabric reinforcement         

            

A Mesh reinforcement No. A142 size 200 

x 200 mm weighing 2.22 kg per square 

metre: in floor slab: including all 

necessary supports 

Sm 320     

            

  Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position in 

foundation footing, column bases and 

columns 

        

            

B 8 - 32 mm Bars Kg 6500     

            

  Sawn formwork: to         

            

C Vertical sides of coulmn bases Sm 22     

            

D Sides of columns Sm 48     

            

E Sides of strip footing Sm 140     

            

F Edges of steps; cut to profile of steps Sm 6     

            

G Edges of slabs; 150 - 225 mm girth Lm 115     

            

  Walls         

            

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 450     

            

            

  Substructure carried forward         
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  Substructure brought forward         

  Hardcore         

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick (maximum) 

layers 

Sm 320     

            

  Blinding         

C 50 mm Thick approved quality murram 

blinding to surfaces of hardcore 

Sm 320     

            

  Anti-termite treatment         

D Termidor 25EC or other approved anti-

termite chemical treatment to surfaces of 

blinded hardcore and around 

foundations : applied by approved 

professional pest control specialist: 

applied strictly in accordance with the 

manufacturer's instructions: 10 year 

guarantee 

Sm 320     

  DPM         

            

E Gauge 1000 polythene damp proof 

membrane 

Sm 320     

            

  25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

            

F Plinths: externally Sm 70     

            

  Prepare surfaces and apply undercoat 

and two finishing coats black bitumastic 

or other equal approved water resistant 

paint: on rendered surfaces: to 

        

            

G Plinths: externally Sm 70     

  Substructures carried to summary page         
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  Sawn formwork: to         

            

A Sides and soffits: ring beams and lintols Sm 120     

            

B Columns; vertical sides Sm 66     

            

  Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

            

C 8 - 32 mm Bars Kg 6000     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

D Beams and lintols Cm 36     

            

E Columns Cm 8     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Concrete works carried to summary 

page 
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  ELEMENT NO. 3; WALLS         

  External walls         

            

  Dressed natural quarry stone walling 

bedded in cement and sand mortar (1:3) 

with minimum stone crushing strength 

of 7N/mm² 

        

            

A 200 mm Thick walls Sm 320     

            

  Internal         

            

  Natural stone walls: machine cut: 

bedded and jointed in cement and sand 

(1:3) mortar 

        

            

B 200 mm Thick walls Sm 120     

            

  Bituminous felt or other equal approved 

damp-proof course: in cement/ sand 

(1:3) mortar 

        

            

C 200 mm Wide Lm 200     

            

D 12mm flexcell expansion joint Sm 32     

            

            

            

            

            

            

            

            

            

            

            

      

            

  Walls carried to summary page         
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  ELEMENT NO. 4: ROOF         

  Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 480     

            

B Ditto 450mm wide ridge / hip cover. Lm 75     

            

C Ditto valley gutter Lm 20     

            

D Raking and cutting roof cover at hips 

and valleys 

Lm 75     

            

  All in sawn celcured and well seasoned 

cypress:- 12mm diametre 300mm long 

mild steel anchor bolts with head, nut, 

washers and split ring cast into ring 

beam and bolted to wall plate(m.s) 

work. 

        

E 150 x 50mm Tie beam Lm 330     

            

F 150 x 50mm rafter, half rafters, valley & 

hip ratfers(Rafters at 1.2m centre) 

Lm 420     

            

G 100 x 50mm struts and king post Lm 500     

            

  end of trusses         

H 150 x 50mm wall plate. Lm 190     

            

I 75 x 50mm purlins( at 600mm centres) Lm 860     

            

J 200 x 25mm wrott fascia and verge 

board 

Lm 110     

            

  Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     

        

  Roof carried forward         
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  Roof brought forward         

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

            

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of fascia 

and vergeboard 200-300mm high. 

Lm 100     

            

  Rain water goods         

A 150mm half diameter u.P.V.C gutters of 

6lm lengths 

Lm 100     

            

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 82     

            

C Extra over ditto for connectors at joints 

nailed to fascia(m.s) 

No. 17     

            

D Extra over ditto for stoped ends No. 8     

            

E Extra over ditto swannecks No. 5     

            

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

            

G Extra over ditto for 600mm long shoe No. 5     

            

H Ditto bends No. 24     

            

            

            

            

            

            

            

            

            

            

  Roof carried to summary page         
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  ELEMENT NO. 5; DOORS         

  Timber Doors         

  45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 5     

            

  Supply and fix the following mahogany 

glazed doors comprising of 150 x 50mm 

bottom rail,top rail, middle rail, 

transomes and stiles; 6 mm thick 

toughened glass and glazing infill with 

and including glazing beads; All as per 

architect's drawings and details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 2     

            

B Double door; overall size 1800 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 1760 x 300 mm high 

complete with all beadings 

No 5     

            

  Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door complete 

with barrel, springs, hanger rings, end 

plates, canopy, vertical guide rails, 

curtain; 80mm slats, T bar or bottom rail 

No 4     

            

  Doors carried forward         
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  Doors brought forward         

            

  Prepare surfaces and apply three coats of 

approved gloss oil paint to metal 

surfaces 

        

            

B Doors: both sides measured Sm 50     

            

  Grill door for coldroom equipment 

room 

        

A 1500 mm wide x 2400 mm high overall 

size single leaf mild steel grill door; 25 x 

25 x 3 mm thick SHS internal members 

welded to 40 x 40 x 4 mm thick RHS 

frame; complete with fixing lugs and 

ironmongery and fixing accessories; all 

to architects detail 

No 1     

            

  Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

            

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 115     

            

B 50 x 25 mm Architrave: splayed Lm 75     

            

C 25 x 25 mm Quadrant Lm 75     

            

  Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

            

D Over 100 but not exceeding 200 mm 

girth 

Lm 265     

            

            

            

            

  Doors carried forward         
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  Doors brought forward         

  Prepare surfaces: apply two coats clear 

pinotex spirit in clear matt varnish: on 

timber surfaces: to 

        

            

E Over 100 but not exceeding 200 mm 

girth 

Lm 265     

            

F General timber surfaces: doors Sm 65     

            

  Supply and fix: 'UNION' or other equal 

approved ironmongery: matching 

screws: locks to include a set of 3 keys: 

available from their authorised local 

dealers; brass finish to architects 

approval 

        

            

A 100mm brass butt hinges Prs 26     

            

B Two lever mortice lock with handles No 12     

            

C Door closer No 12     

            

D 38 mm Diameter oval rubber stop; floor 

or wall mounted 

No 12     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Door carried to summary page         
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  ELEMENT NO. 6; WINDOWS         

  Approved pre-cast concrete cill: bedded 

and jointed in cement (sand (1:3) 

mortar: pointed in matching coloured 

cement 

        

            

A 250 x 50 mm Thick cill; once weathered 

and throated 

Lm 40     

            

  Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary 

cuttings lugs, stays and bedding into 

walls in cement sand mortar 1:4 

complete with stays, fasteners, all 

necessary accessories and priming once 

in red-oxide, to Architects approval, 

with minimal burgalr proofing in 20mm 

angle line framing 

        

            

A Window size 2500 x 750mm high. For 

stores 

No. 2     

            

B Ditto size 900 x 1500mm high. No 4     

            

C Ditto size 2000 x 1500mm high. No. 7     

            

D Ditto size 2500 x 1500mm high. No. 3     

            

  Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel window 

panes with putty. 

Sm 44     

            

  Painting         

  Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces of: 

        

A Windows externally Sm 8     

            

B Windows internally Sm 8     

  Windows carried forward         



 

Page 369 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  Windows brought forward         

  Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders and 

sheers with a strong chrome pipe of 

28mm diameter, 2pcs finials, 2pcs end 

cups, 4pcs brackets, rings, screws and 

anchor to install 

No 10     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Window carried to summary page         
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  Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

            

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

            

C Extra-over ditto in access door size 450 

x 600mm, including framing in 75 x 

50mm sawn cypress 

No. 2     

            

  Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

            

E 50 x 75mm ditto. Lm 800     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total for ceiling carried to summary 

page 
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  ELEMENT 8; Fixtures and fittings         

  Shelving to packagig room         

  20 mm thick blockboard storage 

sheleves supported of mild steel 25 x 25 

mm frames; painted to approval; 450 

mm wide 

        

            

A 10000 mm long x 450 mm deep x 3000 

mm high 

Sm 50     

            

B Ditto for cabinet below the worktop in 

seed lab 

Sm 30     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total for fittings carried to summary 

page 
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  ELEMENT 9; FINISHES         

  FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing to 

receive ceramic floor tiles or terrazzo 

(s.m)/Skirting 

Sm 320     

            

B 20mm thick polished terrazzo paving to 

floor and the worktop including plastic 

strip dividers/skirting 

Sm 320     

            

  walls internally         

H 12mm thick gauged plaster cement sand 

lime 1:1:6 with a smooth float to walls, 

beams and columns internally 

Sm 400     

            

I Ditto to reveals and jambs. Sm 30     

            

  Walls Externaly         

H 12mm thick gauged cement sand render 

1:2 finished with a wood float to beams 

and columns 

Sm 215     

            

I Keying in cement sand 1:2, pointing in 

gloss oil paint and wire brushing natural 

machine cut stone externally 

Sm 130     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total for finishes carried to summary 

page 
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  ELEMENT 10; PAINTING & 

DECORATIONS 

        

  Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any other 

equal and approved paint to 

        

A Plastered walls internally Sm 400     

            

B Soffites of chip board ceiling Sm 340     

            

C Plastered walls externally Sm 215     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            
      

 

Sub-Total for Painting Works Carried to 

Summary Page 
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  RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground 

level 

        

  Element 01: Substructure (all 

provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 16     

B Excavate for column bases commencing 

from ground level level: not exceeding 

1.5 m deep 

Cm 14     

    

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

A Column bases 200mm thick Cm 2     

B Sub structure and superstructure 

columns 400mmx400mm size 

Cm 4     

            

  Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

            

C 8 - 12 mm Bars for substructure columns, 

column bases, superstructure columns 

ring beams and slab 

Kgs 478     

            

  Raised conc. Water tank stand carried 

forward 

        

      

      



 

Page 375 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  Raised conc. Water tank stand brought 

forward 

        

            

  Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     

            

E Sides of columns Sm 10     

            

  Superstructure works         

  Sawn formwork: to         

            

F Sides and soffits: beams Sm 11     

            

G Soffits and sides of suspended slab Sm 9     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

H Slab and beams Cm 5     

            

  Plaster: 15 mm cement/lime putty/sand: 

steel trowelled: on masonry or concrete: 

to 

        

            

I concrete surfaces Sm 98     

            

K Purchase and install 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

            

            

            

            

            

            

  Subtotal for construction of raised 

concrete water tank stand 
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  SUMMARY OF ELEMENTS         

            

A ELEMENT NO. 1 , SUBSTRUCTURE         

            

B ELEMENT NO 2, R.c WORKS         

            

C ELEMENT NO 3, WALLING         

            

D ELEMENT NO. 4, ROOF         

            

E ELEMENT NO. 5 , DOORS         

            

F ELEMENT NO. 6 , WINDOWS         

            

G ELEMENT NO. 7 , CEILING         

            

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         

            

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

            

K RAISED WATER TANK STAND         

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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  Coldroom Installation         

  Evaporator Unit         

A The evaporator unit with a cooling load 

to match a condensing  unit of  3.0 kW 

complete with cooling coil, defrost 

heater, expansion valve, air circulating 

fans, guards, drip tray, drainage 

pipework outlet, supports etc. The unit 

to be complete with a power supply and 

to be as Thermoway Turkey 

Manufactured Model or equal.                                                                                                                                                                                          

No. 1     

  Evaporator Unit Support         

B Allow for a suitable wall mounting 

support for the above that can match the 

panel used for constructing the cold 

room 

Item 1     

            

  Condensing Unit            

C An air cooled condensing unit with semi-

hermetic reciprocating compressor 

capable of a cooling load of 3.0kw to 

match the evaporator unit and to be 

complete with fan, compressor, 

condenser, liquid receiver, controls, anti-

vibration mountings etc. Unit to use a 

refrigerant that complies with the 

Montreal Protocol and NEMA, have a 

power supply and to be as Bitzer 

Germany Manufactured or equal. 

No. 1     

            

  Control Panel            

D The panel shall be complete with 

contactors, timers and all other 

accessories necessary for the automatic 

operation of the cold store. 

No. 1     

            

      

      

      

  Cold room installation carried forward         
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  Cold room installation brought forward         

  Controls         

A Thermostatic expansion valve  No. 1     

            

B Filter drier to match refrigerant capacity 

that can carry the above cooling load of 

3 kW to be as Danfoss or equal. 

No. 1     

C Sight glass with colour coding No. 1     

            

D Low  pressure gauge No. 1     

            

E High pressure gauge No. 1     

            

F Room thermostat to cut compressor in 

and out, depending on the room 

temperature. 

No. 1     

            

G Dial thermometer No. 1     

            

H Solenoid valve No. 1     

            

I Low and high cut-out switch No. 1     

            

  Light Fitting         

J 65 watts vapour proof light fitting No. 6     

            

  Refrigerant Pipework         

K Refrigeration pipework complete with 

armflex Insulation for both the liquid 

line and the suction line to match the 

evaporator unit and condensing unit. 

The pipework to be complete with all 

the necessary bends, reducers, Y's, joints, 

distributors, support brackets etc. a 

distance of 10m between the two units 

Item 1     

            

  Coldroom installation carried forward         
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  Coldroom installation brought forward         

  Refrigerant         

L Allow for the charging of the 

refrigeration system with necessary 

amount of refrigerant for initial testing 

and eventual operation of the cold 

store. 

Item 1     

  Anti-Vibration Mountings         

M Anti-Vibration Mountings for the 

condensing unit as WOODS P.N.50417 

or equal. 

Item 1     

A 40mm diameter class 41 uPVC 

condensate pipe complete with bends, 

tees, and access caps 

LM 10     

  Room Insulation         

B 100mm thick prefabricated TSSC 

sandwich panels with pressure injected 

polyuretane foam insulation of density 

42 kg/cu. M and cladded with 0.5mm 

thick white Lacquered galvanised steel 

sheet panels as room insulation 

complete with aluminium supports. The 

panels should be suplied with all 

accessories to support all the four walls 

and roof in an open space 

SM 120     

  Associated Electrical Works         

C Allow for electrical works including but 

not limited to wiring and conduits from 

the local isolator provided by others 

within 10  metres in the machine room 

to the control panel, condenser and 

evaporator. It shall include a push and 

turn safety switch near the machines in 

the machine room for isolation during 

servicing and maintenance. 

Item 1     

  Coldroom installation carried forward         
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  Coldroom installation brought forward         

D Allow for as-built drawing, maintenance 

and operation manuals in both soft and 

hard copies. Three copies of the as-built 

drawing shall be submitted in A1 paper 

in a scale of 1:50 

Item 1     

  Cold Room Door         

E Cold room doors whose overall size is 

2500mm high by 1000 mm wide 

complete with opening handles and 

made of 100mm TSSC sandwich panels 

and claded micron plasstisol coated G.I 

sheet with fittings and gasket TPE 

rubber, slab gaskets even internally. The 

coldroom door to have hinges that raise 

the door body as it opens and fall as it 

closes. The door handles to be able to 

illuminate from inside. 

Set 1     

G Storage racks.  

Stainless  grade 316 steel  4 tier storage 

racks of size 1500 X 600 X 1800 MM on 

square tube stands with gromet fittings 

,anti buckling reinforcement.  

No. 4     

H ditto for 6 tier rack No. 4     

F Coldroom door air curtain 

Single phase each with an air stream of 

width 1 m, air throw of 3m air volume 

of 1000m3 and air velocity of 7m/s. 

No. 1     

F Allow for setting to work, testing and 

commissioning of the coldroom 

installation to the satisfaction of the 

Project Engineer 

Item 1     

      

      

            

  Total for coldroom carried to summary 

page 
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  MECHANICAL ENGINEERING 

SERVICES BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission the 

following sanitary appliances complete 

with all the accessories including all 

connections to the services, waste, 

jointing to water supply overflows, 

supports and all plugging and screwing 

to walls and floors. Note: 

        

            

  (i) All sanitary fittings shall be in 

approved colour. 

        

            

  (ii) The Model and Ref No. indicated is 

only a guide to the type and quality of 

fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc. necessary for the proper 

and satisfactory functioning of the 

system when pricing the following in PN 

20 PPRC conforming to the current 

European standards for PPR installations 

and to the Engineer’s approval, pipe 

jointing shall be by polyfusion or use of 

electric coupling Rates must allow for all 

the Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, sliding 

and fixed joints, support raceways, 

isolating sheaths, elastic materials, 

expansion arms and bends, crossovers 

etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30     

B 25mm –ditto- Lm 20     

C 32mm –ditto- Lm 30     

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

      

      

      

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible 

connector with chrome plated angle 

check valve size 15mm dia including 

unions and sockets to connect sanitary 

fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Supply, deliver and install the following 

vulcathene laboratory system including 

waste outlets, sinks, drip cups, anti-

siphon traps, dilution recovery traps and 

associated comprehensive range of pipe 

and fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

  Laboratory sink         

A A sink of preffered dimensions 552mm x 

400mm with a depth of 231mm having 

a drain of 74mm, that is extremely 

robust and moulded with a self draining 

base with its recessed outlet to accept the 

flange of 1 1/2" (40mm) non overflow 

threaded outlet but if required, an 

overflow assembly can be fitted. The 

sink to be complete with anti siphon 

traps that can stop the backflow of 

potentially harzadious fumes. All the 

downstream fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid 

brass High gloss epoxy powder , 

resistant to most chemicals, UV fading 

and heat. Ceramic headwork;90 deg 

turn, water static pressure max 10bar. To 

be complete with detachable brass 

serrated nozzle, splash controlled water 

filter attacheble, ergonomic high grade 

PP knob and 360 deg swing gooseneck 

spout. 

No 2     

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower and 

bowl modular in brass and stainless steel 

with chemical resistant red BROEN-LAB 

polycoat with self-draining shower 

head. The shower head with a pull to 

open mechanism and eye wash with a 

footpedal opening mechnism. Eye wash 

with built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with intergrated out with a min 

working prssure of 1.5bar. all as BROEN-

LAB or equal and approved 

No 1     

            

D Emergency shower instructions 

Wall mounted sign and instruction card 

for Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE WASHROOMS 

AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent welded 

joints shall be as per the system’s 

manufacturer’s written instructions. 

Tenderers must allow in their pipework 

prices for all the couplings, clippings, 

connectors, joints etc. as required in the 

running lengths of pipework and also 

where necessary, for pipe fixing clips, 

holder bats plugged and screwed for the 

proper and satisfactory functioning of 

the system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped tubular 

trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning of 

the plumbing and drainage installations 

to the satisfaction of the Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sub total for sanitary appliances         
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Summary page 

    

A COLD ROOM  

   

  

  

    

  

B SANITARY APPLIANCES 

   

  

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 Total for Mechanical Works Carried to 

Summary Page  
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ELECTRICAL INSTALLATIONS 
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Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

 

          

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three gang 

two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 1x58w 

T26 LED fluorescent light fittings with 

Aluminium louvres (complete with 

tubes)as thorn, do wiring as appropriate 

using 3x1.5mm2 single core copper cables 

as E. African cable drawn in concealed 

pvc conduit. The fittings to be surface 

mounted on the ceiling & spaced as 

appropriate. 

No 45     

 

          

G Supply deliver to site,Install and do 

wiring of 1200mm single LED batten 

fluorescent fittings with prismatic 

diffuser(complete with  tubes) wired in a 

3x1.5mm
2 

PVC insulated single core 

copper cable drawn in a concealed 20mm 

PVC heavy gauge conduits  

No 3     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Electricals carried forward         
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Electricals brought forward         
 

          

H Supply, deliver, Install & wire twin 

13amps socket outlets drawn in concealed 

pvc conduit using 3x2.5mm2 single core 

copper cable in three ring circuit all 

terminated at the DB protected by 

32Amps single pole MCB 

No 22     

 

          

I Supply, deliver, Install in the processing 

area &wire five pin 32amps industrial 

socket outlets each as a final sub-circuit 

from the DB isolated using 40Amps three 

pole MCB wired using 4x4.0mm
2
 single 

core copper cables as E. African cable 

drawn in concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as 

Schneider or equivalent as approved by 

project manager and housed in an enamel 

paint finish metal enclosure  

No 2     

K Supply, deliver & install on 32Ampsamps 

triple pole MCB to fit in the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB 

to fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 

32amps MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

O Excavate 250x600mm deep trench to lay 

the armoured cable 

Cm 15     

 

          
  

        
      

      

      

      

 Electricals carried forward     
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P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back 

fill 

Lm 80     

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or equivalent 

as approved by project manager 

No 1     

 

          

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete with 

top 100mm concrete cover. Allow for 

100mm ducts entry 

No 2     

S Supply, deliver to site & install four pole 

63Amps MCCB as Havels or equivalent as 

approved by project manager wired using 

5x4.0mm
2
 single core copper cable 

drawn in concealed pvc conduit each 

housed in an enamel paint finish metal 

enclosure and terminated in the cold 

room equipment room  

No 2     

T Allow for future installation of sensors in 

the cold room by installing in situ 25mm 

diameter heavy gauge pvc conduit 

No 20     

 

          

U Supply, deliver to site & install four pole 

160Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

V Supply and install concrete cable 

makers(UG) along the underground cable 

line 

No 4     

      

      

      

      

      
 

          
 

Electricals carried forward         
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Electricals brought forward         
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 

3x1.5mm2 PVC insulated single copper 

cable drawn in a concealed 20mm PVC 

heavy gauge conduit  

No 7     

B Supply, deliver and install 240volts 

32Amps contactor as Telemechanique or 

equivalent to switch on the security lights 

No 1     

 

          

C Supply, deliver and install 240volt 

10amps Photo cell switch to activate the 

contactor “Ditto” 

No 1     

 

          

D Supply and do earthing at the building 

main connection point using 10mm2 

single core cable and 12mmx1200mm 

copper earth rod  

No 1     

 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 single 

core cables drawn in concealed pvc 

conduit as appropriate 

No 1     

 

          

F Supply and install in situ 100mm diameter 

heavy gauge UPVC pipe as duct (2No. 

Parallel ducts) from the constructed block 

to the rear side to receive the power 

cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

Total for electrical works carried to 

summary page 
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CIVIL WORKS 
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  CIVIL WORKS         

            

  paving around the building         

A Remove vegetable top soil average 

depth 150mm and despose off as 

directed by P.M 

Sm 130     

            

B Provide, lay and compact 100mm 

thick approved murram base 

Sm 130     

            

C Treat the surfaces with approved 

herbicide, with warranty of 10 years 

Sm 130     

            

D Provide, lay and joint in cement sand 

mortar 1:3 600 x 600 x 50mm p.c 

paving slabs including 50mm thick 

sand bed. 

Sm 130     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

   Sub total for paving works         
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  FOUL DRAINAGE EXCAVATION (all 

provisional 

        

  High grade soil, waste and vent pipes 

as "key terr-ain" P.V.C soil waste and 

vent pipes including couplings and all 

fixing brackets. To nearest manhole 

        

A Excavate trench for 150mm diametre 

drain pipe not exceeding 1.5M deep 

and average 500mm deep including 

fitting in, compacting, grading 

bottoms and desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock 

class ''A'' 

Cm 10     

            

G Allow for cutting trees along the line, 

grub out roots and despose off girth 

600-900mm 

No. 2     

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

      

      

            

  SUB TOTAL FOR FOUL DRAINAGE 

EXCAVATION CARRIED TO 

SUMMARY OF EXTERNAL WORKS 
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  MANHOLES(all provisional)         

  The following in 12 No. Manholes 

class "B" All provisional 

        

            

A Excavate manhole pit not exceeding 

1.5m deep. 

Cm 27     

            

B Return, fill-in and consolidate 

excavated materials around manhole 

walls. 

Cm 15     

            

C Remove surplus excavated materials 

and deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating 

in rock class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in 

manhole base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 

in manhole cover slab size 

1380mmx1180mm, reinforced with 

8mm diameter at 80mm centers both 

ways with rebated opening for 

450x600mm cover and frame 

finished smooth including any 

necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to 

bottom of manholes internal size 

1000mmx800mm including 

haunching to a height of 200mm 

above channel and rendering in 

cement 1:2 trowelled smooth. 

No. 12     

      

      

      

            

  Manhole carried forward         
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  Manhole brought forward         

H Make or leave hole through 200mm 

concrete wall for 150mm diameter 

pipe (m.s) built-in and make good 

walls and render all round. 

No. 24     

            

  Extra-over benching to forming the 

following channels with external 

rounded angles with slopping top of 

benching:- 

        

            

I 150mm diametre half-round section 

straight main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling 

in cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster 

to ditto with approved water-

proofing admixture to internal sides 

of manholes trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of 

cover slab and walling. 

Sm 16     

            

E Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 12     

            

F Extra over formworks boxing to 

form opening for manhole 

cover(m.s) 

No. 12     

      

  Sub total for manhole carried to 

summary page 
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  SOAKAGE AREA(all provisional)         

  The following in french drains as per 

standard drawing No.(50) 5344, 

average 5Lm 

        

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from 

original ground level 

Cm 4     

            

B Extra-over excavation for excavating 

in rock class 'A' 

Cm 1     

            

C Cart away excavated materials from 

site. 

Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed 

gravel. 

Cm 2     

            

F Back filling selected excavated soils 

mean thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted 

murram 

Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or 

perforated upvc pipe laid to falls in 

units of 450mm lengths with 10mm 

open joints covered to top half with 

100mm width paper. 

Lm 6     

            

            

      

      

      

            

  TOTAL FOR SOAKAGE AREA 

CARRIED TO SUMMARY 
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  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per 

drawing No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m 

deep starting from original ground 

level 

Cm 6     

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating 

in rock class 'A' 

Cm 8     

            

G Cart away surplus excated materials 

from site. 

Cm 20     

            

H Return, fill-in and consolidate 

excavated materials around 

foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced 

concrete 1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square 

twisted bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 

75-150mm. 

Lm 8     

            

A Boxing to form opening size 

600x450mm in 150mm thick 

suspended cover slab, rebated all 

round. 

No. 1     

            

  Soak pit carried forward         
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  Soak pit brought forward         

            

B Form or leave 150mm diametre hole 

in 150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain 

pipe through 150mm thick walling 

and make good in cement sand 

render 1:3. 

No. 1     

            

  approved machine cut walling in 

cement sand mortar 1:3:- 

        

D 150mm walling coved on plain 

740mm radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, 

rendering coved to wall radius 

Sm 15     

            

F Ditto but to top and edges of 

suspended slab. 

Sm 5     

            

G Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  SUB TOTAL FOR SOAKAGE         
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  SEPTIC TANK- 200 persons-45000 

lts capacity as per M.O.P.W standard 

drawing No. (50) 5343 All 

provisional 

        

A Excavate for pit not exceeding 1.5m 

deep commencing from ground 

level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not 

exceeding 4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating 

in rock Class "A" 

Cm 36     

            

E Return, fill-in and ram selected 

excavated materials around walls 

and foundations. 

Cm 54     

            

F Load and cart away excavated 

materials. 

Cm 78     

            

G 50mm thick plain concrete 1:4:8 

blinding under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 

15 degrees from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm 

high, in manhole size 600 x 850mm, 

including forming 150mm diametre 

half round main channel. 

No. 2     

            

            

            

            

            

  Septic tank carried forward         
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  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 

to:- 

        

I 150mm floor bed laid to falls not 

exceeding 15 degrees from 

horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle 

walling. 

Sm 8     

A 200mm thick scum baffle walling 

with slats 

Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum 

baffle. 

Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole 

cover(m.s) opening size 450 x 

600mm. 

No. 4     

            

I Sides and edges of cover slab 150-

225mm high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

  Septic tank carried forward         
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  Septic tank brought forward         

K 20mm cement sand 1:2 floor screed, 

water proofed with pudlo and 

trowelled smooth, not exceeding 15 

degrees to horizontal with sulphate 

resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites of 

suspended scum baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic 

manhole cover and frame size 600 x 

450mm  including bedding frame in 

cement and sand mortar 1:2 and 

setting cover in greese. 

No. 4     

B 100mm diametre P.V.C inlet pipe 

with equal "Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let 

pipe 750mm long  

No. 1     

            

D Form or leave 150mm diametre hole 

in 250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast 

iron step bars 600mm long with 

300mm long footing , sunk into 

concrete walling 

No. 6     

            

  Sub total for septic tank         
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  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS 

CARRIED TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
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  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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  PROPOSED CONSTRUCTION OF SEED CENTRE FOR TIVA   

  

 

   

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 2 SUMMARY PAGE KSHS  
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KIBWEZI SUB-CENTRE 
 

 

SITE 2 OF LOT 2 
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PARTICULAR PRELIMINARIES 
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  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

D LOCATION OF SITE 
 

   

  
  

   

  The sites are located at KEFRI Tiva Seed Sub-Centre, 
Kibwezi Seed Sub-Centre and Garissa Seed Sub-
Centre 
 
 
 
 

 
   

 
Carried to Collection     
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A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 

securing declaration form in the provided format. 

 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to Collection      
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A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

    
 

   

   
 

 
   

  Carried to Collection     200,000.00   
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A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      
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A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to collection      
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  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  

Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 26 weeks from date  

   of Possession  

        

  

Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

        

        

        

        

        

        

        

        

        

        

  Carried to Collection      
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  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND 

PREAMBLES 

    

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his 

prices or rates for the various items in the Bills of 

Quantities or Specification for all costs involved in 

complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms 

are abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description 

except as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     
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  Carried to collection     

        

A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is 

substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given 

as an item in each case shall be deemed to include: 

allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special 

scaffolding where necessary; providing space for office 

accommodation and   for storage of plant and materials; 

providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing 

electric power and removing and replacing duct covers, 

pipe casings and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway 

station (Unless otherwise stated), pay all demurrage 

charges, load and transport to site where necessary, 

unload, store, unpack, assemble as necessary, distribute to 

position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in 

the  contract document shall be synonymous 

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities 

shall be deemed to imply the Project Manager as defined 

in Condition 1 of the Conditions of Contract or such 

person as may be duly authorized to represent him on 

behalf of the Government. 
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D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. 

Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean 

"The  Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development,  P.O. Box 41191, NAIROBI. 
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D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic 

of Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The 

Conditions of Contract are also included herein 

Conditions of Contract These are numbered from 1 to 37 

as set out in pages 16 to 36 of these tender documents. 

Particulars of insertions to be made in the Appendix to the 

Contract Agreement will be found in the Particular 

Preliminaries part of these Bills of Quantities 

    

  

 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of 

Tender from an approved Bank and who will be willing 

to be bound the Government in an amount equal to five  

per cent (5%) of the Contract amount for the due 

performances of the Contract up to the date of 

completion as certified by the PROJECT MANAGER and 

who will when and if called upon, sign a Bond to that 

effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day 

as the Contract Agreement is signed, by the Government, 

the Contractor shall furnish within seven days another 

Surety to the approval of the Government. 

                   

  

 

    

  

 

    

  

 

    

        

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and 

vehicles required for the works except in so far as may be 

stated otherwise herein and except for such items 

specifically and only required for the use of nominated 

Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind 

shall be used afterwards in the permanent work. 
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B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and 

from the site at such hours and by such routes as may be 

permitted by the competent authorities. 

    

  

 

    

C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of 

the work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all 

materialsto be obtained from overseas immediately after 

the Contract is signed and shall also order materials to be 

obtained from local sources as early as necessary to ensure 

that they are onsite when required for use in the works. 

The Bills of Quantities shall not be used for the purpose of 

ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all 

articles and materials supplied by the PROJECT 

MANAGER at the time of taking deliver thereof, as having 

received them in good order and condition, and will 

thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles 

and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs 

Duty and V.A.T., all at the Contractor's own cost and  

expense, to the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost 

where directed on the site weather proof lock-up sheds 

and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER 

Nominated Sub-Contractors are to be made liable for the 

cost of any storage accommodation provided especially 

for their use. 
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  Carried to collection  -      

        

A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples 

of materials or workmanship including concrete test cubes 

required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the 

PROJECT MANAGER, may reject any materials or 

workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of 

the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid 

down by the State Department of Public Works, Ministry 

of Land, Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for 

testing and the method of marking for identification shall 

be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-

contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders 

and Regulations in connection with the employment of 

Labour and other matters related to the execution of the 

works. In particular the Contractor's attention is drawn to 

the provisions of the Factory Act 1950 and his tender must 

include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, 

pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. The Contractor 

must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the 

movement, housing, security and control of labour, labour 

camps , passes for transport, etc. It is most important that 

the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all 

such regulations and/or restrictions which may affect the 

information regarding all such regulations and/or 

restrictions which may affect the organisation of the 
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works, supply and control of labour, etc., and allow 

accordingly in his tender. No claim in respect of want of 

knowledge in this connection will be entertained. 

  

 

    

C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the 

security of all the works stores, materials, plant, personnel, 

etc., both his own and sub-contractors' and must provide 

all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage 

and the protection of the public. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

    

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the 

works and make good any damage to public or private 

roads arising from or consequent upon the execution of 

the works to the satisfaction of the local and other 

competent authority and the PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  

 

    

  The Contractor shall take every precaution to avoid 

damage to all existing property including roads, cables, 

drains and other services and he will be held responsible 

for and shall make good all such damage arising from the 

execution of this contract at his own expense to the 

satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     
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  The Contractor is recommended to examine the drawings 

and visit the site the location of which is described in the 

Particular Preliminaries hereof. He shall be deemed to 

have acquainted himself therewith as to its nature, 

position, means of access or any other matter which, may 

affect his tender. No claim arising from his failure to 

comply with this recommendation will be considered. 

    

  

 

    

D. ACCESS TO SITE AND TEMPORARY ROADS.     

  

 

    

  Means of access to the Site shall be agreed with the 

PROJECT MANAGER prior to commencement of the 

work and Contractor must allow for building any 

necessary temporary access roads for the transport of the 

materials, plant and workmen as may be required for the 

complete execution of the works including the provision 

of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of 

the works, the Contractor shall remove such temporary 

access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER  

    

  

 

    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the 

Contractor for use of storage and for the purpose of 

erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed 

on site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use 

in the works. The Contractor must make his own 
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arrangements for connection to the nearest suitable water 

main and for metering the water used. He must also 

provide temporary tanks and meters as required at his 

own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the 

PROJECT MANAGER . The Contractor shall pay all 

charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water 

or electric current used and for any installation provided 

especially for their own use. 

  

 

    

C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and 

maintained by the Contractor to the satisfaction of the 

Government and/or Local Authorities, Labour 

Department and the PROJECT MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  

 

    

  The works shall be executed under the direction and to 

the entire satisfaction in all respects of the PROJECT 

MANAGER who shall at all times during normal working 

hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other 

places where work is being prepared for the contract. 

    

  

 

    

E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item 

A7(i) of the Standard Method of Measurement. Such sums 

are net and no addition shall be made to them for profit. 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  Carried to collection     
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A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used 

in these Bills of Quantities shall have the meaning stated in 

Section A item A7 (ii) of the Standard Method of 

Measurement. Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and 

fix materials or goods are described herein as Nominated 

Sub-Contractors. Persons or firms so nominated to supply 

goods or materials are described herein as Nominated 

Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  

 

    

  The Contractor shall provide within two weeks of 

Possession of Site and in agreement with the PROJECT 

MANAGER a Progress Chart for the whole of the works 

including the works of Nominated Sub-Contractors; one 

copy to be handed to the PROJECT MANAGER and a 

further copy to be retained on Site. Progress to be 

recorded and chart to be amended as necessary as the 

work proceeds. 

    

  

 

    

C. ADJUSTMENT OF P.C. SUMS.     

  

 

    

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT 

MANAGER'S order in respect of each of them added to 

the Contract sum. The Contractor shall produce to the 

PROJECT MANAGER such quotations, invoices or bills, 

properly receipted, as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit 

upon P.C. Sums shall be adjusted in the final account pro-

rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be 

adjusted pro-rata to the physical extent of the work 

executed (not pro-rata to the amount paid) and this shall 

apply even though the Contractor's priced Bill shows a 

percentage in the rate column in respect of them. Should 

the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in 

these Bill of Quantities profit and attendance will be 

allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

    

  Carried to collection     
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A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted 

and the value of the work properly executed in respect of 

them upon the PROJECT MANAGER's order added to the 

Contract Sum. Such work shall be valued , but should any 

part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work 

to be supplied by a Nominated Supplier, the value of such 

work or articles shall be treated as a P.C. Sum and profit 

and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER 

to be executed by nominated sub-contractors, the 

Contractor shall enter into sub-contracts and shall 

thereafter be responsible for such sub-contractors in every 

respect. Unless otherwise described the Contractor is to 

provide for such Sub-Contractors any or all of the facilities 

described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the 

description "add for Attendance". 

    

  

 

    

C. DIRECT CONTRACTS     

  

 

    

  Notwithstanding the foregoing conditions, the 

Government reserves the right to place a "Direct Contract" 

for any goods or services required in the works which are 

covered by a P.C. Sum in the Bills of Quantities and to pay 

for the same direct. In any such instances, profit relative to 

the P.C. Sum in the priced Bills of Quantities will be 

adjusted as described for P.C. Sums is  allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade 

upon trade and shall afford any tradesmen or other 

persons employed for the execution of any work not 

included in this Contract every facility for carrying out 

their work and also for use of his ordinary scaffolding. The 

Contractor, however, shall not be required to erect any 

special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of 

such tradesmen or persons as may be ordered by the 
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PROJECT MANAGER and the work will be measured and 

paid for to the extent executed at rates provided in these 

Bills. 

  

 

    

  

 

    

        

  Carried to collection  -      

        

A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 

30 of the Conditions of Contract. No payment on account 

of the work executed will be made to the Contractor until 

he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance 

Certificate that the provision of the foregoing Insurance 

Clauses have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain 

that premiums are duly paid up by the Contractor who 

shall if called upon to do so, produce the receipted 

premium renewals for the PROJECT MANAGER's 

inspection. 

                   

  

 

    

B. PROVISIONAL WORK     

  

 

    

  All work described as "Provisional" in these Bills of 

Quantities is subject to re-measurement in order to 

ascertain the actual quantity executed for which payment 

will be made. All "Provisional" and other work liable to 

adjustment under this Contract shall left uncovered for a 

reasonable time to allow all measurements needed for 

such adjustment to be taken by the PROJECT MANAGER 

Immediately the work is ready for measuring, the 

Contractor shall give notice to the PROJECT MANAGER. 

If the Contractor makes default in these respects he shall if 

the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards 

reinstate at his own expense. 
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C. ALTERATIONS TO BILLS, PRICING, ETC.     

  

 

    

  Any unauthorised alteration or qualification made to the 

text of the Bills of Quantities may cause the Tender to be 

disqualified and will in any case be ignored. The 

Contractor shall be deemed to have made allowance in 

his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All 

items of measured work shall be priced in detail and the 

Tenders containing Lump Sums to cover trades or groups 

of work must be broken down to show the price of each 

item before they will be accepted. 

    

  

 

    

D. BLASTING OPERATIONS     

  

 

    

  Blasting will only be allowed with the express permission 

of the PROJECT MANAGER in writing. All blasting 

operations shall be carried out at the Contractor's sole risk 

and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid 

down by the PROJECT MANAGER governing the use and 

storage of explosives. 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

        

A. MATERIALS ARISING FROM EXCAVATIONS     

  

 

    

  Materials of any kind obtained from the excavations shall 

be the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt 

with as provided in the Contract. Such materials shall only 

be used in the works, in substitution of materials which the 

Contractor would otherwise have had to supply with the 

written permission of the PROJECT MANAGER Should 

such permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a price 

to be agreed. 
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B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained 

in the Bills of Quantities, including casing , casing up, 

covering or such other means as may be necessary to avoid 

damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and 

make good any damage which may nevertheless have 

been done at completion free of cost to the Government. 

    

  

 

    

C. REMOVAL OF RUBBISH ETC.     

  

 

    

  Removal of rubbish and debris from the Buildings and site 

as it accumulates and at the completion of the works and 

remove all plant, scaffolding and unused materials at 

completion. 

    

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, 

manholes and drains, wash (except where such treatment 

might cause damage) and clean all floors, sanitary fittings, 

glass inside and outside and any other parts of the works 

and remove all marks, blemishes, stains and defects from 

joinery, fittings and decorated surfaces generally, polish 

door furniture and bright parts of metalwork and leave 

the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT 

MANAGER 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection 
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A. GENERAL SPECIFICATION.     

  

 

    

  For the full description of materials and workmanship, 

method of execution of the work and notes for pricing, 

the Contractor is referred to the Ministry of Roads and 

Public Works and Housing General Specification dated 

1976 or any subsequent revision thereof which is issued as 

a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

    

  

 

    

B. TRAINING LEVY     

  

 

    

  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment 

by the Contractor of a Training Levy at the rate of 50.00 

per employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored 

on or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions 

necessary for the safe custody of the works, materials, 

plant, public and Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

  The Contractor shall constantly keep on the works a 

literate English speaking Agent or Representative, 

competent and experienced in the kind of work involved 

who shall give his whole experience in the kind of work 

involved and shall give his whole time to the 

superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor 

all directions and instructions from the Project Manager 

and such directions shall be deemed to have been given to 

the Contractor in accordance with the Conditions of 

Contract. 

    

  Carried to Collection     
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  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    

  

 

   

  Brought Forward From Page GP/10    

  

 

   

  Brought Forward From Page GP/11    

  

 

   

  Brought Forward From Page GP/12    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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BUILDERS WORK 
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Main block (main works)         
 

ELEMENT NO. 1; SUBSTRUCTURES ( 

All Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up 

all trees and remove any existing 

structures and obstructions as 

directed. 

Sm 900     

 

          

B Cut down trees girth900mm- 

1200mm, remove out tree stumps 

and grab out roots, dispose off as 

directed and refill pits 

No. 4     

 

          

C Excavate oversite to remove 

vegetable soil, load and cart away 

from site to contractor's dumping 

area as directed; Average 200 mm 

depth 

Sm 350     

 

          

D Excavate to reduce levels 

commencing from stripped level: not 

exceeding 1.5 m deep 

Cm 495     

 

          

E Excavate to reduce levels 

commencing from stripped level: 

over 1.5m not exceeding 3.0 m deep 

Cm 330     

 

          

F Excavate for strip foundation 

trenches commencing from reduced 

level: not exceeding 1.5m deep 

Cm 180     

 

          

G Ditto for column bases Cm 8     
 

          

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

 

          

I Return, fill and ram selected soil in 

foundations 

Cm 825     

 

Substructure carried forward         
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Substructure brought forward         
 

          

J Remove surplus soil and debris from 

site to a place approved by local 

authority 

Cm 100     

 

          

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

 

          

M Allow for keep excavations free of 

spring, underground or running 

water including any necessary 

pumping, bailing or other approved 

means 

Item 1     

 

          
 

Mass concrete mix (1:3:6):in         
 

          

A 50 mm Thick blinding under strip 

foundations 

Sm 120     

 

          

B Ditto under column bases Sm 24     
 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

C Strip foundations Cm 50     
 

          

D Column bases Cm 12     
 

          

E Columns Cm 8     
 

          

F Ground floor slab; 150 mm thick Sm 290     
 

          

G Ramps; Ditto Sm 4     
 

          

H Steps Cm 4     
 

          
 

Substructure carried forward         
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Mesh fabric reinforcement         
 

          

A Mesh reinforcement No. A142 size 

200 x 200 mm weighing 2.22 kg per 

square metre: in floor slab: including 

all necessary supports 

Sm 290     

 

          
 

Supply and fix mild steel bar in 

structural concrete work including 

cutting, bending, hoisting, tying wire, 

spacing blocks and supporting all in 

position in foundation footing, 

column bases and columns 

        

 

          

B 8 - 32 mm Bars Kg 6000     
 

          
 

Sawn formwork: to         
 

          

C Vertical sides of column bases Sm 22     
 

          

D Sides of columns Sm 48     
 

          

E Sides of strip footing Sm 120     
 

          

F Edges of steps; cut to profile of steps Sm 6     

 

          

G Edges of slabs; 150 - 225 mm girth Lm 100     
 

          
 

Walls         
 

          

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 400     

 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Hardcore         
 

          

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick 

(maximum) layers 

Sm 290     

 

          
 

Blinding         
 

          

C 50 mm Thick approved quality 

murram blinding to surfaces of 

hardcore 

Sm 290     

 

          
 

Anti-termite treatment         
 

          

D Termidor 25EC or other approved 

anti-termite chemical treatment to 

surfaces of blinded hardcore and 

around foundations : applied by 

approved professional pest control 

specialist: applied strictly in 

accordance with the manufacturer's 

instructions: 10 year guarantee 

Sm 290     

 

          
 

DPM         
 

          

E Gauge 1000 polythene damp proof 

membrane 

Sm 290     

 

          
 

25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

 

          

F Plinths: externally Sm 60     
 

          
 

          
 

          
 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Prepare surfaces and apply undercoat 

and two finishing coats black 

bitumastic or other equal approved 

water resistant paint: on rendered 

surfaces: to 

        

 

          

G Plinths: externally Sm 60     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Substructures carried to summary 

page 
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ELEMENT NO. 2; CONCRETE 

WORKS 

        

 

Sawn formwork: to         
 

          

A Sides and soffits: ring beams and 

lintols 

Sm 120     

 

          

B Columns; vertical sides Sm 66     
 

          
 

Supply and fix mild steel bar in 

structural concrete work including 

cutting, bending, hoisting, tying wire, 

spacing blocks and supporting all in 

position 

        

 

          

C 8 - 32 mm Bars Kg 6500     
 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

D Beams and lintols Cm 36     
 

          

E Columns Cm 8     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Concrete works carried to summary 

page 
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ELEMENT NO. 3; WALLS         
 

          
 

External walls         
 

          
 

Dressed natural quarry stone walling 

bedded in cement and sand mortar 

(1:3) with minimum stone crushing 

strength of 7N/mm² 

        

A 200 mm Thick walls Sm 330     
 

          
 

Internal         
 

          
 

Natural stone walls: machine cut: 

bedded and jointed in cement and 

sand (1:3) mortar 

        

 

          

B 200 mm Thick walls Sm 130     
 

          
 

Bituminous felt or other equal 

approved damp-proof course: in 

cement/ sand (1:3) mortar 

        

 

          

C 200 mm Wide Lm 200     
 

          

D 12mm flexcell expansion joint Sm 32     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Walls carried to summary page         
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ELEMENT NO. 4: ROOF         
 

Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 450     

 

          

B Ditto 450mm wide  ridge / hip cover. Lm 70     

 

          

C Ditto valley gutter Lm 20     
 

          

D Raking and cutting roof cover at hips 

and valleys 

Lm 70     

 

          
 

All in sawn celcured and well 

seasoned cypress:- 12mm diametre 

300mm long mild steel anchor bolts 

with head, nut, washers and split ring 

cast into ring beam and bolted to 

wall plate(m.s) work. 

        

 

          

E 150 x 50mm Tie beam Lm 320     
 

          

F 150 x 50mm rafter,half rafters, valley 

& hip ratfers(Rafters at 1.2m centre) 

Lm 400     

 

          

G 100 x 50mm struts and king post Lm 450     
 

          
 

end of trusses         

H 150 x 50mm wall plate. Lm 190     
 

          

I 75 x 50mm purlins( at 600mm 

centres) 

Lm 800     

 

          

J 200 x 25mm wrott fascia and verge 

board 

Lm 100     

 

          
 

Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     

 

          

L 

 

No. 95     

 

Roof carried forward         
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Roof brought forward         
 

          

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

 

          

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of 

fascia and vergeboard 200-300mm 

high. 

Lm 100     

 

          
 

Rain water goods         

A 150mm half diameter u.P.V.C gutters 

of 6lm lengths 

Lm 90     

 

          

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 75     

 

          

C Extra over ditto for connectors at 

joints nailed to fascia(m.s) 

No. 16     

 

          

D Extra over ditto for stoped ends No. 8     
 

          

E Extra over ditto swannecks No. 5     
 

          

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

 

          

G Extra over ditto for 600mm long 

shoe 

No. 5     

 

          

H Ditto bends No. 24     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Roof carried to summary page         
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ELEMENT NO. 5; DOORS         
 

Timber Doors         
 

45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

 

          

A Single leaf door; overall size 900 x 

2400 mm high; with 6 mm thick clear 

fanlight glazing overall size 860 x 300 

mm high complete with all beadings 

No 5     

 

          
 

Supply and fix the following 

mahogany glazed doors comprising 

of 150 x 50mm bottom rail,top rail, 

middle rail, transomes and stiles; 6 

mm thick toughened glass and glazing 

infill with and including glazing 

beads; All as per architect's drawings 

and details 

        

A Single leaf door; overall size 900 x 

2400 mm high; with 6 mm thick clear 

fanlight glazing overall size 860 x 300 

mm high complete with all beadings 

No 3     

 

          

B Double door; overall size 1800 x 

2400 mm high; with 6 mm thick clear 

fanlight glazing overall size 1760 x 

300 mm high complete with all 

beadings 

No 4     

 

          
 

          
 

          
 

          
 

          
 

          
 

Doors carried forward         
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Doors brought forward         
 

Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door 

complete with barrel, springs, hanger 

rings, end plates, canopy, vertical 

guide rails, curtain; 80mm slats, T bar 

or bottom rail 

No 4     

 

          
 

Prepare surfaces and apply three 

coats of approved gloss oil paint to 

metal surfaces 

        

 

          

B Doors: both sides measured Sm 50     
 

          
 

Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

 

          

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 82     

 

          

B 50 x 25 mm Architrave: splayed Lm 66     
 

          

C 25 x 25 mm Quadrant Lm 66     
 

          
 

Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

D Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

          
 

Prepare surfaces: apply two coats 

clear pinotex spirit in clear matt 

varnish: on timber surfaces: to 

        

E Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

Doors carried forward         
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Doors brought forward         
 

          

F General timber surfaces: doors Sm 56     
 

          
 

Supply and fix: 'UNION' or other 

equal approved ironmongery: 

matching screws: locks to include a 

set of 3 keys: available from their 

authorised local dealers; brass finish 

to architects approval 

        

 

          

A 100mm brass butt hinges Prs 24     
 

          

B Two lever mortice lock with handles No 12     

 

          

C Door closer No 12     
 

          

D 38 mm Diameter oval rubber stop; 

floor or wall mounted 

No 16     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Door carried to summary page         
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ELEMENT NO. 6; WINDOWS         

 

          
 

Approved pre-cast concrete cill: 

bedded and jointed in cement (sand 

(1:3) mortar: pointed in matching 

coloured cement 

        

 

          

A 250 x 50 mm Thick cill; once 

weathered and throated 

Lm 40     

 

          
 

Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary 

cuttings lugs, stays and bedding into 

walls in cement sand mortar 1:4 

complete with stays, fasteners, all 

necessary accessories and priming 

once in red-oxide, to Architects 

approval, with minimal burgalr 

proofing in 20mm angle line framing 

        

 

          

A Window size 2500 x 750mm high. 

For stores 

No. 2     

 

          

B Ditto size 2500 x 1500mm high. For 

laboratory 

No. 5     

 

          

C Ditto size 1200 x 1500mm high. No 2     
 

          

D Ditto size 2000 x 1500mm high. No. 6     
 

          
 

Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel 

window panes with putty. 

Sm 54     
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Painting         
 

Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces 

of: 

        

 

          

A Windows externally Sm 8     
 

Windows carried forward         
      

      

Item Description Unit Qty  Rate   Amount (ksh)  
 

Windows brought forward         
 

          

B Windows internally Sm 8     
 

          
 

Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders 

and sheers with a strong chrome pipe 

of 28mm diameter, 2pcs finials, 2pcs 

end cups, 4pcs brackets, rings, screws 

and anchor to install 

No 10     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Window carried to summary page         
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Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

 

          

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

 

          

C Extra-over ditto in access door size 

450 x 600mm, including framing in 

75 x 50mm sawn cypress 

No. 2     

 

          
 

Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

 

          

E 50 x 75mm ditto. Lm 800     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 8; Fixtures and fittings         

 

Shelving to packagig room         
 

20 mm thick blockboard storage 

sheleves supported of mild steel 25 x 

25 mm frames; painted to approval; 

450 mm wide 

        

 

          

A 10000 mm long x 450 mm deep x 

3000 mm high 

Sm 50     

 

          

B Ditto for cabinet below the worktop 

in seed lab 

Sm 30     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 9; FINISHES         
 

FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing 

to receive ceramic floor tiles or 

terrazzo (s.m)/Skirting 

Sm 300     

 

          

B 20mm thick polished terrazzo paving 

to floor and the worktop including 

plastic strip dividers/skirting 

Sm 300     

 

          
 

walls internally         

H 12mm thick gauged plaster cement 

sand lime 1:1:6 with a smooth float to 

walls, beams and columns internally 

Sm 400     

 

          

I Ditto to reveals and jambs. Sm 30     
 

          
 

Walls Externaly         

H 12mm thick gauged cement sand 

render 1:2 finished with a wood float 

to beams and columns 

Sm 215     

 

          

I Keying in cement sand 1:2, pointing 

in gloss oil paint and wire brushing 

natural machine cut stone externally 

Sm 130     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Finishes carried to summary page         
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ELEMENT 10; PAINTING & 

DECORATIONS 

        

 

Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any 

other equal and approved paint to 

        

A Plastered walls internally Sm 400     
 

          

B Soffites of chip board ceiling Sm 340     
 

          

C Plastered walls externally Sm 215     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Painting carried to summary page         
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & 

Fittings 

        

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground 

level 

        

 

Element 01: Substructure (all 

provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up 

all trees and remove any existing 

structures and obstructions as 

directed. 

Sm 16     

 

          

B Excavate for column bases 

commencing from ground level level: 

not exceeding 1.5 m deep 

Cm 14     

 

  

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

A Column bases 200mm thick Cm 2     
 

          

B Sub structure and superstructure 

columns 400mmx400mm size 

Cm 4     

 

          
 

Supply and fix mild steel bar in 

structural concrete work including 

cutting, bending, hoisting, tying wire, 

spacing blocks and supporting all in 

position 

        

 

          

C 8 - 12 mm Bars for substructure 

columns, column bases, 

superstructure columns ring beams 

and slab 

Kgs 478     

 

          
 

          
 

Raised conc. Water tank stand carried 

forward 
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Raised conc. Water tank stand 

brought forward 

        

 

          
 

Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     
 

          

E Sides of columns Sm 10     
 

          
 

Superstructure works         
 

Sawn formwork: to         
 

          

F Sides and soffits: beams Sm 11     
 

          

G Soffits and sides of suspended slab Sm 9     

 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

H Slab and beams Cm 5     
 

          
 

Plaster: 15 mm cement/lime 

putty/sand: steel trowelled: on 

masonry or concrete: to 

        

 

          

I concrete surfaces Sm 98     
 

          

K Purchase and instal 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for construction of raised 

concrete water tank stand 
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & 

Fittings 

        

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          

K RAISED WATER TANK STAND         

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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MECHANICAL WORKS 
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  MECHANICAL ENGINEERING 

SERVICES BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission 

the following sanitary appliances 

complete with all the accessories 

including all connections to the 

services, waste, jointing to water 

supply overflows, supports and all 

plugging and screwing to walls and 

floors. Note: 

        

            

  (i) All sanitary fittings shall be in 

approved colour. 

        

            

  (ii) The Model and Ref No. indicated 

is only a guide to the type and quality 

of fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc necessary for the proper 

and satisfactory functioning of the 

system when pricing the following in 

PN 20 PPRC conforming to the 

current European standards for PPR 

installations and to the Engineer’s 

approval, pipe jointing shall be by 

polyfusion or use of electric coupling 

Rates must allow for all the 

Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, 

sliding and fixed joints, support 

raceways, isolating sheaths, elastic 

materials, expansion arms and bends, 

crossovers etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30                            

-    

B 25mm –ditto- Lm 20                            

-    

C 32mm –ditto- Lm 30                            

-    

            

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

            

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible 

connector with chrome plated angle 

check valve size 15mm dia including 

unions and sockets to connect sanitary 

fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Supply, deliver and install the 

following vulcathene laboratory 

system including waste outlets, sinks, 

drip cups, anti-siphon traps, dilution 

recovery traps and associated 

comprehensive range of pipe and 

fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

            

  Laboratory sink         

A A sink of preffered dimensions 

552mm x 400mm with a depth of 

231mm having a drain of 74mm, that 

is extremely robust and moulded with 

a self draining base with its recessed 

outlet to accept the flange of 1 1/2" 

(40mm) non overflow threaded 

outlet but if required, an overflow 

assembly can be fitted. The sink to be 

complete with anti siphon traps that 

can stop the backflow of potentially 

harzadious fumes. All the downstream 

fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid 

brass High gloss epoxy powder , 

resistant to most chemicals, UV fading 

and heat. Ceramic headwork;90 deg 

turn, water static pressure max 10bar. 

To be complete with detachable brass 

serrated nozzle, splash controlled 

water filter attacheble, ergonomic 

high grade PP knob and 360 deg 

swing gooseneck spout. 

No 2     

      

      

      

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower 

and bowl modular in brass and 

stainless steel with chemical resistant 

red BROEN-LAB polycoat with self-

draining shower head. The shower 

head with a pull to open mechanism 

and eye wash with a footpedal 

opening mechanism. Eye wash with 

built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with integrated out with a min 

working pressure of 1.5bar. all as 

BROEN-LAB or equal and approved 

No 1     

            

D Emergency shower instructions Wall 

mounted sign and instruction card for 

Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE 

WASHROOMS AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent 

welded joints shall be as per the 

system’s manufacturer’s written 

instructions. Tenderers must allow in 

their pipework prices for all the 

couplings, clippings, connectors, joints 

etc. as required in the running lengths 

of pipework and also where 

necessary, for pipe fixing clips, holder 

bats plugged and screwed for the 

proper and satisfactory functioning of 

the system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

      

      

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped 

tubular trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning 

of the plumbing and drainage 

installations to the satisfaction of the 

Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

  Sub total for sanitary appliances         
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Summary page 

    

C SANITARY APPLIANCES 

   

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  
      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Total for sanitary appliances carried to 

summary page 
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ELECTRICAL WORKS 
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Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three 

gang two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 

1x58w T26 LED fluorescent light fittings 

with Aluminium louvres (complete with 

tubes)as thorn, do wiring as appropriate 

using 3x1.5mm2 single core copper 

cables as E. African cable drawn in 

concealed pvc conduit. The fittings to be 

surface mounted on the ceiling & spaced 

as appropriate. 

No 45     

G Supply deliver to site, Install and do 

wiring of 1200mm single LED batten 

fluorescent fittings with prismatic 

diffuser(complete with  tubes) wired in 

a 3x1.5mm
2 

PVC insulated single core 

copper cable drawn in a concealed 

20mm PVC heavy gauge conduits  

No 3     

 

          

H Supply, deliver, Install & wire twin 

13amps socket outlets drawn in 

concealed pvc conduit using 3x2.5mm2 

single core copper cable in three ring 

circuit all terminated at the DB 

protected by 32Amps single pole MCB 

No 22     

      

      
 

          
 

Cont. electrical carried forward         
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electrical brought forward         

I Supply, deliver, Install in the processing 

area &wire five pin 32amps industrial 

socket outlets each as a final subcircuit 

from the DB isolated using 40Amps 

three pole MCB wired using 4x4.0mm
2
 

single core copper cables as E. African 

cable drawn in concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as 

Schneider or equivalent as approved by 

project manager and housed in an 

enamel paint finish metal enclosure  

No 2     

K Supply, deliver & install on 

32Ampsamps triple pole MCB to fit in 

the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB 

to fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 

32amps MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

 

          

O Excavate 250x600mm deep trench to 

lay the armoured cable 

Cm 15     

 

          

P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back 

fill 

Lm 80     

      

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or 

equivalent as approved by project 

manager 

No 1     

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete 

with top 100mm concrete cover. Allow 

for 100mm ducts entry 

No 2     

 

          

S Supply, deliver to site & install four pole 

125Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

T Supply and install concrete cable 

makers(UG) along the underground 

cable line 

No 4     

 

          
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 

3x1.5mm2 PVC insulated single copper 

cable drawn in a concealed 20mm PVC 

heavy gauge conduit  

No 7     

 

          

B Supply, deliver and install 240volts 

32Amps contactor as Telemechanique 

or equivalent to switch on the security 

lights 

No 1     

 

          

C Supply, deliver and install 240volt 

10amps Photo cell switch to activate the 

contactor “Ditto” 

No 1     

D Supply and do earthing at the building 

main connection point using 10mm2 

single core cable and 12mmx1200mm 

copper earth rod  

No 1     

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         
 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 

single core cables drawn in concealed 

pvc conduit as appropriate 

No 1     

 

          

F Supply and install in situ 100mm 

diameter heavy gauge UPVC pipe as 

duct (2No. Parallel ducts) from the 

constructed block to the rear side to 

receive the power cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for electrical works carried to 

summary page 
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CIVIL WORKS 
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  CIVIL WORKS         

  Paving around the building         

B Remove vegetable top soil average depth 

150mm and dispose off as directed by 

P.M 

Sm 120     

            

C Provide, lay and compact 100mm thick 

approved murram base 

Sm 120     

            

D Treat the surfaces with approved 

herbicide, with warranty of 10 years 

Sm 120     

            

E Provide, lay and joint in cement sand 

mortar 1:3 600 x 600 x 50mm p.c paving 

slabs including 50mm thick sand bed. 

Sm 120     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR PAVING CARRIED TO 

GRAND SUMMARY 

        

      



 

Page 475 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  FOUL DRAINAGE EXCAVATION(all 

provisional 

        

  High grade soil, waste and vent pipes as 

"key terr-ain" P.V.C soil waste and vent 

pipes including couplings and all fixing 

brackets. To nearest manhole 

        

A Excavate trench for 150mm diametre 

drain pipe not exceeding 1.5M deep and 

average 500mm deep including fitting in, 

compacting, grading bottoms and 

desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock class ''A'' Cm 10     

            

G Allow for cutting trees along the line, grub 

out roots and despose off girth 600-

900mm 

No. 2     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR FOUL DRAINAGE 

ECAVATION CARRIED TO SUMMARY 

OF EXTERNAL WORKS 

        

 

Ex 1 
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  MANHOLES(all provisional)         

  The following in 12 No. Manholes class 

"B" All provisional 

        

            

A Excavate manhole pit not exceeding 1.5m 

deep. 

Cm 27     

            

B Return, fill-in and consolidate excavated 

materials around manhole walls. 

Cm 15     

            

C Remove surplus excavated materials and 

deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating in 

rock class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in 

manhole base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 in 

manhole cover slab size 

1380mmx1180mm, reinforced with 8mm 

diametre at 80mm centres both ways 

with rebated opening for 450x600mm 

cover and frame finished smooth 

including any necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to bottom of 

manholes internal size 1000mmx800mm 

including haunching to a height of 

200mm above channel and rendering in 

cement 1:2 trowelled smooth. 

No. 12     

            

            

      

      

      

            

            

  Manhole carried forward         
 

Ex2 
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  Manhole brought forward         

H Make or leave hole through 200mm 

concrete wall for 150mm diameter pipe 

(m.s) built-in and make good walls and 

render all round. 

No. 24     

            

  Extra-over benching to forming the 

following channels with external rounded 

angles with slopping top of benching:- 

        

            

I 150mm diametre half-round section 

straight main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling in 

cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster to 

ditto with approved water-proofing 

admixture to internal sides of manholes 

trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of cover 

slab and walling. 

Sm 16     

            

E Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 12     

            

F Extra over formworks boxing to form 

opening for manhole cover(m.s) 

No. 12     

            

            

            

      

      

      

            

  Sub total for manhole carried to summary 

page 

        

 

Ex 3 
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  SOAKAGE AREA(all provisional)         

  The following in french drains as per 

standard drawing No.(50) 5344, average 

5Lm 

        

            

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from 

original ground level 

Cm 4     

            

B Extra-over excavation for excavating in 

rock class 'A' 

Cm 1     

            

C Cart away excavated materials from site. Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed 

gravel. 

Cm 2     

            

F Back filling selected excavated soils mean 

thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted 

murram 

Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or 

perforated upvc pipe laid to falls in units 

of 450mm lengths with 10mm open joints 

covered to top half with 100mm width 

paper. 

Lm 6     

            

            

            

      

      

            

            

  TOTAL FOR SOAKAGE AREA CARRIED 

TO SUMMARY 

        

 

Ex 4 
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  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per 

drawing No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m deep 

starting from original ground level 

Cm 6     

            

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating in 

rock class 'A' 

Cm 8     

            

G Cart away surplus excated materials from 

site. 

Cm 20     

            

H Return, fill-in and consolidate excavated 

materials around foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced concrete 

1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square 

twisted bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 75-

150mm. 

Lm 8     

            

A Boxing to form opening size 600x450mm 

in 150mm thick suspended cover slab, 

rebated all round. 

No. 1     

            

            

      

            

  Soak pit carried forward         
 

Ex 5 
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  Soak pit brought forward         

            

B Form or leave 150mm diametre hole in 

150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain pipe 

through 150mm thick walling and make 

good in cement sand render 1:3. 

No. 1     

            

  approved machine cut walling in cement 

sand mortar 1:3:- 

        

D 150mm walling coved on plain 740mm 

radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, rendering 

coved to wall radius 

Sm 15     

            

F Ditto but to top and edges of suspended 

slab. 

Sm 5     

            

G Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  CARRIED TO COLLECTION         
 

Ex 6 
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  SEPTIC TANK- 200 persons-45000 lts 

capacity as per M.O.P.W standard 

drawing No. (50) 5343 All provisional 

        

A Excavate for pit not exceeding 1.5m deep 

commencing from ground level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not exceeding 

4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating in 

rock Class "A" 

Cm 36     

            

E Return, fill-in and ram selected excavated 

materials around walls and foundations. 

Cm 54     

            

F Load and cart away excavated materials. Cm 78     

            

G 50mm thick plain concrete 1:4:8 blinding 

under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 15 

degrees from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm high, 

in manhole size 600 x 850mm, including 

forming 150mm diametre half round 

main channel. 

No. 2     

            

            

            

            

            

            

      

      

      

      

            

  Septic tank carried forward         
 

Ex 7 
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  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 to:-         

I 150mm floor bed laid to falls not 

exceeding 15 degrees from horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle 

walling. 

Sm 8     

A 200mm thick scum baffle walling with 

slats 

Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum 

baffle. 

Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole cover(m.s) 

opening size 450 x 600mm. 

No. 4     

            

I Sides and edges of cover slab 150-225mm 

high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

            

            

            

            

  Septic tank carried forward         
 

Ex 8 
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  Septic tank brought forward         

            

K 20mm cement sand 1:2 floor screed, 

water proofed with pudlo and trowelled 

smooth, not exceeding 15 degrees to 

horizontal with sulphate resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites  of suspended 

scum baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic manhole 

cover and frame size 600 x 450mm  

including bedding frame in cement and 

sand mortar 1:2 and setting cover in 

greese. 

No. 4     

            

B 100mm diametre P.V.C inlet pipe with 

equal "Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let pipe 

750mm long  

No. 1     

            

D Form or leave 150mm diametre hole in 

250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast iron 

step bars 600mm long with 300mm long 

footing , sunk into concrete walling 

No. 6     

            

            

  Sub total for septic tank         
 

Ex 8 
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  SUMMARY OF EXTERNAL WORKS         

A FOUL DRAINAGE         

            

B 12 No. MANHOLES TYPE         

            

C SOAKAGE AREA         

            

D 1 No. SOAKPITS         

            

E SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS 

CARRIED TO GRAND SUMMARY 
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  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS 

CARRIED TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
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ITEM DESCRIPTION UNIT  AMOUNT  

        

  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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ITEM DESCRIPTION    AMOUNT  

  PROPOSED CONSTRUCTION OF SEED CENTRE FOR 

KIBWEZI 

  

  

 

   

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 2 SUMMARY PAGE KSHS  
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GARISSA SUB-CENTRE 
 

 

SITE 3 OF LOT 2 
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PARTICULAR PRELIMINARIES 
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ITEM DESCRIPTION    Kshs.  Cts 

       

  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

D LOCATION OF SITE 
 

   

  
  

   

  The sites are located at KEFRI Tiva Seed Sub-Centre, 
Kibwezi Seed Sub-Centre and Garissa Seed Sub-
Centre 
 
 
 
 

 
   

 
Carried to Collection     
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ITEM DESCRIPTION    Kshs.  Cts 

       

A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 

securing declaration form in the provided format. 

 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

    
 

   

   
 

 
   

  Carried to Collection     200,000.00   
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
 

     

  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  

Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 26 weeks from date  

   of Possession  

        

  

Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

        

        

        

        

        

        

        

        

        

        

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

  
  

   

  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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ITEM DESCRIPTION  KSHS  CTS 

  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES     

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his prices 

or rates for the various items in the Bills of Quantities or 

Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the 

works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms are 

abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description except 

as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     

  

 

    

  Carried to collection     
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ITEM DESCRIPTION  KSHS  CTS 

A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given as an 

item in each case shall be deemed to include: allowing use of 

standing scaffolding, mess rooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where 

necessary; providing space for office accommodation and   for 

storage of plant and materials; providing light and water for 

their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing 

duct covers, pipe casings and the like necessary for the execution 

and testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway station 

(Unless otherwise stated), pay all demurrage charges, load and 

transport to site where necessary, unload, store, unpack, 

assemble as necessary, distribute to position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in the  

contract document shall be synonymous 

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities shall 

be deemed to imply the Project Manager as defined in 

Condition 1 of the Conditions of Contract or such person as 

may be duly authorized to represent him on behalf of the 

Government. 
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ITEM DESCRIPTION  KSHS  CTS 

D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless otherwise 

notified is State Department of Public Works, Ministry of Land, 

Housing and Urban Development, P.O. Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean "The  

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

41191, NAIROBI. 

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

41191, NAIROBI. 

    

  

 

    

C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development,  P.O. Box 

41191, NAIROBI. 
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ITEM DESCRIPTION  KSHS  CTS 

D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic of 

Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The Conditions 

of Contract are also included herein Conditions of Contract 

These are numbered from 1 to 37 as set out in pages 16 to 36 

of these tender documents. Particulars of insertions to be made 

in the Appendix to the Contract Agreement will be found in the 

Particular Preliminaries part of these Bills of Quantities 

    

  

 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of Tender 

from an approved Bank and who will be willing to be bound 

the Government in an amount equal to five  per cent (5%) of 

the Contract amount for the due performances of the Contract 

up to the date of completion as certified by the PROJECT 

MANAGER and who will when and if called upon, sign a Bond 

to that effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day as the 

Contract Agreement is signed, by the Government, the 

Contractor shall furnish within seven days another Surety to the 

approval of the Government. 

                   

        

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and vehicles 

required for the works except in so far as may be stated 

otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described 

herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent 

work. 

    

    

    

B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and from 

the site at such hours and by such routes as may be permitted 

by the competent authorities. 
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ITEM DESCRIPTION  KSHS  CTS 

C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of the 

work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all materials to be 

obtained from overseas immediately after the Contract is signed 

and shall also order materials to be obtained from local sources 

as early as necessary to ensure that they are onsite when 

required for use in the works. The Bills of Quantities shall not 

be used for the purpose of ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all articles 

and materials supplied by the PROJECT MANAGER at the time 

of taking deliver thereof, as having received them in good order 

and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with 

articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and  expense, to 

the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost where 

directed on the site weather proof lock-up sheds and make 

good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub-

Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use. 

    

  

 

    

  

 

    

  

 

    

    

    

    

    

    

    

    

        

        

  Carried to collection  -      
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ITEM DESCRIPTION  KSHS  CTS 

A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples of 

materials or workmanship including concrete test cubes 

required for the works that may be called for by the PROJECT 

MANAGER for his approval until such samples are approved by 

the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be 

up to approved samples. The PROJECT MANAGER shall 

arrange for the testing of such materials as he may at his 

discretion deem desirable, but the testing shall be made at the 

expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing 

in accordance with the current scale of testing charges laid down 

by the State Department of Public Works, Ministry of Land, 

Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for testing 

and the method of marking for identification shall be as laid 

down by the PROJECT MANAGER The Contractor shall allow 

in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and 

other matters related to the execution of the works. In 

particular the Contractor's attention is drawn to the provisions 

of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or 

Regulation relating to Insurances, pensions and holidays for 

workpeople or so the safety, health and welfare of the 

workpeople. The Contractor must make himself fully 

acquainted with current Acts and Regulations, including Police 

Regulations regarding the movement, housing, security and 

control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall 

obtain from the relevant Authority the fullest information 

regarding all such regulations and/or restrictions which may 

affect the information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, 

supply and control of labour, etc., and allow accordingly in his 

tender. No claim in respect of want of knowledge in this 

connection will be entertained. 
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ITEM DESCRIPTION  KSHS  CTS 

C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the security of 

all the works stores, materials, plant, personnel, etc., both his 

own and sub-contractors' and must provide all necessary 

watching, lighting and other precautions as necessary to ensure 

security against theft, loss or damage and the protection of the 

public. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

    

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the works 

and make good any damage to public or private roads arising 

from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the 

PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  

 

    

  The Contractor shall take every precaution to avoid damage to 

all existing property including roads, cables, drains and other 

services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at 

his own expense to the satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     

  

 

    

  The Contractor is recommended to examine the drawings and 

visit the site the location of which is described in the Particular 

Preliminaries hereof. He shall be deemed to have acquainted 

himself therewith as to its nature, position, means of access or 

any other matter which, may affect his tender. No claim arising 

from his failure to comply with this recommendation will be 

considered. 
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ITEM DESCRIPTION  KSHS  CTS 

D. ACCESS TO SITE AND TEMPORARY ROADS.     

  

 

    

  Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and 

Contractor must allow for building any necessary temporary 

access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the 

works including the provision of temporary culverts, crossings, 

bridges, or any other means of gaining access to the Site. Upon 

completion of the works, the Contractor shall remove such 

temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER  

    

  

 

    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the Contractor 

for use of storage and for the purpose of erecting workshops, 

etc., shall be defined on site by the PROJECT MANAGER 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed on 

site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use in the 

works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering 

the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire 

satisfaction of the PROJECT MANAGER . The Contractor shall 

pay all charges in connection herewith. No guarantee is given 

or implied that sufficient water will be available from mains and 

the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water or 

electric current used and for any installation provided especially 

for their own use. 
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ITEM DESCRIPTION  KSHS  CTS 

  

 

    

C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and maintained 

by the Contractor to the satisfaction of the Government and/or 

Local Authorities, Labour Department and the PROJECT 

MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  

 

    

  The works shall be executed under the direction and to the 

entire satisfaction in all respects of the PROJECT MANAGER 

who shall at all times during normal working hours have access 

to the works and to the yards and workshops of the Contractor 

and sub-Contractors or other places where work is being 

prepared for the contract. 

    

  

 

    

E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7(i) 

of the Standard Method of Measurement. Such sums are net 

and no addition shall be made to them for profit. 

    

  

 

    

  Carried to collection     

A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 

Bills of Quantities shall have the meaning stated in Section A 

item A7 (ii) of the Standard Method of Measurement. Persons 

or firms nominated by the PROJECT MANAGER to execute 

work or to provide and fix materials or goods are described 

herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as 

Nominated Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  The Contractor shall provide within two weeks of Possession of 

Site and in agreement with the PROJECT MANAGER a Progress 

Chart for the whole of the works including the works of 

Nominated Sub-Contractors; one copy to be handed to the 

PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary 

as the work proceeds. 
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C. ADJUSTMENT OF P.C. SUMS.     

  

 

    

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT MANAGER'S 

order in respect of each of them added to the Contract sum. 

The Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in 

the final account pro-rata to the amount paid. Items of 

"attendance" (as previously described) following P.C. Sums shall 

be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even 

though the Contractor's priced Bill shows a percentage in the 

rate column in respect of them. Should the Contractor be 

permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities profit 

and attendance will be allowed at the same rate as it would be 

if the work were executed by a Nominated Sub-Contractor. 

    

  Carried to collection     

        

A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted and 

the value of the work properly executed in respect of them 

upon the PROJECT MANAGER's order added to the Contract 

Sum. Such work shall be valued , but should any part of the 

work be executed by a Nominated Sub-Contractor, the value 

of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be 

treated as a P.C. Sum and profit and attendance comparable to 

that contained in the priced Bills of Quantities for similar items 

added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall 

enter into sub-contracts and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors 

any or all of the facilities described in these Preliminaries. The 

Contractor should price for these with the nominated Sub-

contract Contractor's work concerned in the P.C. Sums under 

the description "add for Attendance". 
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C. DIRECT CONTRACTS     

  

 

    

  Notwithstanding the foregoing conditions, the Government 

reserves the right to place a "Direct Contract" for any goods or 

services required in the works which are covered by a P.C. Sum 

in the Bills of Quantities and to pay for the same direct. In any 

such instances, profit relative to the P.C. Sum in the priced Bills 

of Quantities will be adjusted as described for P.C. Sums is  

allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade upon 

trade and shall afford any tradesmen or other persons 

employed for the execution of any work not included in this 

Contract every facility for carrying out their work and also for 

use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The 

Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be 

ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided 

in these Bills. 

    

  

 

    

  

 

    

        

  Carried to collection  -      

        

A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 30 of 

the Conditions of Contract. No payment on account of the 

work executed will be made to the Contractor until he has 

satisfied the PROJECT MANAGER either by production of an 

Insurance Policy or and Insurance Certificate that the provision 

of the foregoing Insurance Clauses have been complied with in 

all respects. Thereafter the PROJECT MANAGER shall from 

time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the 

receipted premium renewals for the PROJECT MANAGER's 

inspection. 
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B. PROVISIONAL WORK     

  

 

    

  All work described as "Provisional" in these Bills of Quantities is 

subject to re-measurement in order to ascertain the actual 

quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this 

Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for 

measuring, the Contractor shall give notice to the PROJECT 

MANAGER. If the Contractor makes default in these respects he 

shall if the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards reinstate at 

his own expense. 

    

  

 

    

    

    

C. ALTERATIONS TO BILLS, PRICING, ETC.     

  

 

    

  Any unauthorised alteration or qualification made to the text 

of the Bills of Quantities may cause the Tender to be disqualified 

and will in any case be ignored. The Contractor shall be deemed 

to have made allowance in his prices generally to cover any 

items against which no price has been inserted in the priced Bills 

of Quantities. All items of measured work shall be priced in 

detail and the Tenders containing Lump Sums to cover trades 

or groups of work must be broken down to show the price of 

each item before they will be accepted. 

    

  

 

    

D. BLASTING OPERATIONS     

  

 

    

  Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance 

with any Government regulations in force for the time being, 

and any special regulations laid down by the PROJECT 

MANAGER governing the use and storage of explosives. 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     
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A. MATERIALS ARISING FROM EXCAVATIONS     

  

 

    

  Materials of any kind obtained from the excavations shall be 

the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt with 

as provided in the Contract. Such materials shall only be used 

in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written 

permission of the PROJECT MANAGER Should such permission 

be given, the Contractor shall make due allowance for the value 

of the materials so used at a price to be agreed. 

    

    

B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained in the 

Bills of Quantities, including casing , casing up, covering or such 

other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such 

protection when no longer required and make good any 

damage which may nevertheless have been done at completion 

free of cost to the Government. 

    

  

 

    

C. REMOVAL OF RUBBISH ETC.     

  

 

    

  Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove 

all plant, scaffolding and unused materials at completion. 

    

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, manholes 

and drains, wash (except where such treatment might cause 

damage) and clean all floors, sanitary fittings, glass inside and 

outside and any other parts of the works and remove all marks, 

blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright 

parts of metalwork and leave the whole of the buildings 

watertight, clean, perfect and fit for occupation to the approval 

of the PROJECT MANAGER 

    

  

 

    

        

        

  Carried to collection 
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A. GENERAL SPECIFICATION.     

  

 

    

  For the full description of materials and workmanship, method 

of execution of the work and notes for pricing, the Contractor 

is referred to the Ministry of Roads and Public Works and 

Housing General Specification dated 1976 or any subsequent 

revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items in these 

Bills of Quantities. 

    

  

 

    

B. TRAINING LEVY     

  

 

    

  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment by 

the Contractor of a Training Levy at the rate of 50.00 per 

employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored on 

or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated Sub-

Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions necessary for 

the safe custody of the works, materials, plant, public and 

Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

  The Contractor shall constantly keep on the works a literate 

English speaking Agent or Representative, competent and 

experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give 

his whole time to the superintendence of the works. Such Agent 

or Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor 

in accordance with the Conditions of Contract. 

    

  Carried to Collection     
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  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    

  

 

   

  Brought Forward From Page GP/10    

  

 

   

  Brought Forward From Page GP/11    

  

 

   

  Brought Forward From Page GP/12    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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BUILDERS WORK 
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Main block (main works)         
 

ELEMENT NO. 1; SUBSTRUCTURES ( All 

Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 900     

 

          

B Cut down trees girth900mm- 1200mm, 

remove out tree stumps and grab out 

roots, dispose off as directed and refill 

pits 

No. 4     

 

          

C Excavate oversite to remove vegetable 

soil, load and cart away from site to 

contractor's dumping area as directed; 

Average 200 mm depth 

Sm 350     

 

          

D Excavate to reduce levels commencing 

from stripped level: not exceeding 1.5 m 

deep 

Cm 495     

 

          

E Excavate to reduce levels commencing 

from stripped level: over 1.5m not 

exceeding 3.0 m deep 

Cm 330     

 

          

F Excavate for strip foundation trenches 

commencing from reduced level: not 

exceeding 1.5m deep 

Cm 180     

 

          

G Ditto for column bases Cm 8     
 

          

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

 

          

I Return, fill and ram selected soil in 

foundations 

Cm 825     

 

Substructure carried forward         

      



 

Page 516 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

Substructure brought forward         
 

          

J Remove surplus soil and debris from site 

to a place approved by local authority 

Cm 100     

 

          

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

 

          

M Allow for keep excavations free of 

spring, underground or running water 

including any necessary pumping, bailing 

or other approved means 

Item 1     

 

          
 

Mass concrete mix (1:3:6):in         
 

          

A 50 mm Thick blinding under strip 

foundations 

Sm 120     

 

          

B Ditto under column bases Sm 24     
 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

C Strip foundations Cm 50     
 

          

D Column bases Cm 12     
 

          

E Columns Cm 8     
 

          

F Ground floor slab; 150 mm thick Sm 290     
 

          

G Ramps; Ditto Sm 4     
 

          

H Steps Cm 4     
 

          
 

Substructure carried forward         
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Mesh fabric reinforcement         
 

          

A Mesh reinforcement No. A142 size 200 x 

200 mm weighing 2.22 kg per square 

metre: in floor slab: including all 

necessary supports 

Sm 290     

 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position in 

foundation footing, column bases and 

columns 

        

 

          

B 8 - 32 mm Bars Kg 6000     
 

          
 

Sawn formwork: to         
 

          

C Vertical sides of column bases Sm 22     
 

          

D Sides of columns Sm 48     
 

          

E Sides of strip footing Sm 120     
 

          

F Edges of steps; cut to profile of steps Sm 6     

 

          

G Edges of slabs; 150 - 225 mm girth Lm 100     
 

          
 

Walls         
 

          

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 400     

 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Hardcore         
 

          

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick (maximum) 

layers 

Sm 290     

 

          
 

Blinding         
 

          

C 50 mm Thick approved quality murram 

blinding to surfaces of hardcore 

Sm 290     

 

          
 

Anti-termite treatment         
 

          

D Termidor 25EC or other approved anti-

termite chemical treatment to surfaces of 

blinded hardcore and around 

foundations : applied by approved 

professional pest control specialist: 

applied strictly in accordance with the 

manufacturer's instructions: 10 year 

guarantee 

Sm 290     

 

          
 

DPM         
 

          

E Gauge 1000 polythene damp proof 

membrane 

Sm 290     

 

          
 

25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

 

          

F Plinths: externally Sm 60     
 

          
 

          
 

          
 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Prepare surfaces and apply undercoat 

and two finishing coats black bitumastic 

or other equal approved water resistant 

paint: on rendered surfaces: to 

        

 

          

G Plinths: externally Sm 60     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Substructures carried to summary page         
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ELEMENT NO. 2; CONCRETE WORKS         

 

Sawn formwork: to         
 

          

A Sides and soffits: ring beams and lintols Sm 120     

 

          

B Columns; vertical sides Sm 66     
 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

 

          

C 8 - 32 mm Bars Kg 6500     
 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

D Beams and lintols Cm 36     
 

          

E Columns Cm 8     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Concrete works carried to summary page         
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ELEMENT NO. 3; WALLS         
 

          
 

External walls         
 

          
 

Dressed natural quarry stone walling 

bedded in cement and sand mortar (1:3) 

with minimum stone crushing strength of 

7N/mm² 

        

A 200 mm Thick walls Sm 330     
 

          
 

Internal         
 

          
 

Natural stone walls: machine cut: 

bedded and jointed in cement and sand 

(1:3) mortar 

        

 

          

B 200 mm Thick walls Sm 130     
 

          
 

Bituminous felt or other equal approved 

damp-proof course: in cement/ sand 

(1:3) mortar 

        

 

          

C 200 mm Wide Lm 200     
 

          

D 12mm flexcell expansion joint Sm 32     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Walls carried to summary page         
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ELEMENT NO. 4: ROOF         
 

Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 450     

 

          

B Ditto 450mm wide  ridge / hip cover. Lm 70     

 

          

C Ditto valley gutter Lm 20     
 

          

D Raking and cutting roof cover at hips and 

valleys 

Lm 70     

 

          
 

All in sawn celcured and well seasoned 

cypress:- 12mm diametre 300mm long 

mild steel anchor bolts with head, nut, 

washers and split ring cast into ring beam 

and bolted to wall plate(m.s) work. 

        

 

          

E 150 x 50mm Tie beam Lm 320     
 

          

F 150 x 50mm rafter,half rafters, valley & 

hip ratfers(Rafters at 1.2m centre) 

Lm 400     

 

          

G 100 x 50mm struts and king post Lm 450     
 

          
 

end of trusses         

H 150 x 50mm wall plate. Lm 190     
 

          

I 75 x 50mm purlins( at 600mm centres) Lm 800     

 

          

J 200 x 25mm wrott fascia and verge 

board 

Lm 100     

 

          
 

Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     
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Roof carried forward         
      

 

Roof brought forward         
 

          

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

 

          

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of fascia 

and vergeboard 200-300mm high. 

Lm 100     

 

          
 

Rain water goods         

A 150mm half diameter u.P.V.C gutters of 

6lm lengths 

Lm 90     

 

          

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 75     

 

          

C Extra over ditto for connectors at joints 

nailed to fascia(m.s) 

No. 16     

 

          

D Extra over ditto for stoped ends No. 8     
 

          

E Extra over ditto swannecks No. 5     
 

          

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

 

          

G Extra over ditto for 600mm long shoe No. 5     

 

          

H Ditto bends No. 24     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          



 

Page 524 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

Roof carried to summary page         

 

          
 

ELEMENT NO. 5; DOORS         
 

Timber Doors         
 

45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

 

          

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 5     

 

          
 

Supply and fix the following mahogany 

glazed doors comprising of 150 x 50mm 

bottom rail,top rail, middle rail, 

transomes and stiles; 6 mm thick 

toughened glass and glazing infill with 

and including glazing beads; All as per 

architect's drawings and details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 3     

 

          

B Double door; overall size 1800 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 1760 x 300 mm high 

complete with all beadings 

No 4     

 

          
 

          
 

          
 

          
 

Doors carried forward         
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Doors brought forward         
 

Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door complete 

with barrel, springs, hanger rings, end 

plates, canopy, vertical guide rails, 

curtain; 80mm slats, T bar or bottom rail 

No 4     

 

          
 

Prepare surfaces and apply three coats of 

approved gloss oil paint to metal surfaces 

        

 

          

B Doors: both sides measured Sm 50     
 

          
 

Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

 

          

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 82     

 

          

B 50 x 25 mm Architrave: splayed Lm 66     
 

          

C 25 x 25 mm Quadrant Lm 66     
 

          
 

Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

D Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

          
 

Prepare surfaces: apply two coats clear 

pinotex spirit in clear matt varnish: on 

timber surfaces: to 

        

E Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

Doors carried forward         
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Doors brought forward         
 

          

F General timber surfaces: doors Sm 56     
 

          
 

Supply and fix: 'UNION' or other equal 

approved ironmongery: matching 

screws: locks to include a set of 3 keys: 

available from their authorised local 

dealers; brass finish to architects 

approval 

        

 

          

A 100mm brass butt hinges Prs 24     
 

          

B Two lever mortice lock with handles No 12     

 

          

C Door closer No 12     
 

          

D 38 mm Diameter oval rubber stop; floor 

or wall mounted 

No 16     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Door carried to summary page         
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ELEMENT NO. 6; WINDOWS         

 

          
 

Approved pre-cast concrete cill: bedded 

and jointed in cement (sand (1:3) 

mortar: pointed in matching coloured 

cement 

        

 

          

A 250 x 50 mm Thick cill; once weathered 

and throated 

Lm 40     

 

          
 

Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary cuttings 

lugs, stays and bedding into walls in 

cement sand mortar 1:4 complete with 

stays, fasteners, all necessary accessories 

and priming once in red-oxide, to 

Architects approval, with minimal 

burgalr proofing in 20mm angle line 

framing 

        

 

          

A Window size 2500 x 750mm high. For 

stores 

No. 2     

 

          

B Ditto size 2500 x 1500mm high. For 

laboratory 

No. 5     

 

          

C Ditto size 1200 x 1500mm high. No 2     
 

          

D Ditto size 2000 x 1500mm high. No. 6     
 

          
 

Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel window 

panes with putty. 

Sm 54     
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Painting         
 

Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces of: 

        

 

          

A Windows externally Sm 8     
 

Windows carried forward         
      

      

Item Description Unit Qty  Rate   Amount (ksh)  
 

Windows brought forward         
 

          

B Windows internally Sm 8     
 

          
 

Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders and 

sheers with a strong chrome pipe of 

28mm diameter, 2pcs finials, 2pcs end 

cups, 4pcs brackets, rings, screws and 

anchor to install 

No 10     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Window carried to summary page         
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Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

 

          

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

 

          

C Extra-over ditto in access door size 450 x 

600mm, including framing in 75 x 

50mm sawn cypress 

No. 2     

 

          
 

Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

 

          

E 50 x 75mm ditto. Lm 800     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 8; Fixtures and fittings         

 

Shelving to packagig room         
 

20 mm thick blockboard storage sheleves 

supported of mild steel 25 x 25 mm 

frames; painted to approval; 450 mm 

wide 

        

 

          

A 10000 mm long x 450 mm deep x 3000 

mm high 

Sm 50     

 

          

B Ditto for cabinet below the worktop in 

seed lab 

Sm 30     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 9; FINISHES         
 

FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing to 

receive ceramic floor tiles or terrazzo 

(s.m)/Skirting 

Sm 300     

 

          

B 20mm thick polished terrazzo paving to 

floor and the worktop including plastic 

strip dividers/skirting 

Sm 300     

 

          
 

walls internally         

H 12mm thick gauged plaster cement sand 

lime 1:1:6 with a smooth float to walls, 

beams and columns internally 

Sm 400     

 

          

I Ditto to reveals and jambs. Sm 30     
 

          
 

Walls Externaly         

H 12mm thick gauged cement sand render 

1:2 finished with a wood float to beams 

and columns 

Sm 215     

 

          

I Keying in cement sand 1:2, pointing in 

gloss oil paint and wire brushing natural 

machine cut stone externally 

Sm 130     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Finishes carried to summary page         
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ELEMENT 10; PAINTING & 

DECORATIONS 

        

 

Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any other 

equal and approved paint to 

        

A Plastered walls internally Sm 400     
 

          

B Soffites of chip board ceiling Sm 340     
 

          

C Plastered walls externally Sm 215     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Painting carried to summary page         



 

Page 533 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground level 

        

 

Element 01: Substructure (all provisional)         

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 16     

 

          

B Excavate for column bases commencing 

from ground level level: not exceeding 

1.5 m deep 

Cm 14     

 

  

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

A Column bases 200mm thick Cm 2     
 

          

B Sub structure and superstructure columns 

400mmx400mm size 

Cm 4     

 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

 

          

C 8 - 12 mm Bars for substructure columns, 

column bases, superstructure columns 

ring beams and slab 

Kgs 478     

 

          
 

          
 

Raised conc. Water tank stand carried 

forward 
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Raised conc. Water tank stand brought 

forward 

        

 

          
 

Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     
 

          

E Sides of columns Sm 10     
 

          
 

Superstructure works         
 

Sawn formwork: to         
 

          

F Sides and soffits: beams Sm 11     
 

          

G Soffits and sides of suspended slab Sm 9     

 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

H Slab and beams Cm 5     
 

          
 

Plaster: 15 mm cement/lime putty/sand: 

steel trowelled: on masonry or concrete: 

to 

        

 

          

I concrete surfaces Sm 98     
 

          

K Purchase and instal 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for construction of raised 

concrete water tank stand 
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          

K RAISED WATER TANK STAND         

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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MECHANICAL WORKS 
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  MECHANICAL ENGINEERING SERVICES 

BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission the 

following sanitary appliances complete 

with all the accessories including all 

connections to the services, waste, 

jointing to water supply overflows, 

supports and all plugging and screwing to 

walls and floors. Note: 

        

            

  (i) All sanitary fittings shall be in approved 

colour. 

        

            

  (ii) The Model and Ref No. indicated is 

only a guide to the type and quality of 

fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc necessary for the proper and 

satisfactory functioning of the system 

when pricing the following in PN 20 

PPRC conforming to the current 

European standards for PPR installations 

and to the Engineer’s approval, pipe 

jointing shall be by polyfusion or use of 

electric coupling Rates must allow for all 

the Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, sliding 

and fixed joints, support raceways, 

isolating sheaths, elastic materials, 

expansion arms and bends, crossovers etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30                            

-    

B 25mm –ditto- Lm 20                            

-    

C 32mm –ditto- Lm 30                            

-    

            

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

            

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible connector 

with chrome plated angle check valve size 

15mm dia including unions and sockets to 

connect sanitary fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Supply, deliver and install the following 

vulcathene laboratory system including 

waste outlets, sinks, drip cups, anti-siphon 

traps, dilution recovery traps and 

associated comprehensive range of pipe 

and fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

            

  Laboratory sink         

A A sink of preffered dimensions 552mm x 

400mm with a depth of 231mm having a 

drain of 74mm, that is extremely robust 

and moulded with a self draining base 

with its recessed outlet to accept the 

flange of 1 1/2" (40mm) non overflow 

threaded outlet but if required, an 

overflow assembly can be fitted. The sink 

to be complete with anti siphon traps that 

can stop the backflow of potentially 

harzadious fumes. All the downstream 

fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid brass 

High gloss epoxy powder , resistant to 

most chemicals, UV fading and heat. 

Ceramic headwork;90 deg turn, water 

static pressure max 10bar. To be complete 

with detachable brass serrated nozzle, 

splash controlled water filter attacheble, 

ergonomic high grade PP knob and 360 

deg swing gooseneck spout. 

No 2     

      

      

      

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower and 

bowl modular in brass and stainless steel 

with chemical resistant red BROEN-LAB 

polycoat with self-draining shower head. 

The shower head with a pull to open 

mechanism and eye wash with a 

footpedal opening mechanism. Eye wash 

with built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with integrated out with a min 

working pressure of 1.5bar. all as BROEN-

LAB or equal and approved 

No 1     

            

D Emergency shower instructions Wall 

mounted sign and instruction card for 

Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE WASHROOMS 

AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent welded 

joints shall be as per the system’s 

manufacturer’s written instructions. 

Tenderers must allow in their pipework 

prices for all the couplings, clippings, 

connectors, joints etc. as required in the 

running lengths of pipework and also 

where necessary, for pipe fixing clips, 

holder bats plugged and screwed for the 

proper and satisfactory functioning of the 

system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

      

      

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped tubular 

trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning of 

the plumbing and drainage installations to 

the satisfaction of the Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

  Sub total for sanitary appliances         
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Summary page 

    

C SANITARY APPLIANCES 

   

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  
      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Total for sanitary appliances carried to 

summary page 
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ELECTRICAL WORKS 
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Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three gang 

two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 1x58w 

T26 LED fluorescent light fittings with 

Aluminium louvres (complete with tubes)as 

thorn, do wiring as appropriate using 

3x1.5mm2 single core copper cables as E. 

African cable drawn in concealed pvc 

conduit. The fittings to be surface mounted 

on the ceiling & spaced as appropriate. 

No 45     

G Supply deliver to site, Install and do wiring 

of 1200mm single LED batten fluorescent 

fittings with prismatic diffuser(complete 

with  tubes) wired in a 3x1.5mm
2 

PVC 

insulated single core copper cable drawn in 

a concealed 20mm PVC heavy gauge 

conduits  

No 3     

 

          

H Supply, deliver, Install & wire twin 13amps 

socket outlets drawn in concealed pvc 

conduit using 3x2.5mm2 single core copper 

cable in three ring circuit all terminated at 

the DB protected by 32Amps single pole 

MCB 

No 22     

      

      
 

          
 

Cont. electrical carried forward         
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electrical brought forward         

I Supply, deliver, Install in the processing area 

&wire five pin 32amps industrial socket 

outlets each as a final subcircuit from the DB 

isolated using 40Amps three pole MCB 

wired using 4x4.0mm
2
 single core copper 

cables as E. African cable drawn in 

concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as Schneider 

or equivalent as approved by project 

manager and housed in an enamel paint 

finish metal enclosure  

No 2     

K Supply, deliver & install on 32Ampsamps 

triple pole MCB to fit in the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB to 

fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 32amps 

MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

 

          

O Excavate 250x600mm deep trench to lay 

the armoured cable 

Cm 15     

 

          

P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back fill 

Lm 80     

      

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or equivalent 

as approved by project manager 

No 1     

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete with 

top 100mm concrete cover. Allow for 

100mm ducts entry 

No 2     

 

          

S Supply, deliver to site & install four pole 

125Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

T Supply and install concrete cable 

makers(UG) along the underground cable 

line 

No 4     

 

          
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 3x1.5mm2 

PVC insulated single copper cable drawn in 

a concealed 20mm PVC heavy gauge 

conduit  

No 7     

 

          

B Supply, deliver and install 240volts 32Amps 

contactor as Telemechanique or equivalent 

to switch on the security lights 

No 1     

 

          

C Supply, deliver and install 240volt 10amps 

Photo cell switch to activate the contactor 

“Ditto” 

No 1     

D Supply and do earthing at the building main 

connection point using 10mm2 single core 

cable and 12mmx1200mm copper earth rod  

No 1     

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         
 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 single 

core cables drawn in concealed pvc conduit 

as appropriate 

No 1     

 

          

F Supply and install in situ 100mm diameter 

heavy gauge UPVC pipe as duct (2No. 

Parallel ducts) from the constructed block to 

the rear side to receive the power cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for electrical works carried to 

summary page 
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CIVIL WORKS 
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  CIVIL WORKS         

  Paving around the building         

B Remove vegetable top soil average depth 

150mm and dispose off as directed by P.M 

Sm 120     

            

C Provide, lay and compact 100mm thick 

approved murram base 

Sm 120     

            

D Treat the surfaces with approved herbicide, 

with warranty of 10 years 

Sm 120     

            

E Provide, lay and joint in cement sand mortar 

1:3 600 x 600 x 50mm p.c paving slabs 

including 50mm thick sand bed. 

Sm 120     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR PAVING CARRIED TO GRAND 

SUMMARY 
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  FOUL DRAINAGE EXCAVATION(all 

provisional 

        

  High grade soil, waste and vent pipes as "key 

terr-ain" P.V.C soil waste and vent pipes 

including couplings and all fixing brackets. To 

nearest manhole 

        

A Excavate trench for 150mm diametre drain 

pipe not exceeding 1.5M deep and average 

500mm deep including fitting in, compacting, 

grading bottoms and desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock class ''A'' Cm 10     

            

G Allow for cutting trees along the line, grub 

out roots and despose off girth 600-900mm 

No. 2     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

            

            

  TOTAL FOR FOUL DRAINAGE ECAVATION 

CARRIED TO SUMMARY OF EXTERNAL 

WORKS 

        

 

Ex 1 
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  MANHOLES(all provisional)         

  The following in 12 No. Manholes class "B" 

All provisional 

        

            

A Excavate manhole pit not exceeding 1.5m 

deep. 

Cm 27     

            

B Return, fill-in and consolidate excavated 

materials around manhole walls. 

Cm 15     

            

C Remove surplus excavated materials and 

deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating in rock 

class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in manhole 

base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 in 

manhole cover slab size 1380mmx1180mm, 

reinforced with 8mm diametre at 80mm 

centres both ways with rebated opening for 

450x600mm cover and frame finished 

smooth including any necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to bottom of 

manholes internal size 1000mmx800mm 

including haunching to a height of 200mm 

above channel and rendering in cement 1:2 

trowelled smooth. 

No. 12     

            

            

      

      

      

            

      

      

            

  Manhole carried forward         
 

Ex2 
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  Manhole brought forward         

H Make or leave hole through 200mm concrete 

wall for 150mm diameter pipe (m.s) built-in 

and make good walls and render all round. 

No. 24     

            

  Extra-over benching to forming the following 

channels with external rounded angles with 

slopping top of benching:- 

        

            

I 150mm diametre half-round section straight 

main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling in 

cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster to ditto 

with approved water-proofing admixture to 

internal sides of manholes trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of cover slab 

and walling. 

Sm 16     

            

E Fiber manhole cover size 600mmx450mm 

and setting frame in cement sand mortar 1:3 

and cover in grease. 

No. 12     

            

F Extra over formworks boxing to form 

opening for manhole cover(m.s) 

No. 12     

            

            

            

      

      

      

            

  Sub total for manhole carried to summary 

page 

        

 

Ex 3 
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  SOAKAGE AREA(all provisional)         

  The following in french drains as per standard 

drawing No.(50) 5344, average 5Lm 

        

            

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from original 

ground level 

Cm 4     

            

B Extra-over excavation for excavating in rock 

class 'A' 

Cm 1     

            

C Cart away excavated materials from site. Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed gravel. Cm 2     

            

F Back filling selected excavated soils mean 

thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted murram Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or perforated 

upvc pipe laid to falls in units of 450mm 

lengths with 10mm open joints covered to 

top half with 100mm width paper. 

Lm 6     

            

            

            

      

      

            

            

  TOTAL FOR SOAKAGE AREA CARRIED TO 

SUMMARY 

        

 

Ex 4 
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  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per drawing 

No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m deep starting 

from original ground level 

Cm 6     

            

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating in rock 

class 'A' 

Cm 8     

            

G Cart away surplus excated materials from site. Cm 20     

            

H Return, fill-in and consolidate excavated 

materials around foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced concrete 

1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square twisted 

bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 75-

150mm. 

Lm 8     

            

A Boxing to form opening size 600x450mm in 

150mm thick suspended cover slab, rebated 

all round. 

No. 1     

            

            

      

      

      

            

  Soak pit carried forward         
 

Ex 5 
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Item Description Unit Qty  Rate   Amount (ksh)  
      

  Soak pit brought forward         

            

B Form or leave 150mm diametre hole in 

150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain pipe 

through 150mm thick walling and make good 

in cement sand render 1:3. 

No. 1     

            

  approved machine cut walling in cement sand 

mortar 1:3:- 

        

D 150mm walling coved on plain 740mm 

radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, rendering coved 

to wall radius 

Sm 15     

            

F Ditto but to top and edges of suspended slab. Sm 5     

            

G Fiber manhole cover size 600mmx450mm 

and setting frame in cement sand mortar 1:3 

and cover in grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  CARRIED TO COLLECTION         
 

Ex 6 
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Item Description Unit Qty  Rate   Amount (ksh)  

  SEPTIC TANK- 200 persons-45000 lts 

capacity as per M.O.P.W standard drawing 

No. (50) 5343 All provisional 

        

A Excavate for pit not exceeding 1.5m deep 

commencing from ground level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not exceeding 

4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating in rock 

Class "A" 

Cm 36     

            

E Return, fill-in and ram selected excavated 

materials around walls and foundations. 

Cm 54     

            

F Load and cart away excavated materials. Cm 78     

            

G 50mm thick plain concrete 1:4:8 blinding 

under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 15 degrees 

from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm high, in 

manhole size 600 x 850mm, including 

forming 150mm diametre half round main 

channel. 

No. 2     

            

            

            

            

            

            

      

      

      

      

            

  Septic tank carried forward         
 

Ex 7 
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Item Description Unit Qty  Rate   Amount (ksh)  

  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 to:-         

I 150mm floor bed laid to falls not exceeding 

15 degrees from horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle walling. Sm 8     

A 200mm thick scum baffle walling with slats Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum baffle. Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole cover(m.s) 

opening size 450 x 600mm. 

No. 4     

            

I Sides and edges of cover slab 150-225mm 

high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

            

            

            

      

      

            

  Septic tank carried forward         
 

Ex 8 
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Item Description Unit Qty  Rate   Amount (ksh)  
      

  Septic tank brought forward         

            

K 20mm cement sand 1:2 floor screed, water 

proofed with pudlo and trowelled smooth, 

not exceeding 15 degrees to horizontal with 

sulphate resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites  of suspended scum 

baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic manhole cover 

and frame size 600 x 450mm  including 

bedding frame in cement and sand mortar 1:2 

and setting cover in greese. 

No. 4     

            

B 100mm diametre P.V.C inlet pipe with equal 

"Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let pipe 

750mm long  

No. 1     

            

D Form or leave 150mm diametre hole in 

250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast iron step 

bars 600mm long with 300mm long footing 

, sunk into concrete walling 

No. 6     

            

            

  Sub total for septic tank         
 

Ex 8 
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Item Description Unit Qty  Rate   Amount (ksh)  

  SUMMARY OF EXTERNAL WORKS         

A FOUL DRAINAGE         

            

B 12 No. MANHOLES TYPE         

            

C SOAKAGE AREA         

            

D 1 No. SOAKPITS         

            

E SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS CARRIED 

TO GRAND SUMMARY 
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Item Description Unit Qty  Rate   Amount (ksh)  

  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS CARRIED 

TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 565 of 1076  

ITEM DESCRIPTION UNIT  AMOUNT  

        

  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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ITEM DESCRIPTION    AMOUNT  

  PROPOSED CONSTRUCTION OF SEED CENTRE FOR GARISSA 

SUB-CENTER 

  

  

 

   

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 2 SUMMARY PAGE KSHS  
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ITEM DESCRIPTION    SHS   SHS  

  
PROPOSED CONSTRUCTION OF KEFRI SEED 

CENTRES FOR LOT 2 (TIVA - KITUI, KIBWEZI & 

GARISSA  SUB - CENTRES) 

 FOR  
OFFICIAL 
USE  

  FOR 
CONTRACTORS 

USE  

  LOT 2  SUMMARY      

         

1 TIVA- KITUI CENTRE       

         

2 KIBWEZI SUB-CENTRE       

          

3 GARISSA SUB-CENTRE       

         

        

        

        

         

        

          

          

  
TOTAL FOR LOT 2 CARRIED TO FORM OF 
TENDER KSHS                             -    

          

       

  Amount in words Ksh ………………………………………………………………… 

       

  ……………………………………………………………………………………………. 

       

  CONTRACTORS NAME  ……………………………………………………………..   

       

  ADDRESS  ………………………..……………………………………………………   

       

                       …………………………………………………………………………….   

       

  DATE ……………………………………………………………………………………   

       

  SIGNATURE,…………………………………………………………………………...   

       

  WITNESS'S NAME ……………………………………………………………………. 

       

  ADDRESS ……………………………………………………………………………...   

       

                      ……………………………………………………………………………..   

       

  DATE ……………………………………………………………………………………   

       

  SIGNATURE …………………………………………………………………………....   
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LOT 3: 

 

 

 MASENO SUB- CENTER, MIGORI 

SUB- CENTER  

AND  

KAKAMEGA SUB- CENTER 
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MASENO SUB-CENTRE 
 

 

SITE 1 OF LOT 3 
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PARTICULAR PRELIMINARIES 
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ITEM DESCRIPTION    Kshs.  Cts 

       

  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

     

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

D LOCATION OF SITE 
 

   

  
  

   

  The sites are located at KEFRI Maseno Seed Centre, 
Migori Seed Sub-Centre and Kakamega Seed Sub-
Centre 
 

 
   

     

 
Carried to Collection     
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ITEM DESCRIPTION    Kshs.  Cts 

       

A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 

securing declaration form in the provided format. 

 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

    
 

   

   
 

 
   

  Carried to Collection     200,000.00   
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
 

     

  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  
Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 26 weeks from date  

   of Possession  

        

  
Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

        

        

        

        

        

        

        

        

        

        

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

  
  

   

  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND 

PREAMBLES 

    

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his 

prices or rates for the various items in the Bills of 

Quantities or Specification for all costs involved in 

complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms 

are abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description 

except as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     

  

 

    

  Carried to collection     
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A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is 

substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given 

as an item in each case shall be deemed to include: 

allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special 

scaffolding where necessary; providing space for office 

accommodation and   for storage of plant and materials; 

providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing 

electric power and removing and replacing duct covers, 

pipe casings and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway 

station (Unless otherwise stated), pay all demurrage 

charges, load and transport to site where necessary, 

unload, store, unpack, assemble as necessary, distribute to 

position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in 

the  contract document shall be synonymous 

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities 

shall be deemed to imply the Project Manager as defined 

in Condition 1 of the Conditions of Contract or such 

person as may be duly authorized to represent him on 

behalf of the Government. 
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D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. 

Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean 

"The  Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development,  P.O. Box 41191, NAIROBI. 
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D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic 

of Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The 

Conditions of Contract are also included herein 

Conditions of Contract These are numbered from 1 to 37 

as set out in pages 16 to 36 of these tender documents. 

Particulars of insertions to be made in the Appendix to the 

Contract Agreement will be found in the Particular 

Preliminaries part of these Bills of Quantities 

    

  

 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of 

Tender from an approved Bank and who will be willing 

to be bound the Government in an amount equal to five  

per cent (5%) of the Contract amount for the due 

performances of the Contract up to the date of 

completion as certified by the PROJECT MANAGER and 

who will when and if called upon, sign a Bond to that 

effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day 

as the Contract Agreement is signed, by the Government, 

the Contractor shall furnish within seven days another 

Surety to the approval of the Government. 

                   

  

 

    

  

 

    

  

 

    

        

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and 

vehicles required for the works except in so far as may be 

stated otherwise herein and except for such items 

specifically and only required for the use of nominated 

Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind 

shall be used afterwards in the permanent work. 
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B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and 

from the site at such hours and by such routes as may be 

permitted by the competent authorities. 

    

  

 

    

C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of 

the work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all 

materialsto be obtained from overseas immediately after 

the Contract is signed and shall also order materials to be 

obtained from local sources as early as necessary to ensure 

that they are onsite when required for use in the works. 

The Bills of Quantities shall not be used for the purpose of 

ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all 

articles and materials supplied by the PROJECT 

MANAGER at the time of taking deliver thereof, as having 

received them in good order and condition, and will 

thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles 

and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs 

Duty and V.A.T., all at the Contractor's own cost and  

expense, to the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost 

where directed on the site weather proof lock-up sheds 

and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER 

Nominated Sub-Contractors are to be made liable for the 

cost of any storage accommodation provided especially 

for their use. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      
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A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples 

of materials or workmanship including concrete test cubes 

required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the 

PROJECT MANAGER, may reject any materials or 

workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of 

the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid 

down by the State Department of Public Works, Ministry 

of Land, Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for 

testing and the method of marking for identification shall 

be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-

contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders 

and Regulations in connection with the employment of 

Labour and other matters related to the execution of the 

works. In particular the Contractor's attention is drawn to 

the provisions of the Factory Act 1950 and his tender must 

include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, 

pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. The Contractor 

must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the 

movement, housing, security and control of labour, labour 

camps , passes for transport, etc. It is most important that 

the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all 

such regulations and/or restrictions which may affect the 

information regarding all such regulations and/or 

restrictions which may affect the organisation of the 

works, supply and control of labour, etc., and allow 

accordingly in his tender. No claim in respect of want of 
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knowledge in this connection will be entertained. 

  

 

    

C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the 

security of all the works stores, materials, plant, personnel, 

etc., both his own and sub-contractors' and must provide 

all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage 

and the protection of the public. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

    

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the 

works and make good any damage to public or private 

roads arising from or consequent upon the execution of 

the works to the satisfaction of the local and other 

competent authority and the PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  

 

    

  The Contractor shall take every precaution to avoid 

damage to all existing property including roads, cables, 

drains and other services and he will be held responsible 

for and shall make good all such damage arising from the 

execution of this contract at his own expense to the 

satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     

  

 

    

  The Contractor is recommended to examine the drawings 

and visit the site the location of which is described in the 

Particular Preliminaries hereof. He shall be deemed to 

have acquainted himself therewith as to its nature, 

position, means of access or any other matter which, may 

affect his tender. No claim arising from his failure to 

comply with this recommendation will be considered. 
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D. ACCESS TO SITE AND TEMPORARY ROADS.     

  

 

    

  Means of access to the Site shall be agreed with the 

PROJECT MANAGER prior to commencement of the 

work and Contractor must allow for building any 

necessary temporary access roads for the transport of the 

materials, plant and workmen as may be required for the 

complete execution of the works including the provision 

of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of 

the works, the Contractor shall remove such temporary 

access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER  

    

  

 

    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the 

Contractor for use of storage and for the purpose of 

erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed 

on site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use 

in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water 

main and for metering the water used. He must also 

provide temporary tanks and meters as required at his 

own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the 

PROJECT MANAGER . The Contractor shall pay all 

charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for 
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augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water 

or electric current used and for any installation provided 

especially for their own use. 

  

 

    

C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and 

maintained by the Contractor to the satisfaction of the 

Government and/or Local Authorities, Labour 

Department and the PROJECT MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  

 

    

  The works shall be executed under the direction and to 

the entire satisfaction in all respects of the PROJECT 

MANAGER who shall at all times during normal working 

hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other 

places where work is being prepared for the contract. 

    

  

 

    

E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item 

A7(i) of the Standard Method of Measurement. Such sums 

are net and no addition shall be made to them for profit. 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

    

        

  Carried to collection     
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A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used 

in these Bills of Quantities shall have the meaning stated in 

Section A item A7 (ii) of the Standard Method of 

Measurement. Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and 

fix materials or goods are described herein as Nominated 

Sub-Contractors. Persons or firms so nominated to supply 

goods or materials are described herein as Nominated 

Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  

 

    

  The Contractor shall provide within two weeks of 

Possession of Site and in agreement with the PROJECT 

MANAGER a Progress Chart for the whole of the works 

including the works of Nominated Sub-Contractors; one 

copy to be handed to the PROJECT MANAGER and a 

further copy to be retained on Site. Progress to be 

recorded and chart to be amended as necessary as the 

work proceeds. 

    

  

 

    

C. ADJUSTMENT OF P.C. SUMS.     

  

 

    

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT 

MANAGER'S order in respect of each of them added to 

the Contract sum. The Contractor shall produce to the 

PROJECT MANAGER such quotations, invoices or bills, 

properly receipted, as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit 

upon P.C. Sums shall be adjusted in the final account pro-

rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be 

adjusted pro-rata to the physical extent of the work 

executed (not pro-rata to the amount paid) and this shall 

apply even though the Contractor's priced Bill shows a 

percentage in the rate column in respect of them. Should 

the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in 

these Bill of Quantities profit and attendance will be 

allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

    

  

 

    

  Carried to collection     
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A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted 

and the value of the work properly executed in respect of 

them upon the PROJECT MANAGER's order added to the 

Contract Sum. Such work shall be valued , but should any 

part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work 

to be supplied by a Nominated Supplier, the value of such 

work or articles shall be treated as a P.C. Sum and profit 

and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER 

to be executed by nominated sub-contractors, the 

Contractor shall enter into sub-contracts and shall 

thereafter be responsible for such sub-contractors in every 

respect. Unless otherwise described the Contractor is to 

provide for such Sub-Contractors any or all of the facilities 

described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the 

description "add for Attendance". 

    

  

 

    

C. DIRECT CONTRACTS     

  

 

    

  Notwithstanding the foregoing conditions, the 

Government reserves the right to place a "Direct Contract" 

for any goods or services required in the works which are 

covered by a P.C. Sum in the Bills of Quantities and to pay 

for the same direct. In any such instances, profit relative to 

the P.C. Sum in the priced Bills of Quantities will be 

adjusted as described for P.C. Sums is  allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade 

upon trade and shall afford any tradesmen or other 

persons employed for the execution of any work not 

included in this Contract every facility for carrying out 

their work and also for use of his ordinary scaffolding. The 

Contractor, however, shall not be required to erect any 

special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of 
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such tradesmen or persons as may be ordered by the 

PROJECT MANAGER and the work will be measured and 

paid for to the extent executed at rates provided in these 

Bills. 

  

 

    

  

 

    

        

  Carried to collection  -      

        

A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 

30 of the Conditions of Contract. No payment on account 

of the work executed will be made to the Contractor until 

he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance 

Certificate that the provision of the foregoing Insurance 

Clauses have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain 

that premiums are duly paid up by the Contractor who 

shall if called upon to do so, produce the receipted 

premium renewals for the PROJECT MANAGER's 

inspection. 

                   

  

 

    

B. PROVISIONAL WORK     

  

 

    

  All work described as "Provisional" in these Bills of 

Quantities is subject to re-measurement in order to 

ascertain the actual quantity executed for which payment 

will be made. All "Provisional" and other work liable to 

adjustment under this Contract shall left uncovered for a 

reasonable time to allow all measurements needed for 

such adjustment to be taken by the PROJECT MANAGER 

Immediately the work is ready for measuring, the 

Contractor shall give notice to the PROJECT MANAGER. 

If the Contractor makes default in these respects he shall if 

the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards 

reinstate at his own expense. 
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C. ALTERATIONS TO BILLS, PRICING, ETC.     

  

 

    

  Any unauthorised alteration or qualification made to the 

text of the Bills of Quantities may cause the Tender to be 

disqualified and will in any case be ignored. The 

Contractor shall be deemed to have made allowance in 

his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All 

items of measured work shall be priced in detail and the 

Tenders containing Lump Sums to cover trades or groups 

of work must be broken down to show the price of each 

item before they will be accepted. 

    

  

 

    

D. BLASTING OPERATIONS     

  

 

    

  Blasting will only be allowed with the express permission 

of the PROJECT MANAGER in writing. All blasting 

operations shall be carried out at the Contractor's sole risk 

and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid 

down by the PROJECT MANAGER governing the use and 

storage of explosives. 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

        

A. MATERIALS ARISING FROM EXCAVATIONS     

  

 

    

  Materials of any kind obtained from the excavations shall 

be the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt 

with as provided in the Contract. Such materials shall only 

be used in the works, in substitution of materials which the 

Contractor would otherwise have had to supply with the 

written permission of the PROJECT MANAGER Should 

such permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a price 

to be agreed. 
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B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained 

in the Bills of Quantities, including casing , casing up, 

covering or such other means as may be necessary to avoid 

damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and 

make good any damage which may nevertheless have 

been done at completion free of cost to the Government. 

    

  

 

    

C. REMOVAL OF RUBBISH ETC.     

  

 

    

  Removal of rubbish and debris from the Buildings and site 

as it accumulates and at the completion of the works and 

remove all plant, scaffolding and unused materials at 

completion. 

    

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, 

manholes and drains, wash (except where such treatment 

might cause damage) and clean all floors, sanitary fittings, 

glass inside and outside and any other parts of the works 

and remove all marks, blemishes, stains and defects from 

joinery, fittings and decorated surfaces generally, polish 

door furniture and bright parts of metalwork and leave 

the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT 

MANAGER 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection 
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A. GENERAL SPECIFICATION.     

  

 

    

  For the full description of materials and workmanship, 

method of execution of the work and notes for pricing, 

the Contractor is referred to the Ministry of Roads and 

Public Works and Housing General Specification dated 

1976 or any subsequent revision thereof which is issued as 

a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

    

  

 

    

B. TRAINING LEVY     

  

 

    

  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment 

by the Contractor of a Training Levy at the rate of 50.00 

per employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored 

on or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions 

necessary for the safe custody of the works, materials, 

plant, public and Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

  The Contractor shall constantly keep on the works a 

literate English speaking Agent or Representative, 

competent and experienced in the kind of work involved 

who shall give his whole experience in the kind of work 

involved and shall give his whole time to the 

superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor 

all directions and instructions from the Project Manager 

and such directions shall be deemed to have been given to 

the Contractor in accordance with the Conditions of 

Contract. 

    

  Carried to Collection     
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  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    

  

 

   

  Brought Forward From Page GP/10    

  

 

   

  Brought Forward From Page GP/11    

  

 

   

  Brought Forward From Page GP/12    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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TIVA SUB-CENTRE 
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BUILDERS WORK 
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  Main block (Main Works)         

  ELEMENT NO. 1; SUBSTRUCTURES  

( All Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 900     

            

B Cut down trees girth 900mm- 1200mm, 

remove out tree stumps and grab out 

roots, dispose off as directed and refill 

pits 

No. 4     

            

C Excavate oversite to remove vegetable 

soil, load and cart away from site to 

contractor's dumping area as directed; 

Average 200 mm depth 

Sm 350     

            

D Excavate to reduce levels commencing 

from stripped level: not exceeding 1.5 m 

deep 

Cm 500     

            

E Excavate to reduce levels commencing 

from stripped level: over 1.5m not 

exceeding 3.0 m deep 

Cm 335     

            

F Excavate for strip foundation trenches 

commencing from reduced level: not 

exceeding 1.5m deep 

Cm 190     

            

G Ditto for column bases Cm 8     

            

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

            

I Return, fill and ram selected soil in 

foundations 

Cm 825     

  Substructure carried forward         
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  Substructure brought forward         

            

J Remove surplus soil and debris from site 

to a place approved by local authority 

Cm 100     

            

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

            

M Allow for keep excavations free of 

spring, underground or running water 

including any necessary pumping, 

bailing or other approved means 

Item 1     

            

  Mass concrete mix (1:3:6):in         

            

A 50 mm Thick blinding under strip 

foundations 

Sm 128     

            

B Ditto under column bases Sm 24     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

C Strip foundations Cm 53     

            

D Column bases Cm 12     

            

E Columns Cm 8     

            

F Ground floor slab; 150 mm thick Sm 320     

            

G Ramps; Ditto Sm 4     

            

H Steps Cm 4     

  Substructure carried forward         
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  Substructure brought forward         

  Mesh fabric reinforcement         

            

A Mesh reinforcement No. A142 size 200 

x 200 mm weighing 2.22 kg per square 

metre: in floor slab: including all 

necessary supports 

Sm 320     

            

  Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position in 

foundation footing, column bases and 

columns 

        

            

B 8 - 32 mm Bars Kg 6500     

            

  Sawn formwork: to         

            

C Vertical sides of coulmn bases Sm 22     

            

D Sides of columns Sm 48     

            

E Sides of strip footing Sm 140     

            

F Edges of steps; cut to profile of steps Sm 6     

            

G Edges of slabs; 150 - 225 mm girth Lm 115     

            

  Walls         

            

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 450     

            

            

  Substructure carried forward         
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  Substructure brought forward         

  Hardcore         

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick (maximum) 

layers 

Sm 320     

            

  Blinding         

C 50 mm Thick approved quality murram 

blinding to surfaces of hardcore 

Sm 320     

            

  Anti-termite treatment         

D Termidor 25EC or other approved anti-

termite chemical treatment to surfaces of 

blinded hardcore and around 

foundations : applied by approved 

professional pest control specialist: 

applied strictly in accordance with the 

manufacturer's instructions: 10 year 

guarantee 

Sm 320     

  DPM         

            

E Gauge 1000 polythene damp proof 

membrane 

Sm 320     

            

  25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

            

F Plinths: externally Sm 70     

            

  Prepare surfaces and apply undercoat 

and two finishing coats black bitumastic 

or other equal approved water resistant 

paint: on rendered surfaces: to 

        

            

G Plinths: externally Sm 70     

  Substructures carried to summary page         
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  Sawn formwork: to         

            

A Sides and soffits: ring beams and lintols Sm 120     

            

B Columns; vertical sides Sm 66     

            

  Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

            

C 8 - 32 mm Bars Kg 6000     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

D Beams and lintols Cm 36     

            

E Columns Cm 8     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Concrete works carried to summary 

page 
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  ELEMENT NO. 3; WALLS         

  External walls         

            

  Dressed natural quarry stone walling 

bedded in cement and sand mortar (1:3) 

with minimum stone crushing strength 

of 7N/mm² 

        

            

A 200 mm Thick walls Sm 320     

            

  Internal         

            

  Natural stone walls: machine cut: 

bedded and jointed in cement and sand 

(1:3) mortar 

        

            

B 200 mm Thick walls Sm 120     

            

  Bituminous felt or other equal approved 

damp-proof course: in cement/ sand 

(1:3) mortar 

        

            

C 200 mm Wide Lm 200     

            

D 12mm flexcell expansion joint Sm 32     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Walls carried to summary page         
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  ELEMENT NO. 4: ROOF         

  Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 480     

            

B Ditto 450mm wide ridge / hip cover. Lm 75     

            

C Ditto valley gutter Lm 20     

            

D Raking and cutting roof cover at hips 

and valleys 

Lm 75     

            

  All in sawn celcured and well seasoned 

cypress:- 12mm diametre 300mm long 

mild steel anchor bolts with head, nut, 

washers and split ring cast into ring 

beam and bolted to wall plate(m.s) 

work. 

        

E 150 x 50mm Tie beam Lm 330     

            

F 150 x 50mm rafter, half rafters, valley & 

hip ratfers(Rafters at 1.2m centre) 

Lm 420     

            

G 100 x 50mm struts and king post Lm 500     

            

  end of trusses         

H 150 x 50mm wall plate. Lm 190     

            

I 75 x 50mm purlins( at 600mm centres) Lm 860     

            

J 200 x 25mm wrott fascia and verge 

board 

Lm 110     

            

  Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     

        

  Roof carried forward         
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  Roof brought forward         

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

            

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of fascia 

and vergeboard 200-300mm high. 

Lm 100     

            

  Rain water goods         

A 150mm half diameter u.P.V.C gutters of 

6lm lengths 

Lm 100     

            

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 82     

            

C Extra over ditto for connectors at joints 

nailed to fascia(m.s) 

No. 17     

            

D Extra over ditto for stoped ends No. 8     

            

E Extra over ditto swannecks No. 5     

            

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

            

G Extra over ditto for 600mm long shoe No. 5     

            

H Ditto bends No. 24     

            

            

            

            

            

            

            

            

  Roof carried to summary page         



 

Page 605 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  ELEMENT NO. 5; DOORS         

  Timber Doors         

  45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 5     

            

  Supply and fix the following mahogany 

glazed doors comprising of 150 x 50mm 

bottom rail,top rail, middle rail, 

transomes and stiles; 6 mm thick 

toughened glass and glazing infill with 

and including glazing beads; All as per 

architect's drawings and details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 2     

            

B Double door; overall size 1800 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 1760 x 300 mm high 

complete with all beadings 

No 5     

            

  Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door complete 

with barrel, springs, hanger rings, end 

plates, canopy, vertical guide rails, 

curtain; 80mm slats, T bar or bottom rail 

No 4     

            

  Doors carried forward         
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  Doors brought forward         

            

  Prepare surfaces and apply three coats of 

approved gloss oil paint to metal 

surfaces 

        

            

B Doors: both sides measured Sm 50     

            

  Grill door for coldroom equipment 

room 

        

A 1500 mm wide x 2400 mm high overall 

size single leaf mild steel grill door; 25 x 

25 x 3 mm thick SHS internal members 

welded to 40 x 40 x 4 mm thick RHS 

frame; complete with fixing lugs and 

ironmongery and fixing accessories; all 

to architects detail 

No 1     

            

  Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

            

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 115     

            

B 50 x 25 mm Architrave: splayed Lm 75     

            

C 25 x 25 mm Quadrant Lm 75     

            

  Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

            

D Over 100 but not exceeding 200 mm 

girth 

Lm 265     

            

            

            

            

  Doors carried forward         
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  Doors brought forward         

  Prepare surfaces: apply two coats clear 

pinotex spirit in clear matt varnish: on 

timber surfaces: to 

        

            

E Over 100 but not exceeding 200 mm 

girth 

Lm 265     

            

F General timber surfaces: doors Sm 65     

            

  Supply and fix: 'UNION' or other equal 

approved ironmongery: matching 

screws: locks to include a set of 3 keys: 

available from their authorised local 

dealers; brass finish to architects 

approval 

        

            

A 100mm brass butt hinges Prs 26     

            

B Two lever mortice lock with handles No 12     

            

C Door closer No 12     

            

D 38 mm Diameter oval rubber stop; floor 

or wall mounted 

No 12     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Door carried to summary page         
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  ELEMENT NO. 6; WINDOWS         

  Approved pre-cast concrete cill: bedded 

and jointed in cement (sand (1:3) 

mortar: pointed in matching coloured 

cement 

        

            

A 250 x 50 mm Thick cill; once weathered 

and throated 

Lm 40     

            

  Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary 

cuttings lugs, stays and bedding into 

walls in cement sand mortar 1:4 

complete with stays, fasteners, all 

necessary accessories and priming once 

in red-oxide, to Architects approval, 

with minimal burgalr proofing in 20mm 

angle line framing 

        

            

A Window size 2500 x 750mm high. For 

stores 

No. 2     

            

B Ditto size 900 x 1500mm high. No 4     

            

C Ditto size 2000 x 1500mm high. No. 7     

            

D Ditto size 2500 x 1500mm high. No. 3     

            

  Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel window 

panes with putty. 

Sm 44     

            

  Painting         

  Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces of: 

        

A Windows externally Sm 8     

            

B Windows internally Sm 8     

  Windows carried forward         
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  Windows brought forward         

  Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders and 

sheers with a strong chrome pipe of 

28mm diameter, 2pcs finials, 2pcs end 

cups, 4pcs brackets, rings, screws and 

anchor to install 

No 10     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Window carried to summary page         
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  Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

            

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

            

C Extra-over ditto in access door size 450 

x 600mm, including framing in 75 x 

50mm sawn cypress 

No. 2     

            

  Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

            

E 50 x 75mm ditto. Lm 800     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total for ceiling carried to summary 

page 
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  ELEMENT 8; Fixtures and fittings         

  Shelving to packagig room         

  20 mm thick blockboard storage 

sheleves supported of mild steel 25 x 25 

mm frames; painted to approval; 450 

mm wide 

        

            

A 10000 mm long x 450 mm deep x 3000 

mm high 

Sm 50     

            

B Ditto for cabinet below the worktop in 

seed lab 

Sm 30     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total for fittings carried to summary 

page 
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  ELEMENT 9; FINISHES         

  FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing to 

receive ceramic floor tiles or terrazzo 

(s.m)/Skirting 

Sm 320     

            

B 20mm thick polished terrazzo paving to 

floor and the worktop including plastic 

strip dividers/skirting 

Sm 320     

            

  walls internally         

H 12mm thick gauged plaster cement sand 

lime 1:1:6 with a smooth float to walls, 

beams and columns internally 

Sm 400     

            

I Ditto to reveals and jambs. Sm 30     

            

  Walls Externaly         

H 12mm thick gauged cement sand render 

1:2 finished with a wood float to beams 

and columns 

Sm 215     

            

I Keying in cement sand 1:2, pointing in 

gloss oil paint and wire brushing natural 

machine cut stone externally 

Sm 130     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total for finishes carried to summary 

page 
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  ELEMENT 10; PAINTING & 

DECORATIONS 

        

  Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any other 

equal and approved paint to 

        

A Plastered walls internally Sm 400     

            

B Soffites of chip board ceiling Sm 340     

            

C Plastered walls externally Sm 215     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            
      

 

Sub-Total for Painting Works Carried to 

Summary Page 
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  RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground 

level 

        

  Element 01: Substructure (all 

provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 16     

B Excavate for column bases commencing 

from ground level level: not exceeding 

1.5 m deep 

Cm 14     

    

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

A Column bases 200mm thick Cm 2     

B Sub structure and superstructure 

columns 400mmx400mm size 

Cm 4     

            

  Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

            

C 8 - 12 mm Bars for substructure columns, 

column bases, superstructure columns 

ring beams and slab 

Kgs 478     

            

  Raised conc. Water tank stand carried 

forward 
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  Raised conc. Water tank stand brought 

forward 

        

            

  Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     

            

E Sides of columns Sm 10     

            

  Superstructure works         

  Sawn formwork: to         

            

F Sides and soffits: beams Sm 11     

            

G Soffits and sides of suspended slab Sm 9     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

H Slab and beams Cm 5     

            

  Plaster: 15 mm cement/lime putty/sand: 

steel trowelled: on masonry or concrete: 

to 

        

            

I concrete surfaces Sm 98     

            

K Purchase and install 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

            

            

            

            

            

            

  Subtotal for construction of raised 

concrete water tank stand 
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  SUMMARY OF ELEMENTS         

            

A ELEMENT NO. 1 , SUBSTRUCTURE         

            

B ELEMENT NO 2, R.c WORKS         

            

C ELEMENT NO 3, WALLING         

            

D ELEMENT NO. 4, ROOF         

            

E ELEMENT NO. 5 , DOORS         

            

F ELEMENT NO. 6 , WINDOWS         

            

G ELEMENT NO. 7 , CEILING         

            

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         

            

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

            

K RAISED WATER TANK STAND         

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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MECHANICAL INSTALLATIONS 
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  Coldroom Installation         

  Evaporator Unit         

A The evaporator unit with a cooling load 

to match a condensing  unit of  3.0 kW 

complete with cooling coil, defrost 

heater, expansion valve, air circulating 

fans, guards, drip tray, drainage 

pipework outlet, supports etc. The unit 

to be complete with a power supply and 

to be as Thermoway Turkey 

Manufactured Model or equal.                                                                                                                                                                                          

No. 1     

  Evaporator Unit Support         

B Allow for a suitable wall mounting 

support for the above that can match the 

panel used for constructing the cold 

room 

Item 1     

            

  Condensing Unit            

C An air cooled condensing unit with semi-

hermetic reciprocating compressor 

capable of a cooling load of 3.0kw to 

match the evaporator unit and to be 

complete with fan, compressor, 

condenser, liquid receiver, controls, anti-

vibration mountings etc. Unit to use a 

refrigerant that complies with the 

Montreal Protocol and NEMA, have a 

power supply and to be as Bitzer 

Germany Manufactured or equal. 

No. 1     

            

  Control Panel            

D The panel shall be complete with 

contactors, timers and all other 

accessories necessary for the automatic 

operation of the cold store. 

No. 1     

            

      

      

      

  Cold room installation carried forward         
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  Cold room installation brought forward         

  Controls         

A Thermostatic expansion valve  No. 1     

            

B Filter drier to match refrigerant capacity 

that can carry the above cooling load of 

3 kW to be as Danfoss or equal. 

No. 1     

C Sight glass with colour coding No. 1     

            

D Low  pressure gauge No. 1     

            

E High pressure gauge No. 1     

            

F Room thermostat to cut compressor in 

and out, depending on the room 

temperature. 

No. 1     

            

G Dial thermometer No. 1     

            

H Solenoid valve No. 1     

            

I Low and high cut-out switch No. 1     

            

  Light Fitting         

J 65 watts vapour proof light fitting No. 6     

            

  Refrigerant Pipework         

K Refrigeration pipework complete with 

armflex Insulation for both the liquid 

line and the suction line to match the 

evaporator unit and condensing unit. 

The pipework to be complete with all 

the necessary bends, reducers, Y's, joints, 

distributors, support brackets etc. a 

distance of 10m between the two units 

Item 1     

            

  Coldroom installation carried forward         
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  Coldroom installation brought forward         

  Refrigerant         

L Allow for the charging of the 

refrigeration system with necessary 

amount of refrigerant for initial testing 

and eventual operation of the cold 

store. 

Item 1     

  Anti-Vibration Mountings         

M Anti-Vibration Mountings for the 

condensing unit as WOODS P.N.50417 

or equal. 

Item 1     

A 40mm diameter class 41 uPVC 

condensate pipe complete with bends, 

tees, and access caps 

LM 10     

  Room Insulation         

B 100mm thick prefabricated TSSC 

sandwich panels with pressure injected 

polyuretane foam insulation of density 

42 kg/cu. M and cladded with 0.5mm 

thick white Lacquered galvanised steel 

sheet panels as room insulation 

complete with aluminium supports. The 

panels should be suplied with all 

accessories to support all the four walls 

and roof in an open space 

SM 120     

  Associated Electrical Works         

C Allow for electrical works including but 

not limited to wiring and conduits from 

the local isolator provided by others 

within 10  metres in the machine room 

to the control panel, condenser and 

evaporator. It shall include a push and 

turn safety switch near the machines in 

the machine room for isolation during 

servicing and maintenance. 

Item 1     

  Coldroom installation carried forward         
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  Coldroom installation brought forward         

D Allow for as-built drawing, maintenance 

and operation manuals in both soft and 

hard copies. Three copies of the as-built 

drawing shall be submitted in A1 paper 

in a scale of 1:50 

Item 1     

  Cold Room Door         

E Cold room doors whose overall size is 

2500mm high by 1000 mm wide 

complete with opening handles and 

made of 100mm TSSC sandwich panels 

and claded micron plasstisol coated G.I 

sheet with fittings and gasket TPE 

rubber, slab gaskets even internally. The 

coldroom door to have hinges that raise 

the door body as it opens and fall as it 

closes. The door handles to be able to 

illuminate from inside. 

Set 1     

G Storage racks.  

Stainless  grade 316 steel  4 tier storage 

racks of size 1500 X 600 X 1800 MM on 

square tube stands with gromet fittings 

,anti buckling reinforcement.  

No. 4     

H ditto for 6 tier rack No. 4     

F Coldroom door air curtain 

Single phase each with an air stream of 

width 1 m, air throw of 3m air volume 

of 1000m3 and air velocity of 7m/s. 

No. 1     

F Allow for setting to work, testing and 

commissioning of the coldroom 

installation to the satisfaction of the 

Project Engineer 

Item 1     

      

      

            

  Total for coldroom carried to summary 

page 
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  MECHANICAL ENGINEERING 

SERVICES BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission the 

following sanitary appliances complete 

with all the accessories including all 

connections to the services, waste, 

jointing to water supply overflows, 

supports and all plugging and screwing 

to walls and floors. Note: 

        

            

  (i) All sanitary fittings shall be in 

approved colour. 

        

            

  (ii) The Model and Ref No. indicated is 

only a guide to the type and quality of 

fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc. necessary for the proper 

and satisfactory functioning of the 

system when pricing the following in PN 

20 PPRC conforming to the current 

European standards for PPR installations 

and to the Engineer’s approval, pipe 

jointing shall be by polyfusion or use of 

electric coupling Rates must allow for all 

the Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, sliding 

and fixed joints, support raceways, 

isolating sheaths, elastic materials, 

expansion arms and bends, crossovers 

etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30     

B 25mm –ditto- Lm 20     

C 32mm –ditto- Lm 30     

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

      

      

      

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible 

connector with chrome plated angle 

check valve size 15mm dia including 

unions and sockets to connect sanitary 

fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Supply, deliver and install the following 

vulcathene laboratory system including 

waste outlets, sinks, drip cups, anti-

siphon traps, dilution recovery traps and 

associated comprehensive range of pipe 

and fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

  Laboratory sink         

A A sink of preffered dimensions 552mm x 

400mm with a depth of 231mm having 

a drain of 74mm, that is extremely 

robust and moulded with a self draining 

base with its recessed outlet to accept the 

flange of 1 1/2" (40mm) non overflow 

threaded outlet but if required, an 

overflow assembly can be fitted. The 

sink to be complete with anti siphon 

traps that can stop the backflow of 

potentially harzadious fumes. All the 

downstream fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid 

brass High gloss epoxy powder , 

resistant to most chemicals, UV fading 

and heat. Ceramic headwork;90 deg 

turn, water static pressure max 10bar. To 

be complete with detachable brass 

serrated nozzle, splash controlled water 

filter attacheble, ergonomic high grade 

PP knob and 360 deg swing gooseneck 

spout. 

No 2     

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower and 

bowl modular in brass and stainless steel 

with chemical resistant red BROEN-LAB 

polycoat with self-draining shower 

head. The shower head with a pull to 

open mechanism and eye wash with a 

footpedal opening mechnism. Eye wash 

with built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with intergrated out with a min 

working prssure of 1.5bar. all as BROEN-

LAB or equal and approved 

No 1     

            

D Emergency shower instructions 

Wall mounted sign and instruction card 

for Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE WASHROOMS 

AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent welded 

joints shall be as per the system’s 

manufacturer’s written instructions. 

Tenderers must allow in their pipework 

prices for all the couplings, clippings, 

connectors, joints etc. as required in the 

running lengths of pipework and also 

where necessary, for pipe fixing clips, 

holder bats plugged and screwed for the 

proper and satisfactory functioning of 

the system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped tubular 

trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning of 

the plumbing and drainage installations 

to the satisfaction of the Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sub total for sanitary appliances         
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Summary page 

    

A COLD ROOM  

   

  

  

    

  

B SANITARY APPLIANCES 

   

  

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 Total for Mechanical Works Carried to 

Summary Page  
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Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

 

          

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three gang 

two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 1x58w 

T26 LED fluorescent light fittings with 

Aluminium louvres (complete with 

tubes)as thorn, do wiring as appropriate 

using 3x1.5mm2 single core copper cables 

as E. African cable drawn in concealed 

pvc conduit. The fittings to be surface 

mounted on the ceiling & spaced as 

appropriate. 

No 45     

 

          

G Supply deliver to site,Install and do 

wiring of 1200mm single LED batten 

fluorescent fittings with prismatic 

diffuser(complete with  tubes) wired in a 

3x1.5mm
2 

PVC insulated single core 

copper cable drawn in a concealed 20mm 

PVC heavy gauge conduits  

No 3     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Electricals carried forward         
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Electricals brought forward         
 

          

H Supply, deliver, Install & wire twin 

13amps socket outlets drawn in concealed 

pvc conduit using 3x2.5mm2 single core 

copper cable in three ring circuit all 

terminated at the DB protected by 

32Amps single pole MCB 

No 22     

 

          

I Supply, deliver, Install in the processing 

area &wire five pin 32amps industrial 

socket outlets each as a final sub-circuit 

from the DB isolated using 40Amps three 

pole MCB wired using 4x4.0mm
2
 single 

core copper cables as E. African cable 

drawn in concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as 

Schneider or equivalent as approved by 

project manager and housed in an enamel 

paint finish metal enclosure  

No 2     

K Supply, deliver & install on 32Ampsamps 

triple pole MCB to fit in the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB 

to fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 

32amps MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

O Excavate 250x600mm deep trench to lay 

the armoured cable 

Cm 15     

 

          
 

Electricals carried forward         
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P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back 

fill 

Lm 80     

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or equivalent 

as approved by project manager 

No 1     

 

          

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete with 

top 100mm concrete cover. Allow for 

100mm ducts entry 

No 2     

S Supply, deliver to site & install four pole 

63Amps MCCB as Havels or equivalent as 

approved by project manager wired using 

5x4.0mm
2
 single core copper cable 

drawn in concealed pvc conduit each 

housed in an enamel paint finish metal 

enclosure and terminated in the cold 

room equipment room  

No 2     

T Allow for future installation of sensors in 

the cold room by installing in situ 25mm 

diameter heavy gauge pvc conduit 

No 20     

 

          

U Supply, deliver to site & install four pole 

160Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

V Supply and install concrete cable 

makers(UG) along the underground cable 

line 

No 4     

      

      

      

      

      
 

          
 

Electricals carried forward         
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Electricals brought forward         
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 

3x1.5mm2 PVC insulated single copper 

cable drawn in a concealed 20mm PVC 

heavy gauge conduit  

No 7     

B Supply, deliver and install 240volts 

32Amps contactor as Telemechanique or 

equivalent to switch on the security lights 

No 1     

 

          

C Supply, deliver and install 240volt 

10amps Photo cell switch to activate the 

contactor “Ditto” 

No 1     

 

          

D Supply and do earthing at the building 

main connection point using 10mm2 

single core cable and 12mmx1200mm 

copper earth rod  

No 1     

 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 single 

core cables drawn in concealed pvc 

conduit as appropriate 

No 1     

 

          

F Supply and install in situ 100mm diameter 

heavy gauge UPVC pipe as duct (2No. 

Parallel ducts) from the constructed block 

to the rear side to receive the power 

cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

Total for electrical works carried to 

summary page 
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CIVIL WORKS 
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  CIVIL WORKS         

            

  paving around the building         

A Remove vegetable top soil average 

depth 150mm and despose off as 

directed by P.M 

Sm 130     

            

B Provide, lay and compact 100mm 

thick approved murram base 

Sm 130     

            

C Treat the surfaces with approved 

herbicide, with warranty of 10 years 

Sm 130     

            

D Provide, lay and joint in cement sand 

mortar 1:3 600 x 600 x 50mm p.c 

paving slabs including 50mm thick 

sand bed. 

Sm 130     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

   Sub total for paving works         
      



 

Page 637 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  FOUL DRAINAGE EXCAVATION (all 

provisional 

        

  High grade soil, waste and vent pipes 

as "key terr-ain" P.V.C soil waste and 

vent pipes including couplings and all 

fixing brackets. To nearest manhole 

        

A Excavate trench for 150mm diametre 

drain pipe not exceeding 1.5M deep 

and average 500mm deep including 

fitting in, compacting, grading 

bottoms and desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock 

class ''A'' 

Cm 10     

            

G Allow for cutting trees along the line, 

grub out roots and despose off girth 

600-900mm 

No. 2     
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  SUB TOTAL FOR FOUL DRAINAGE 

EXCAVATION CARRIED TO 

SUMMARY OF EXTERNAL WORKS 

        

      

  MANHOLES(all provisional)         

  The following in 12 No. Manholes 

class "B" All provisional 

        

            

A Excavate manhole pit not exceeding 

1.5m deep. 

Cm 27     

            

B Return, fill-in and consolidate 

excavated materials around manhole 

walls. 

Cm 15     

            

C Remove surplus excavated materials 

and deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating 

in rock class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in 

manhole base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 

in manhole cover slab size 

1380mmx1180mm, reinforced with 

8mm diameter at 80mm centers both 

ways with rebated opening for 

450x600mm cover and frame 

finished smooth including any 

necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to 

bottom of manholes internal size 

1000mmx800mm including 

haunching to a height of 200mm 

above channel and rendering in 

cement 1:2 trowelled smooth. 

No. 12     

            

  Manhole carried forward         
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  Manhole brought forward         

H Make or leave hole through 200mm 

concrete wall for 150mm diameter 

pipe (m.s) built-in and make good 

walls and render all round. 

No. 24     

            

  Extra-over benching to forming the 

following channels with external 

rounded angles with slopping top of 

benching:- 

        

            

I 150mm diametre half-round section 

straight main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling 

in cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster 

to ditto with approved water-

proofing admixture to internal sides 

of manholes trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of 

cover slab and walling. 

Sm 16     

            

E Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 12     

            

F Extra over formworks boxing to 

form opening for manhole 

cover(m.s) 

No. 12     

      

  Sub total for manhole carried to 

summary page 
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  SOAKAGE AREA(all provisional)         

  The following in french drains as per 

standard drawing No.(50) 5344, 

average 5Lm 

        

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from 

original ground level 

Cm 4     

            

B Extra-over excavation for excavating 

in rock class 'A' 

Cm 1     

            

C Cart away excavated materials from 

site. 

Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed 

gravel. 

Cm 2     

            

F Back filling selected excavated soils 

mean thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted 

murram 

Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or 

perforated upvc pipe laid to falls in 

units of 450mm lengths with 10mm 

open joints covered to top half with 

100mm width paper. 

Lm 6     

            

            

            

  TOTAL FOR SOAKAGE AREA 

CARRIED TO SUMMARY 
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  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per 

drawing No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m 

deep starting from original ground 

level 

Cm 6     

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating 

in rock class 'A' 

Cm 8     

            

G Cart away surplus excated materials 

from site. 

Cm 20     

            

H Return, fill-in and consolidate 

excavated materials around 

foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced 

concrete 1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square 

twisted bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 

75-150mm. 

Lm 8     

            

A Boxing to form opening size 

600x450mm in 150mm thick 

suspended cover slab, rebated all 

round. 

No. 1     

            

  Soak pit carried forward         
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  Soak pit brought forward         

            

B Form or leave 150mm diametre hole 

in 150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain 

pipe through 150mm thick walling 

and make good in cement sand 

render 1:3. 

No. 1     

            

  approved machine cut walling in 

cement sand mortar 1:3:- 

        

D 150mm walling coved on plain 

740mm radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, 

rendering coved to wall radius 

Sm 15     

            

F Ditto but to top and edges of 

suspended slab. 

Sm 5     

            

G Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  SUB TOTAL FOR SOAKAGE         
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  SEPTIC TANK- 200 persons-45000 

lts capacity as per M.O.P.W standard 

drawing No. (50) 5343 All 

provisional 

        

A Excavate for pit not exceeding 1.5m 

deep commencing from ground 

level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not 

exceeding 4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating 

in rock Class "A" 

Cm 36     

            

E Return, fill-in and ram selected 

excavated materials around walls 

and foundations. 

Cm 54     

            

F Load and cart away excavated 

materials. 

Cm 78     

            

G 50mm thick plain concrete 1:4:8 

blinding under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 

15 degrees from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm 

high, in manhole size 600 x 850mm, 

including forming 150mm diametre 

half round main channel. 

No. 2     

            

            

            

            

            

  Septic tank carried forward         
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  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 

to:- 

        

I 150mm floor bed laid to falls not 

exceeding 15 degrees from 

horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle 

walling. 

Sm 8     

A 200mm thick scum baffle walling 

with slats 

Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum 

baffle. 

Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole 

cover(m.s) opening size 450 x 

600mm. 

No. 4     

            

I Sides and edges of cover slab 150-

225mm high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

  Septic tank carried forward         

      



 

Page 645 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  Septic tank brought forward         

K 20mm cement sand 1:2 floor screed, 

water proofed with pudlo and 

trowelled smooth, not exceeding 15 

degrees to horizontal with sulphate 

resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites of 

suspended scum baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic 

manhole cover and frame size 600 x 

450mm  including bedding frame in 

cement and sand mortar 1:2 and 

setting cover in greese. 

No. 4     

B 100mm diametre P.V.C inlet pipe 

with equal "Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let 

pipe 750mm long  

No. 1     

            

D Form or leave 150mm diametre hole 

in 250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast 

iron step bars 600mm long with 

300mm long footing , sunk into 

concrete walling 

No. 6     

            

  Sub total for septic tank         
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  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS 

CARRIED TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
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  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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  PROPOSED CONSTRUCTION OF SEED CENTRE FOR 

MASENO 

  

  

 

   

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 3 SUMMARY PAGE KSHS  
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MIGORI SUB-CENTRE 
 

 

SITE 2 OF LOT 3 
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PARTICULAR PRELIMINARIES 
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  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

D LOCATION OF SITE 
 

   

  
  

   

  The sites are located at KEFRI Maseno Seed Centre, 
Migori Seed Sub-Centre and Kakamega Seed Sub-
Centre 
 
 
 
 

 
   

 
Carried to Collection     
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A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 

securing declaration form in the provided format. 

 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to Collection      
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A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

    
 

   

   
 

 
   

  Carried to Collection     200,000.00   
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A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      
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A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to collection      
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  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  

Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 26 weeks from date  

   of Possession  

        

  

Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

        

        

        

        

        

        

        

        

        

        

  Carried to Collection      
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  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND 

PREAMBLES 

    

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his 

prices or rates for the various items in the Bills of 

Quantities or Specification for all costs involved in 

complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms 

are abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description 

except as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     

  

 

    

  Carried to collection     
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A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is 

substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given 

as an item in each case shall be deemed to include: 

allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special 

scaffolding where necessary; providing space for office 

accommodation and   for storage of plant and materials; 

providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing 

electric power and removing and replacing duct covers, 

pipe casings and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway 

station (Unless otherwise stated), pay all demurrage 

charges, load and transport to site where necessary, 

unload, store, unpack, assemble as necessary, distribute to 

position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in 

the  contract document shall be synonymous 

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities 

shall be deemed to imply the Project Manager as defined 

in Condition 1 of the Conditions of Contract or such 

person as may be duly authorized to represent him on 

behalf of the Government. 
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D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. 

Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean 

"The  Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development,  P.O. Box 41191, NAIROBI. 
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D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic 

of Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The 

Conditions of Contract are also included herein 

Conditions of Contract These are numbered from 1 to 37 

as set out in pages 16 to 36 of these tender documents. 

Particulars of insertions to be made in the Appendix to the 

Contract Agreement will be found in the Particular 

Preliminaries part of these Bills of Quantities 

    

  

 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of 

Tender from an approved Bank and who will be willing 

to be bound the Government in an amount equal to five  

per cent (5%) of the Contract amount for the due 

performances of the Contract up to the date of 

completion as certified by the PROJECT MANAGER and 

who will when and if called upon, sign a Bond to that 

effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day 

as the Contract Agreement is signed, by the Government, 

the Contractor shall furnish within seven days another 

Surety to the approval of the Government. 

                   

  

 

    

  

 

    

  

 

    

        

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and 

vehicles required for the works except in so far as may be 

stated otherwise herein and except for such items 

specifically and only required for the use of nominated 

Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind 

shall be used afterwards in the permanent work. 
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B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and 

from the site at such hours and by such routes as may be 

permitted by the competent authorities. 

    

  

 

    

C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of 

the work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all 

materialsto be obtained from overseas immediately after 

the Contract is signed and shall also order materials to be 

obtained from local sources as early as necessary to ensure 

that they are onsite when required for use in the works. 

The Bills of Quantities shall not be used for the purpose of 

ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all 

articles and materials supplied by the PROJECT 

MANAGER at the time of taking deliver thereof, as having 

received them in good order and condition, and will 

thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles 

and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs 

Duty and V.A.T., all at the Contractor's own cost and  

expense, to the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost 

where directed on the site weather proof lock-up sheds 

and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER 

Nominated Sub-Contractors are to be made liable for the 

cost of any storage accommodation provided especially 

for their use. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      
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A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples 

of materials or workmanship including concrete test cubes 

required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the 

PROJECT MANAGER, may reject any materials or 

workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of 

the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid 

down by the State Department of Public Works, Ministry 

of Land, Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for 

testing and the method of marking for identification shall 

be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-

contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders 

and Regulations in connection with the employment of 

Labour and other matters related to the execution of the 

works. In particular the Contractor's attention is drawn to 

the provisions of the Factory Act 1950 and his tender must 

include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, 

pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. The Contractor 

must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the 

movement, housing, security and control of labour, labour 

camps , passes for transport, etc. It is most important that 

the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all 

such regulations and/or restrictions which may affect the 

information regarding all such regulations and/or 

restrictions which may affect the organisation of the 

works, supply and control of labour, etc., and allow 

accordingly in his tender. No claim in respect of want of 

    



 

Page 666 of 1076  

ITEM DESCRIPTION  KSHS  CTS 

knowledge in this connection will be entertained. 

  

 

    

C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the 

security of all the works stores, materials, plant, personnel, 

etc., both his own and sub-contractors' and must provide 

all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage 

and the protection of the public. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

    

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the 

works and make good any damage to public or private 

roads arising from or consequent upon the execution of 

the works to the satisfaction of the local and other 

competent authority and the PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  

 

    

  The Contractor shall take every precaution to avoid 

damage to all existing property including roads, cables, 

drains and other services and he will be held responsible 

for and shall make good all such damage arising from the 

execution of this contract at his own expense to the 

satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     

  

 

    

  The Contractor is recommended to examine the drawings 

and visit the site the location of which is described in the 

Particular Preliminaries hereof. He shall be deemed to 

have acquainted himself therewith as to its nature, 

position, means of access or any other matter which, may 

affect his tender. No claim arising from his failure to 

comply with this recommendation will be considered. 
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D. ACCESS TO SITE AND TEMPORARY ROADS.     

  

 

    

  Means of access to the Site shall be agreed with the 

PROJECT MANAGER prior to commencement of the 

work and Contractor must allow for building any 

necessary temporary access roads for the transport of the 

materials, plant and workmen as may be required for the 

complete execution of the works including the provision 

of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of 

the works, the Contractor shall remove such temporary 

access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER  

    

  

 

    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the 

Contractor for use of storage and for the purpose of 

erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed 

on site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use 

in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water 

main and for metering the water used. He must also 

provide temporary tanks and meters as required at his 

own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the 

PROJECT MANAGER . The Contractor shall pay all 

charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for 
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augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water 

or electric current used and for any installation provided 

especially for their own use. 

  

 

    

C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and 

maintained by the Contractor to the satisfaction of the 

Government and/or Local Authorities, Labour 

Department and the PROJECT MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  

 

    

  The works shall be executed under the direction and to 

the entire satisfaction in all respects of the PROJECT 

MANAGER who shall at all times during normal working 

hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other 

places where work is being prepared for the contract. 

    

  

 

    

E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item 

A7(i) of the Standard Method of Measurement. Such sums 

are net and no addition shall be made to them for profit. 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

 

 

 

 

 

 

 

 Carried to collection 
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A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used 

in these Bills of Quantities shall have the meaning stated in 

Section A item A7 (ii) of the Standard Method of 

Measurement. Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and 

fix materials or goods are described herein as Nominated 

Sub-Contractors. Persons or firms so nominated to supply 

goods or materials are described herein as Nominated 

Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  

 

    

  The Contractor shall provide within two weeks of 

Possession of Site and in agreement with the PROJECT 

MANAGER a Progress Chart for the whole of the works 

including the works of Nominated Sub-Contractors; one 

copy to be handed to the PROJECT MANAGER and a 

further copy to be retained on Site. Progress to be 

recorded and chart to be amended as necessary as the 

work proceeds. 

    

  

 

    

C. ADJUSTMENT OF P.C. SUMS.     

  

 

    

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT 

MANAGER'S order in respect of each of them added to 

the Contract sum. The Contractor shall produce to the 

PROJECT MANAGER such quotations, invoices or bills, 

properly receipted, as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit 

upon P.C. Sums shall be adjusted in the final account pro-

rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be 

adjusted pro-rata to the physical extent of the work 

executed (not pro-rata to the amount paid) and this shall 

apply even though the Contractor's priced Bill shows a 

percentage in the rate column in respect of them. Should 

the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in 

these Bill of Quantities profit and attendance will be 

allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

    

  Carried to collection     
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A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted 

and the value of the work properly executed in respect of 

them upon the PROJECT MANAGER's order added to the 

Contract Sum. Such work shall be valued , but should any 

part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work 

to be supplied by a Nominated Supplier, the value of such 

work or articles shall be treated as a P.C. Sum and profit 

and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER 

to be executed by nominated sub-contractors, the 

Contractor shall enter into sub-contracts and shall 

thereafter be responsible for such sub-contractors in every 

respect. Unless otherwise described the Contractor is to 

provide for such Sub-Contractors any or all of the facilities 

described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the 

description "add for Attendance". 

    

  

 

    

C. DIRECT CONTRACTS     

  

 

    

  Notwithstanding the foregoing conditions, the 

Government reserves the right to place a "Direct Contract" 

for any goods or services required in the works which are 

covered by a P.C. Sum in the Bills of Quantities and to pay 

for the same direct. In any such instances, profit relative to 

the P.C. Sum in the priced Bills of Quantities will be 

adjusted as described for P.C. Sums is  allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade 

upon trade and shall afford any tradesmen or other 

persons employed for the execution of any work not 

included in this Contract every facility for carrying out 

their work and also for use of his ordinary scaffolding. The 

Contractor, however, shall not be required to erect any 

special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of 

such tradesmen or persons as may be ordered by the 
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PROJECT MANAGER and the work will be measured and 

paid for to the extent executed at rates provided in these 

Bills. 

  

 

    

  

 

    

        

  Carried to collection  -      

        

A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 

30 of the Conditions of Contract. No payment on account 

of the work executed will be made to the Contractor until 

he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance 

Certificate that the provision of the foregoing Insurance 

Clauses have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain 

that premiums are duly paid up by the Contractor who 

shall if called upon to do so, produce the receipted 

premium renewals for the PROJECT MANAGER's 

inspection. 

                   

  

 

    

B. PROVISIONAL WORK     

  

 

    

  All work described as "Provisional" in these Bills of 

Quantities is subject to re-measurement in order to 

ascertain the actual quantity executed for which payment 

will be made. All "Provisional" and other work liable to 

adjustment under this Contract shall left uncovered for a 

reasonable time to allow all measurements needed for 

such adjustment to be taken by the PROJECT MANAGER 

Immediately the work is ready for measuring, the 

Contractor shall give notice to the PROJECT MANAGER. 

If the Contractor makes default in these respects he shall if 

the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards 

reinstate at his own expense. 

    

    

C. ALTERATIONS TO BILLS, PRICING, ETC.     

  Any unauthorised alteration or qualification made to the 

text of the Bills of Quantities may cause the Tender to be 

disqualified and will in any case be ignored. The 

Contractor shall be deemed to have made allowance in 

his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All 
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items of measured work shall be priced in detail and the 

Tenders containing Lump Sums to cover trades or groups 

of work must be broken down to show the price of each 

item before they will be accepted. 

  

 

    

D. BLASTING OPERATIONS     

  

 

    

  Blasting will only be allowed with the express permission 

of the PROJECT MANAGER in writing. All blasting 

operations shall be carried out at the Contractor's sole risk 

and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid 

down by the PROJECT MANAGER governing the use and 

storage of explosives. 

    

  

 

    

        

  Carried to collection     

        

A. MATERIALS ARISING FROM EXCAVATIONS     

  

 

    

  Materials of any kind obtained from the excavations shall 

be the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt 

with as provided in the Contract. Such materials shall only 

be used in the works, in substitution of materials which the 

Contractor would otherwise have had to supply with the 

written permission of the PROJECT MANAGER Should 

such permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a price 

to be agreed. 

    

  

 

    

    

B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained 

in the Bills of Quantities, including casing , casing up, 

covering or such other means as may be necessary to avoid 

damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and 

make good any damage which may nevertheless have 

been done at completion free of cost to the Government. 

    

  

 

    

C. REMOVAL OF RUBBISH ETC.     

  Removal of rubbish and debris from the Buildings and site 

as it accumulates and at the completion of the works and 
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remove all plant, scaffolding and unused materials at 

completion. 

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, 

manholes and drains, wash (except where such treatment 

might cause damage) and clean all floors, sanitary fittings, 

glass inside and outside and any other parts of the works 

and remove all marks, blemishes, stains and defects from 

joinery, fittings and decorated surfaces generally, polish 

door furniture and bright parts of metalwork and leave 

the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT 

MANAGER 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection 

 

  

A. GENERAL SPECIFICATION.     

  

 

    

  For the full description of materials and workmanship, 

method of execution of the work and notes for pricing, 

the Contractor is referred to the Ministry of Roads and 

Public Works and Housing General Specification dated 

1976 or any subsequent revision thereof which is issued as 

a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

    

  

 

    

B. TRAINING LEVY     
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  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment 

by the Contractor of a Training Levy at the rate of 50.00 

per employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored 

on or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions 

necessary for the safe custody of the works, materials, 

plant, public and Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

  The Contractor shall constantly keep on the works a 

literate English speaking Agent or Representative, 

competent and experienced in the kind of work involved 

who shall give his whole experience in the kind of work 

involved and shall give his whole time to the 

superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor 

all directions and instructions from the Project Manager 

and such directions shall be deemed to have been given to 

the Contractor in accordance with the Conditions of 

Contract. 

    

  Carried to Collection     
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  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    

  

 

   

  Brought Forward From Page GP/10    

  

 

   

  Brought Forward From Page GP/11    

  

 

   

  Brought Forward From Page GP/12    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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BUILDERS WORK 
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Main block (main works)         
 

ELEMENT NO. 1; SUBSTRUCTURES ( 

All Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up 

all trees and remove any existing 

structures and obstructions as 

directed. 

Sm 900     

 

          

B Cut down trees girth900mm- 

1200mm, remove out tree stumps 

and grab out roots, dispose off as 

directed and refill pits 

No. 4     

 

          

C Excavate oversite to remove 

vegetable soil, load and cart away 

from site to contractor's dumping 

area as directed; Average 200 mm 

depth 

Sm 350     

 

          

D Excavate to reduce levels 

commencing from stripped level: not 

exceeding 1.5 m deep 

Cm 495     

 

          

E Excavate to reduce levels 

commencing from stripped level: 

over 1.5m not exceeding 3.0 m deep 

Cm 330     

 

          

F Excavate for strip foundation 

trenches commencing from reduced 

level: not exceeding 1.5m deep 

Cm 180     

 

          

G Ditto for column bases Cm 8     
 

          

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

 

          

I Return, fill and ram selected soil in 

foundations 

Cm 825     

 

Substructure carried forward         
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Substructure brought forward         
 

          

J Remove surplus soil and debris from 

site to a place approved by local 

authority 

Cm 100     

 

          

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

 

          

M Allow for keep excavations free of 

spring, underground or running 

water including any necessary 

pumping, bailing or other approved 

means 

Item 1     

 

          
 

Mass concrete mix (1:3:6):in         
 

          

A 50 mm Thick blinding under strip 

foundations 

Sm 120     

 

          

B Ditto under column bases Sm 24     
 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

C Strip foundations Cm 50     
 

          

D Column bases Cm 12     
 

          

E Columns Cm 8     
 

          

F Ground floor slab; 150 mm thick Sm 290     
 

          

G Ramps; Ditto Sm 4     
 

          

H Steps Cm 4     
 

          
 

Substructure carried forward         
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Mesh fabric reinforcement         
 

          

A Mesh reinforcement No. A142 size 

200 x 200 mm weighing 2.22 kg per 

square metre: in floor slab: including 

all necessary supports 

Sm 290     

 

          
 

Supply and fix mild steel bar in 

structural concrete work including 

cutting, bending, hoisting, tying wire, 

spacing blocks and supporting all in 

position in foundation footing, 

column bases and columns 

        

 

          

B 8 - 32 mm Bars Kg 6000     
 

          
 

Sawn formwork: to         
 

          

C Vertical sides of column bases Sm 22     
 

          

D Sides of columns Sm 48     
 

          

E Sides of strip footing Sm 120     
 

          

F Edges of steps; cut to profile of steps Sm 6     

 

          

G Edges of slabs; 150 - 225 mm girth Lm 100     
 

          
 

Walls         
 

          

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 400     

 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Hardcore         
 

          

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick 

(maximum) layers 

Sm 290     

 

          
 

Blinding         
 

          

C 50 mm Thick approved quality 

murram blinding to surfaces of 

hardcore 

Sm 290     

 

          
 

Anti-termite treatment         
 

          

D Termidor 25EC or other approved 

anti-termite chemical treatment to 

surfaces of blinded hardcore and 

around foundations : applied by 

approved professional pest control 

specialist: applied strictly in 

accordance with the manufacturer's 

instructions: 10 year guarantee 

Sm 290     

 

          
 

DPM         
 

          

E Gauge 1000 polythene damp proof 

membrane 

Sm 290     

 

          
 

25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

 

          

F Plinths: externally Sm 60     
 

          
 

          
 

          
 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Prepare surfaces and apply undercoat 

and two finishing coats black 

bitumastic or other equal approved 

water resistant paint: on rendered 

surfaces: to 

        

 

          

G Plinths: externally Sm 60     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Substructures carried to summary 

page 
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ELEMENT NO. 2; CONCRETE 

WORKS 

        

 

Sawn formwork: to         
 

          

A Sides and soffits: ring beams and 

lintols 

Sm 120     

 

          

B Columns; vertical sides Sm 66     
 

          
 

Supply and fix mild steel bar in 

structural concrete work including 

cutting, bending, hoisting, tying wire, 

spacing blocks and supporting all in 

position 

        

 

          

C 8 - 32 mm Bars Kg 6500     
 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

D Beams and lintols Cm 36     
 

          

E Columns Cm 8     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Concrete works carried to summary 

page 
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ELEMENT NO. 3; WALLS         
 

          
 

External walls         
 

          
 

Dressed natural quarry stone walling 

bedded in cement and sand mortar 

(1:3) with minimum stone crushing 

strength of 7N/mm² 

        

A 200 mm Thick walls Sm 330     
 

          
 

Internal         
 

          
 

Natural stone walls: machine cut: 

bedded and jointed in cement and 

sand (1:3) mortar 

        

 

          

B 200 mm Thick walls Sm 130     
 

          
 

Bituminous felt or other equal 

approved damp-proof course: in 

cement/ sand (1:3) mortar 

        

 

          

C 200 mm Wide Lm 200     
 

          

D 12mm flexcell expansion joint Sm 32     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Walls carried to summary page         
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ELEMENT NO. 4: ROOF         
 

Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 450     

 

          

B Ditto 450mm wide  ridge / hip cover. Lm 70     

 

          

C Ditto valley gutter Lm 20     
 

          

D Raking and cutting roof cover at hips 

and valleys 

Lm 70     

 

          
 

All in sawn celcured and well 

seasoned cypress:- 12mm diametre 

300mm long mild steel anchor bolts 

with head, nut, washers and split ring 

cast into ring beam and bolted to 

wall plate(m.s) work. 

        

 

          

E 150 x 50mm Tie beam Lm 320     
 

          

F 150 x 50mm rafter,half rafters, valley 

& hip ratfers(Rafters at 1.2m centre) 

Lm 400     

 

          

G 100 x 50mm struts and king post Lm 450     
 

          
 

end of trusses         

H 150 x 50mm wall plate. Lm 190     
 

          

I 75 x 50mm purlins( at 600mm 

centres) 

Lm 800     

 

          

J 200 x 25mm wrott fascia and verge 

board 

Lm 100     

 

          
 

Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     

 

Roof carried forward         
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Roof brought forward         
 

          

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

 

          

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of 

fascia and vergeboard 200-300mm 

high. 

Lm 100     

 

          
 

Rain water goods         

A 150mm half diameter u.P.V.C gutters 

of 6lm lengths 

Lm 90     

 

          

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 75     

 

          

C Extra over ditto for connectors at 

joints nailed to fascia(m.s) 

No. 16     

 

          

D Extra over ditto for stoped ends No. 8     
 

          

E Extra over ditto swannecks No. 5     
 

          

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

 

          

G Extra over ditto for 600mm long 

shoe 

No. 5     

 

          

H Ditto bends No. 24     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Roof carried to summary page         
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ELEMENT NO. 5; DOORS         
 

Timber Doors         
 

45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

 

          

A Single leaf door; overall size 900 x 

2400 mm high; with 6 mm thick clear 

fanlight glazing overall size 860 x 300 

mm high complete with all beadings 

No 5     

 

          
 

Supply and fix the following 

mahogany glazed doors comprising 

of 150 x 50mm bottom rail,top rail, 

middle rail, transomes and stiles; 6 

mm thick toughened glass and glazing 

infill with and including glazing 

beads; All as per architect's drawings 

and details 

        

A Single leaf door; overall size 900 x 

2400 mm high; with 6 mm thick clear 

fanlight glazing overall size 860 x 300 

mm high complete with all beadings 

No 3     

 

          

B Double door; overall size 1800 x 

2400 mm high; with 6 mm thick clear 

fanlight glazing overall size 1760 x 

300 mm high complete with all 

beadings 

No 4     

 

          
 

          
 

          
 

          
 

          
 

          
 

Doors carried forward         
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Doors brought forward         
 

Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door 

complete with barrel, springs, hanger 

rings, end plates, canopy, vertical 

guide rails, curtain; 80mm slats, T bar 

or bottom rail 

No 4     

 

          
 

Prepare surfaces and apply three 

coats of approved gloss oil paint to 

metal surfaces 

        

 

          

B Doors: both sides measured Sm 50     
 

          
 

Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

 

          

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 82     

 

          

B 50 x 25 mm Architrave: splayed Lm 66     
 

          

C 25 x 25 mm Quadrant Lm 66     
 

          
 

Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

D Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

          
 

Prepare surfaces: apply two coats 

clear pinotex spirit in clear matt 

varnish: on timber surfaces: to 

        

E Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

Doors carried forward         
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Doors brought forward         
 

          

F General timber surfaces: doors Sm 56     
 

          
 

Supply and fix: 'UNION' or other 

equal approved ironmongery: 

matching screws: locks to include a 

set of 3 keys: available from their 

authorised local dealers; brass finish 

to architects approval 

        

 

          

A 100mm brass butt hinges Prs 24     
 

          

B Two lever mortice lock with handles No 12     

 

          

C Door closer No 12     
 

          

D 38 mm Diameter oval rubber stop; 

floor or wall mounted 

No 16     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Door carried to summary page         
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ELEMENT NO. 6; WINDOWS         

 

          
 

Approved pre-cast concrete cill: 

bedded and jointed in cement (sand 

(1:3) mortar: pointed in matching 

coloured cement 

        

 

          

A 250 x 50 mm Thick cill; once 

weathered and throated 

Lm 40     

 

          
 

Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary 

cuttings lugs, stays and bedding into 

walls in cement sand mortar 1:4 

complete with stays, fasteners, all 

necessary accessories and priming 

once in red-oxide, to Architects 

approval, with minimal burgalr 

proofing in 20mm angle line framing 

        

 

          

A Window size 2500 x 750mm high. 

For stores 

No. 2     

 

          

B Ditto size 2500 x 1500mm high. For 

laboratory 

No. 5     

 

          

C Ditto size 1200 x 1500mm high. No 2     
 

          

D Ditto size 2000 x 1500mm high. No. 6     
 

          
 

Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel 

window panes with putty. 

Sm 54     
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Painting         
 

Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces 

of: 

        

 

          

A Windows externally Sm 8     
 

Windows carried forward         
      

      

Item Description Unit Qty  Rate   Amount (ksh)  
 

Windows brought forward         
 

          

B Windows internally Sm 8     
 

          
 

Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders 

and sheers with a strong chrome pipe 

of 28mm diameter, 2pcs finials, 2pcs 

end cups, 4pcs brackets, rings, screws 

and anchor to install 

No 10     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Window carried to summary page         
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Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

 

          

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

 

          

C Extra-over ditto in access door size 

450 x 600mm, including framing in 

75 x 50mm sawn cypress 

No. 2     

 

          
 

Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

 

          

E 50 x 75mm ditto. Lm 800     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 8; Fixtures and fittings         

 

Shelving to packagig room         
 

20 mm thick blockboard storage 

sheleves supported of mild steel 25 x 

25 mm frames; painted to approval; 

450 mm wide 

        

 

          

A 10000 mm long x 450 mm deep x 

3000 mm high 

Sm 50     

 

          

B Ditto for cabinet below the worktop 

in seed lab 

Sm 30     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 9; FINISHES         
 

FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing 

to receive ceramic floor tiles or 

terrazzo (s.m)/Skirting 

Sm 300     

 

          

B 20mm thick polished terrazzo paving 

to floor and the worktop including 

plastic strip dividers/skirting 

Sm 300     

 

          
 

walls internally         

H 12mm thick gauged plaster cement 

sand lime 1:1:6 with a smooth float to 

walls, beams and columns internally 

Sm 400     

 

          

I Ditto to reveals and jambs. Sm 30     
 

          
 

Walls Externaly         

H 12mm thick gauged cement sand 

render 1:2 finished with a wood float 

to beams and columns 

Sm 215     

 

          

I Keying in cement sand 1:2, pointing 

in gloss oil paint and wire brushing 

natural machine cut stone externally 

Sm 130     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Finishes carried to summary page         
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ELEMENT 10; PAINTING & 

DECORATIONS 

        

 

Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any 

other equal and approved paint to 

        

A Plastered walls internally Sm 400     
 

          

B Soffites of chip board ceiling Sm 340     
 

          

C Plastered walls externally Sm 215     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Painting carried to summary page         
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & 

Fittings 

        

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground 

level 

        

 

Element 01: Substructure (all 

provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up 

all trees and remove any existing 

structures and obstructions as 

directed. 

Sm 16     

 

          

B Excavate for column bases 

commencing from ground level level: 

not exceeding 1.5 m deep 

Cm 14     

 

  

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

A Column bases 200mm thick Cm 2     
 

          

B Sub structure and superstructure 

columns 400mmx400mm size 

Cm 4     

 

          
 

Supply and fix mild steel bar in 

structural concrete work including 

cutting, bending, hoisting, tying wire, 

spacing blocks and supporting all in 

position 

        

 

          

C 8 - 12 mm Bars for substructure 

columns, column bases, 

superstructure columns ring beams 

and slab 

Kgs 478     

 

          
 

          
 

Raised conc. Water tank stand carried 

forward 
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Raised conc. Water tank stand 

brought forward 

        

 

          
 

Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     
 

          

E Sides of columns Sm 10     
 

          
 

Superstructure works         
 

Sawn formwork: to         
 

          

F Sides and soffits: beams Sm 11     
 

          

G Soffits and sides of suspended slab Sm 9     

 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

H Slab and beams Cm 5     
 

          
 

Plaster: 15 mm cement/lime 

putty/sand: steel trowelled: on 

masonry or concrete: to 

        

 

          

I concrete surfaces Sm 98     
 

          

K Purchase and instal 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for construction of raised 

concrete water tank stand 
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & 

Fittings 

        

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          

K RAISED WATER TANK STAND         

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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MECHANICAL WORKS 
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  MECHANICAL ENGINEERING 

SERVICES BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission 

the following sanitary appliances 

complete with all the accessories 

including all connections to the 

services, waste, jointing to water 

supply overflows, supports and all 

plugging and screwing to walls and 

floors. Note: 

        

            

  (i) All sanitary fittings shall be in 

approved colour. 

        

            

  (ii) The Model and Ref No. indicated 

is only a guide to the type and quality 

of fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc necessary for the proper 

and satisfactory functioning of the 

system when pricing the following in 

PN 20 PPRC conforming to the 

current European standards for PPR 

installations and to the Engineer’s 

approval, pipe jointing shall be by 

polyfusion or use of electric coupling 

Rates must allow for all the 

Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, 

sliding and fixed joints, support 

raceways, isolating sheaths, elastic 

materials, expansion arms and bends, 

crossovers etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30                            

-    

B 25mm –ditto- Lm 20                            

-    

C 32mm –ditto- Lm 30                            

-    

            

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

            

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible 

connector with chrome plated angle 

check valve size 15mm dia including 

unions and sockets to connect sanitary 

fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Supply, deliver and install the 

following vulcathene laboratory 

system including waste outlets, sinks, 

drip cups, anti-siphon traps, dilution 

recovery traps and associated 

comprehensive range of pipe and 

fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

            

  Laboratory sink         

A A sink of preffered dimensions 

552mm x 400mm with a depth of 

231mm having a drain of 74mm, that 

is extremely robust and moulded with 

a self draining base with its recessed 

outlet to accept the flange of 1 1/2" 

(40mm) non overflow threaded 

outlet but if required, an overflow 

assembly can be fitted. The sink to be 

complete with anti siphon traps that 

can stop the backflow of potentially 

harzadious fumes. All the downstream 

fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid 

brass High gloss epoxy powder , 

resistant to most chemicals, UV fading 

and heat. Ceramic headwork;90 deg 

turn, water static pressure max 10bar. 

To be complete with detachable brass 

serrated nozzle, splash controlled 

water filter attacheble, ergonomic 

high grade PP knob and 360 deg 

swing gooseneck spout. 

No 2     

      

      

      

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower 

and bowl modular in brass and 

stainless steel with chemical resistant 

red BROEN-LAB polycoat with self-

draining shower head. The shower 

head with a pull to open mechanism 

and eye wash with a footpedal 

opening mechanism. Eye wash with 

built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with integrated out with a min 

working pressure of 1.5bar. all as 

BROEN-LAB or equal and approved 

No 1     

            

D Emergency shower instructions Wall 

mounted sign and instruction card for 

Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE 

WASHROOMS AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent 

welded joints shall be as per the 

system’s manufacturer’s written 

instructions. Tenderers must allow in 

their pipework prices for all the 

couplings, clippings, connectors, joints 

etc. as required in the running lengths 

of pipework and also where 

necessary, for pipe fixing clips, holder 

bats plugged and screwed for the 

proper and satisfactory functioning of 

the system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

      

      

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped 

tubular trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning 

of the plumbing and drainage 

installations to the satisfaction of the 

Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

  Sub total for sanitary appliances         
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Summary page 

    

C SANITARY APPLIANCES 

   

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  
      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Total for sanitary appliances carried to 

summary page 
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ELECTRICAL WORKS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 709 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three 

gang two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 

1x58w T26 LED fluorescent light fittings 

with Aluminium louvres (complete with 

tubes)as thorn, do wiring as appropriate 

using 3x1.5mm2 single core copper 

cables as E. African cable drawn in 

concealed pvc conduit. The fittings to be 

surface mounted on the ceiling & spaced 

as appropriate. 

No 45     

G Supply deliver to site, Install and do 

wiring of 1200mm single LED batten 

fluorescent fittings with prismatic 

diffuser(complete with  tubes) wired in 

a 3x1.5mm
2 

PVC insulated single core 

copper cable drawn in a concealed 

20mm PVC heavy gauge conduits  

No 3     

 

          

H Supply, deliver, Install & wire twin 

13amps socket outlets drawn in 

concealed pvc conduit using 3x2.5mm2 

single core copper cable in three ring 

circuit all terminated at the DB 

protected by 32Amps single pole MCB 

No 22     

      

      
 

          
 

Cont. electrical carried forward         
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electrical brought forward         

I Supply, deliver, Install in the processing 

area &wire five pin 32amps industrial 

socket outlets each as a final subcircuit 

from the DB isolated using 40Amps 

three pole MCB wired using 4x4.0mm
2
 

single core copper cables as E. African 

cable drawn in concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as 

Schneider or equivalent as approved by 

project manager and housed in an 

enamel paint finish metal enclosure  

No 2     

K Supply, deliver & install on 

32Ampsamps triple pole MCB to fit in 

the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB 

to fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 

32amps MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

 

          

O Excavate 250x600mm deep trench to 

lay the armoured cable 

Cm 15     

 

          

P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back 

fill 

Lm 80     

      

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or 

equivalent as approved by project 

manager 

No 1     

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete 

with top 100mm concrete cover. Allow 

for 100mm ducts entry 

No 2     

 

          

S Supply, deliver to site & install four pole 

125Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

T Supply and install concrete cable 

makers(UG) along the underground 

cable line 

No 4     

 

          
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 

3x1.5mm2 PVC insulated single copper 

cable drawn in a concealed 20mm PVC 

heavy gauge conduit  

No 7     

 

          

B Supply, deliver and install 240volts 

32Amps contactor as Telemechanique 

or equivalent to switch on the security 

lights 

No 1     

 

          

C Supply, deliver and install 240volt 

10amps Photo cell switch to activate the 

contactor “Ditto” 

No 1     

D Supply and do earthing at the building 

main connection point using 10mm2 

single core cable and 12mmx1200mm 

copper earth rod  

No 1     

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         
 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 

single core cables drawn in concealed 

pvc conduit as appropriate 

No 1     

 

          

F Supply and install in situ 100mm 

diameter heavy gauge UPVC pipe as 

duct (2No. Parallel ducts) from the 

constructed block to the rear side to 

receive the power cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for electrical works carried to 

summary page 
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CIVIL WORKS 
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  CIVIL WORKS         

  Paving around the building         

B Remove vegetable top soil average depth 

150mm and dispose off as directed by 

P.M 

Sm 120     

            

C Provide, lay and compact 100mm thick 

approved murram base 

Sm 120     

            

D Treat the surfaces with approved 

herbicide, with warranty of 10 years 

Sm 120     

            

E Provide, lay and joint in cement sand 

mortar 1:3 600 x 600 x 50mm p.c paving 

slabs including 50mm thick sand bed. 

Sm 120     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR PAVING CARRIED TO 

GRAND SUMMARY 
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  FOUL DRAINAGE EXCAVATION(all 

provisional 

        

  High grade soil, waste and vent pipes as 

"key terr-ain" P.V.C soil waste and vent 

pipes including couplings and all fixing 

brackets. To nearest manhole 

        

A Excavate trench for 150mm diametre 

drain pipe not exceeding 1.5M deep and 

average 500mm deep including fitting in, 

compacting, grading bottoms and 

desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock class ''A'' Cm 10     

            

G Allow for cutting trees along the line, grub 

out roots and despose off girth 600-

900mm 

No. 2     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR FOUL DRAINAGE 

ECAVATION CARRIED TO SUMMARY 

OF EXTERNAL WORKS 

        

 

Ex 1 
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  MANHOLES(all provisional)         

  The following in 12 No. Manholes class 

"B" All provisional 

        

            

A Excavate manhole pit not exceeding 1.5m 

deep. 

Cm 27     

            

B Return, fill-in and consolidate excavated 

materials around manhole walls. 

Cm 15     

            

C Remove surplus excavated materials and 

deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating in 

rock class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in 

manhole base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 in 

manhole cover slab size 

1380mmx1180mm, reinforced with 8mm 

diametre at 80mm centres both ways 

with rebated opening for 450x600mm 

cover and frame finished smooth 

including any necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to bottom of 

manholes internal size 1000mmx800mm 

including haunching to a height of 

200mm above channel and rendering in 

cement 1:2 trowelled smooth. 

No. 12     

            

            

      

      

      

            

            

  Manhole carried forward         
 

Ex2 
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  Manhole brought forward         

H Make or leave hole through 200mm 

concrete wall for 150mm diameter pipe 

(m.s) built-in and make good walls and 

render all round. 

No. 24     

            

  Extra-over benching to forming the 

following channels with external rounded 

angles with slopping top of benching:- 

        

            

I 150mm diametre half-round section 

straight main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling in 

cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster to 

ditto with approved water-proofing 

admixture to internal sides of manholes 

trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of cover 

slab and walling. 

Sm 16     

            

E Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 12     

            

F Extra over formworks boxing to form 

opening for manhole cover(m.s) 

No. 12     

            

            

            

      

      

      

            

  Sub total for manhole carried to summary 

page 

        

 

Ex 3 
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  SOAKAGE AREA(all provisional)         

  The following in french drains as per 

standard drawing No.(50) 5344, average 

5Lm 

        

            

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from 

original ground level 

Cm 4     

            

B Extra-over excavation for excavating in 

rock class 'A' 

Cm 1     

            

C Cart away excavated materials from site. Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed 

gravel. 

Cm 2     

            

F Back filling selected excavated soils mean 

thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted 

murram 

Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or 

perforated upvc pipe laid to falls in units 

of 450mm lengths with 10mm open joints 

covered to top half with 100mm width 

paper. 

Lm 6     

            

            

            

      

      

            

            

  TOTAL FOR SOAKAGE AREA CARRIED 

TO SUMMARY 

        

 

Ex 4 
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  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per 

drawing No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m deep 

starting from original ground level 

Cm 6     

            

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating in 

rock class 'A' 

Cm 8     

            

G Cart away surplus excated materials from 

site. 

Cm 20     

            

H Return, fill-in and consolidate excavated 

materials around foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced concrete 

1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square 

twisted bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 75-

150mm. 

Lm 8     

            

A Boxing to form opening size 600x450mm 

in 150mm thick suspended cover slab, 

rebated all round. 

No. 1     

            

            

      

            

  Soak pit carried forward         
 

Ex 5 
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  Soak pit brought forward         

            

B Form or leave 150mm diametre hole in 

150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain pipe 

through 150mm thick walling and make 

good in cement sand render 1:3. 

No. 1     

            

  approved machine cut walling in cement 

sand mortar 1:3:- 

        

D 150mm walling coved on plain 740mm 

radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, rendering 

coved to wall radius 

Sm 15     

            

F Ditto but to top and edges of suspended 

slab. 

Sm 5     

            

G Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  CARRIED TO COLLECTION         
 

Ex 6 
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  SEPTIC TANK- 200 persons-45000 lts 

capacity as per M.O.P.W standard 

drawing No. (50) 5343 All provisional 

        

A Excavate for pit not exceeding 1.5m deep 

commencing from ground level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not exceeding 

4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating in 

rock Class "A" 

Cm 36     

            

E Return, fill-in and ram selected excavated 

materials around walls and foundations. 

Cm 54     

            

F Load and cart away excavated materials. Cm 78     

            

G 50mm thick plain concrete 1:4:8 blinding 

under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 15 

degrees from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm high, 

in manhole size 600 x 850mm, including 

forming 150mm diametre half round 

main channel. 

No. 2     

            

            

            

            

            

            

      

      

      

      

            

  Septic tank carried forward         
 

Ex 7 
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  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 to:-         

I 150mm floor bed laid to falls not 

exceeding 15 degrees from horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle 

walling. 

Sm 8     

A 200mm thick scum baffle walling with 

slats 

Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum 

baffle. 

Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole cover(m.s) 

opening size 450 x 600mm. 

No. 4     

            

I Sides and edges of cover slab 150-225mm 

high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

            

            

            

            

  Septic tank carried forward         
 

Ex 8 
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  Septic tank brought forward         

            

K 20mm cement sand 1:2 floor screed, 

water proofed with pudlo and trowelled 

smooth, not exceeding 15 degrees to 

horizontal with sulphate resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites  of suspended 

scum baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic manhole 

cover and frame size 600 x 450mm  

including bedding frame in cement and 

sand mortar 1:2 and setting cover in 

greese. 

No. 4     

            

B 100mm diametre P.V.C inlet pipe with 

equal "Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let pipe 

750mm long  

No. 1     

            

D Form or leave 150mm diametre hole in 

250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast iron 

step bars 600mm long with 300mm long 

footing , sunk into concrete walling 

No. 6     

            

            

  Sub total for septic tank         
 

Ex 8 
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  SUMMARY OF EXTERNAL WORKS         

A FOUL DRAINAGE         

            

B 12 No. MANHOLES TYPE         

            

C SOAKAGE AREA         

            

D 1 No. SOAKPITS         

            

E SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS 

CARRIED TO GRAND SUMMARY 
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  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS 

CARRIED TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
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  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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  PROPOSED CONSTRUCTION OF SEED CENTRE FOR 

MIGORI 

  

  

 

   

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 3 SUMMARY PAGE KSHS  
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KAKAMEGA SUB-CENTRE 
 

 

SITE 3 OF LOT 3 
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PARTICULAR PRELIMINARIES 
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ITEM DESCRIPTION    Kshs.  Cts 

       

  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

D LOCATION OF SITE 
 

   

  
  

   

  The sites are located at KEFRI Maseno Seed Centre, 
Migori Seed Sub-Centre and Kakamega Seed Sub-
Centre 
 
 
 
 

 
   

 
Carried to Collection     
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A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 

securing declaration form in the provided format. 

 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to Collection      
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A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

    
 

   

   
 

 
   

  Carried to Collection     200,000.00   
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A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      
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A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
 

     

  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  

Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 26 weeks from date  

   of Possession  

        

  

Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

        

        

        

        

        

        

        

        

        

        

  Carried to Collection      
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  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES     

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his prices 

or rates for the various items in the Bills of Quantities or 

Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the 

works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms are 

abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description except 

as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     

  

 

    

  Carried to collection     
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A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given as an 

item in each case shall be deemed to include: allowing use of 

standing scaffolding, mess rooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where 

necessary; providing space for office accommodation and   for 

storage of plant and materials; providing light and water for 

their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing 

duct covers, pipe casings and the like necessary for the execution 

and testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway station 

(Unless otherwise stated), pay all demurrage charges, load and 

transport to site where necessary, unload, store, unpack, 

assemble as necessary, distribute to position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in the  

contract document shall be synonymous 

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities shall 

be deemed to imply the Project Manager as defined in 

Condition 1 of the Conditions of Contract or such person as 

may be duly authorized to represent him on behalf of the 

Government. 
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D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless otherwise 

notified is State Department of Public Works, Ministry of Land, 

Housing and Urban Development, P.O. Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean "The  

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

41191, NAIROBI. 

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. Box 

41191, NAIROBI. 

    

  

 

    

C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean "The 

Project Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development,  P.O. Box 

41191, NAIROBI. 

    

  

 

    

    

    

    



 

Page 742 of 1076  

ITEM DESCRIPTION  KSHS  CTS 

D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic of 

Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The Conditions 

of Contract are also included herein Conditions of Contract 

These are numbered from 1 to 37 as set out in pages 16 to 36 

of these tender documents. Particulars of insertions to be made 

in the Appendix to the Contract Agreement will be found in the 

Particular Preliminaries part of these Bills of Quantities 

    

  

 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of Tender 

from an approved Bank and who will be willing to be bound 

the Government in an amount equal to five  per cent (5%) of 

the Contract amount for the due performances of the Contract 

up to the date of completion as certified by the PROJECT 

MANAGER and who will when and if called upon, sign a Bond 

to that effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day as the 

Contract Agreement is signed, by the Government, the 

Contractor shall furnish within seven days another Surety to the 

approval of the Government. 

                   

        

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and vehicles 

required for the works except in so far as may be stated 

otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described 

herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent 

work. 

    

    

    

B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and from 

the site at such hours and by such routes as may be permitted 

by the competent authorities. 
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C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of the 

work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all materials to be 

obtained from overseas immediately after the Contract is signed 

and shall also order materials to be obtained from local sources 

as early as necessary to ensure that they are onsite when 

required for use in the works. The Bills of Quantities shall not 

be used for the purpose of ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all articles 

and materials supplied by the PROJECT MANAGER at the time 

of taking deliver thereof, as having received them in good order 

and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with 

articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and  expense, to 

the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost where 

directed on the site weather proof lock-up sheds and make 

good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub-

Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use. 

    

  

 

    

  

 

    

  

 

    

    

    

    

    

    

    

    

        

        

  Carried to collection  -      
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A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples of 

materials or workmanship including concrete test cubes 

required for the works that may be called for by the PROJECT 

MANAGER for his approval until such samples are approved by 

the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be 

up to approved samples. The PROJECT MANAGER shall 

arrange for the testing of such materials as he may at his 

discretion deem desirable, but the testing shall be made at the 

expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing 

in accordance with the current scale of testing charges laid down 

by the State Department of Public Works, Ministry of Land, 

Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for testing 

and the method of marking for identification shall be as laid 

down by the PROJECT MANAGER The Contractor shall allow 

in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and 

other matters related to the execution of the works. In 

particular the Contractor's attention is drawn to the provisions 

of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or 

Regulation relating to Insurances, pensions and holidays for 

workpeople or so the safety, health and welfare of the 

workpeople. The Contractor must make himself fully 

acquainted with current Acts and Regulations, including Police 

Regulations regarding the movement, housing, security and 

control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall 

obtain from the relevant Authority the fullest information 

regarding all such regulations and/or restrictions which may 

affect the information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, 

supply and control of labour, etc., and allow accordingly in his 

tender. No claim in respect of want of knowledge in this 

connection will be entertained. 
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C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the security of 

all the works stores, materials, plant, personnel, etc., both his 

own and sub-contractors' and must provide all necessary 

watching, lighting and other precautions as necessary to ensure 

security against theft, loss or damage and the protection of the 

public. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

    

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the works 

and make good any damage to public or private roads arising 

from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the 

PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  

 

    

  The Contractor shall take every precaution to avoid damage to 

all existing property including roads, cables, drains and other 

services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at 

his own expense to the satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     

  

 

    

  The Contractor is recommended to examine the drawings and 

visit the site the location of which is described in the Particular 

Preliminaries hereof. He shall be deemed to have acquainted 

himself therewith as to its nature, position, means of access or 

any other matter which, may affect his tender. No claim arising 

from his failure to comply with this recommendation will be 

considered. 
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D. ACCESS TO SITE AND TEMPORARY ROADS.     

  

 

    

  Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and 

Contractor must allow for building any necessary temporary 

access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the 

works including the provision of temporary culverts, crossings, 

bridges, or any other means of gaining access to the Site. Upon 

completion of the works, the Contractor shall remove such 

temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER  

    

  

 

    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the Contractor 

for use of storage and for the purpose of erecting workshops, 

etc., shall be defined on site by the PROJECT MANAGER 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed on 

site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use in the 

works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering 

the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire 

satisfaction of the PROJECT MANAGER . The Contractor shall 

pay all charges in connection herewith. No guarantee is given 

or implied that sufficient water will be available from mains and 

the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water or 

electric current used and for any installation provided especially 

for their own use. 
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C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and maintained 

by the Contractor to the satisfaction of the Government and/or 

Local Authorities, Labour Department and the PROJECT 

MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  

 

    

  The works shall be executed under the direction and to the 

entire satisfaction in all respects of the PROJECT MANAGER 

who shall at all times during normal working hours have access 

to the works and to the yards and workshops of the Contractor 

and sub-Contractors or other places where work is being 

prepared for the contract. 

    

  

 

    

E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7(i) 

of the Standard Method of Measurement. Such sums are net 

and no addition shall be made to them for profit. 

    

  

 

    

  Carried to collection     

A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 

Bills of Quantities shall have the meaning stated in Section A 

item A7 (ii) of the Standard Method of Measurement. Persons 

or firms nominated by the PROJECT MANAGER to execute 

work or to provide and fix materials or goods are described 

herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as 

Nominated Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  The Contractor shall provide within two weeks of Possession of 

Site and in agreement with the PROJECT MANAGER a Progress 

Chart for the whole of the works including the works of 

Nominated Sub-Contractors; one copy to be handed to the 

PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary 

as the work proceeds. 
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C. ADJUSTMENT OF P.C. SUMS.     

  

 

    

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT MANAGER'S 

order in respect of each of them added to the Contract sum. 

The Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in 

the final account pro-rata to the amount paid. Items of 

"attendance" (as previously described) following P.C. Sums shall 

be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even 

though the Contractor's priced Bill shows a percentage in the 

rate column in respect of them. Should the Contractor be 

permitted to tender and his tender be accepted of any work for 

which a P.C. Sum is included in these Bill of Quantities profit 

and attendance will be allowed at the same rate as it would be 

if the work were executed by a Nominated Sub-Contractor. 

    

  Carried to collection     

        

A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted and 

the value of the work properly executed in respect of them 

upon the PROJECT MANAGER's order added to the Contract 

Sum. Such work shall be valued , but should any part of the 

work be executed by a Nominated Sub-Contractor, the value 

of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be 

treated as a P.C. Sum and profit and attendance comparable to 

that contained in the priced Bills of Quantities for similar items 

added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall 

enter into sub-contracts and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise 

described the Contractor is to provide for such Sub-Contractors 

any or all of the facilities described in these Preliminaries. The 

Contractor should price for these with the nominated Sub-

contract Contractor's work concerned in the P.C. Sums under 

the description "add for Attendance". 
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C. DIRECT CONTRACTS     

  

 

    

  Notwithstanding the foregoing conditions, the Government 

reserves the right to place a "Direct Contract" for any goods or 

services required in the works which are covered by a P.C. Sum 

in the Bills of Quantities and to pay for the same direct. In any 

such instances, profit relative to the P.C. Sum in the priced Bills 

of Quantities will be adjusted as described for P.C. Sums is  

allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade upon 

trade and shall afford any tradesmen or other persons 

employed for the execution of any work not included in this 

Contract every facility for carrying out their work and also for 

use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The 

Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be 

ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided 

in these Bills. 

    

  

 

    

  

 

    

        

  Carried to collection  -      

        

A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 30 of 

the Conditions of Contract. No payment on account of the 

work executed will be made to the Contractor until he has 

satisfied the PROJECT MANAGER either by production of an 

Insurance Policy or and Insurance Certificate that the provision 

of the foregoing Insurance Clauses have been complied with in 

all respects. Thereafter the PROJECT MANAGER shall from 

time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the 

receipted premium renewals for the PROJECT MANAGER's 

inspection. 
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B. PROVISIONAL WORK     

  

 

    

  All work described as "Provisional" in these Bills of Quantities is 

subject to re-measurement in order to ascertain the actual 

quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this 

Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for 

measuring, the Contractor shall give notice to the PROJECT 

MANAGER. If the Contractor makes default in these respects he 

shall if the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards reinstate at 

his own expense. 

    

  

 

    

    

    

C. ALTERATIONS TO BILLS, PRICING, ETC.     

  

 

    

  Any unauthorised alteration or qualification made to the text 

of the Bills of Quantities may cause the Tender to be disqualified 

and will in any case be ignored. The Contractor shall be deemed 

to have made allowance in his prices generally to cover any 

items against which no price has been inserted in the priced Bills 

of Quantities. All items of measured work shall be priced in 

detail and the Tenders containing Lump Sums to cover trades 

or groups of work must be broken down to show the price of 

each item before they will be accepted. 

    

  

 

    

D. BLASTING OPERATIONS     

  

 

    

  Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance 

with any Government regulations in force for the time being, 

and any special regulations laid down by the PROJECT 

MANAGER governing the use and storage of explosives. 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     
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A. MATERIALS ARISING FROM EXCAVATIONS     

  

 

    

  Materials of any kind obtained from the excavations shall be 

the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt with 

as provided in the Contract. Such materials shall only be used 

in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written 

permission of the PROJECT MANAGER Should such permission 

be given, the Contractor shall make due allowance for the value 

of the materials so used at a price to be agreed. 

    

    

B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained in the 

Bills of Quantities, including casing , casing up, covering or such 

other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such 

protection when no longer required and make good any 

damage which may nevertheless have been done at completion 

free of cost to the Government. 

    

  

 

    

C. REMOVAL OF RUBBISH ETC.     

  

 

    

  Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove 

all plant, scaffolding and unused materials at completion. 

    

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, manholes 

and drains, wash (except where such treatment might cause 

damage) and clean all floors, sanitary fittings, glass inside and 

outside and any other parts of the works and remove all marks, 

blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright 

parts of metalwork and leave the whole of the buildings 

watertight, clean, perfect and fit for occupation to the approval 

of the PROJECT MANAGER 

    

  

 

    

        

        

  Carried to collection 
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A. GENERAL SPECIFICATION.     

  

 

    

  For the full description of materials and workmanship, method 

of execution of the work and notes for pricing, the Contractor 

is referred to the Ministry of Roads and Public Works and 

Housing General Specification dated 1976 or any subsequent 

revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items in these 

Bills of Quantities. 

    

  

 

    

B. TRAINING LEVY     

  

 

    

  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment by 

the Contractor of a Training Levy at the rate of 50.00 per 

employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored on 

or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated Sub-

Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions necessary for 

the safe custody of the works, materials, plant, public and 

Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

  The Contractor shall constantly keep on the works a literate 

English speaking Agent or Representative, competent and 

experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give 

his whole time to the superintendence of the works. Such Agent 

or Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor 

in accordance with the Conditions of Contract. 

    

  Carried to Collection     
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  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    

  

 

   

  Brought Forward From Page GP/10    

  

 

   

  Brought Forward From Page GP/11    

  

 

   

  Brought Forward From Page GP/12    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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BUILDERS WORK 
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Main block (main works)         
 

ELEMENT NO. 1; SUBSTRUCTURES ( All 

Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 900     

 

          

B Cut down trees girth900mm- 1200mm, 

remove out tree stumps and grab out 

roots, dispose off as directed and refill 

pits 

No. 4     

 

          

C Excavate oversite to remove vegetable 

soil, load and cart away from site to 

contractor's dumping area as directed; 

Average 200 mm depth 

Sm 350     

 

          

D Excavate to reduce levels commencing 

from stripped level: not exceeding 1.5 m 

deep 

Cm 495     

 

          

E Excavate to reduce levels commencing 

from stripped level: over 1.5m not 

exceeding 3.0 m deep 

Cm 330     

 

          

F Excavate for strip foundation trenches 

commencing from reduced level: not 

exceeding 1.5m deep 

Cm 180     

 

          

G Ditto for column bases Cm 8     
 

          

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

 

          

I Return, fill and ram selected soil in 

foundations 

Cm 825     

 

Substructure carried forward         
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Substructure brought forward         
 

          

J Remove surplus soil and debris from site 

to a place approved by local authority 

Cm 100     

 

          

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

 

          

M Allow for keep excavations free of 

spring, underground or running water 

including any necessary pumping, bailing 

or other approved means 

Item 1     

 

          
 

Mass concrete mix (1:3:6):in         
 

          

A 50 mm Thick blinding under strip 

foundations 

Sm 120     

 

          

B Ditto under column bases Sm 24     
 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

C Strip foundations Cm 50     
 

          

D Column bases Cm 12     
 

          

E Columns Cm 8     
 

          

F Ground floor slab; 150 mm thick Sm 290     
 

          

G Ramps; Ditto Sm 4     
 

          

H Steps Cm 4     
 

          
 

Substructure carried forward         
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Mesh fabric reinforcement         
 

          

A Mesh reinforcement No. A142 size 200 x 

200 mm weighing 2.22 kg per square 

metre: in floor slab: including all 

necessary supports 

Sm 290     

 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position in 

foundation footing, column bases and 

columns 

        

 

          

B 8 - 32 mm Bars Kg 6000     
 

          
 

Sawn formwork: to         
 

          

C Vertical sides of column bases Sm 22     
 

          

D Sides of columns Sm 48     
 

          

E Sides of strip footing Sm 120     
 

          

F Edges of steps; cut to profile of steps Sm 6     

 

          

G Edges of slabs; 150 - 225 mm girth Lm 100     
 

          
 

Walls         
 

          

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 400     

 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Hardcore         
 

          

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick (maximum) 

layers 

Sm 290     

 

          
 

Blinding         
 

          

C 50 mm Thick approved quality murram 

blinding to surfaces of hardcore 

Sm 290     

 

          
 

Anti-termite treatment         
 

          

D Termidor 25EC or other approved anti-

termite chemical treatment to surfaces of 

blinded hardcore and around 

foundations : applied by approved 

professional pest control specialist: 

applied strictly in accordance with the 

manufacturer's instructions: 10 year 

guarantee 

Sm 290     

 

          
 

DPM         
 

          

E Gauge 1000 polythene damp proof 

membrane 

Sm 290     

 

          
 

25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

 

          

F Plinths: externally Sm 60     
 

          
 

          
 

          
 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Prepare surfaces and apply undercoat 

and two finishing coats black bitumastic 

or other equal approved water resistant 

paint: on rendered surfaces: to 

        

 

          

G Plinths: externally Sm 60     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Substructures carried to summary page         
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ELEMENT NO. 2; CONCRETE WORKS         

 

Sawn formwork: to         
 

          

A Sides and soffits: ring beams and lintols Sm 120     

 

          

B Columns; vertical sides Sm 66     
 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

 

          

C 8 - 32 mm Bars Kg 6500     
 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

D Beams and lintols Cm 36     
 

          

E Columns Cm 8     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Concrete works carried to summary page         
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ELEMENT NO. 3; WALLS         
 

          
 

External walls         
 

          
 

Dressed natural quarry stone walling 

bedded in cement and sand mortar (1:3) 

with minimum stone crushing strength of 

7N/mm² 

        

A 200 mm Thick walls Sm 330     
 

          
 

Internal         
 

          
 

Natural stone walls: machine cut: 

bedded and jointed in cement and sand 

(1:3) mortar 

        

 

          

B 200 mm Thick walls Sm 130     
 

          
 

Bituminous felt or other equal approved 

damp-proof course: in cement/ sand 

(1:3) mortar 

        

 

          

C 200 mm Wide Lm 200     
 

          

D 12mm flexcell expansion joint Sm 32     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Walls carried to summary page         
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ELEMENT NO. 4: ROOF         
 

Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 450     

 

          

B Ditto 450mm wide  ridge / hip cover. Lm 70     

 

          

C Ditto valley gutter Lm 20     
 

          

D Raking and cutting roof cover at hips and 

valleys 

Lm 70     

 

          
 

All in sawn celcured and well seasoned 

cypress:- 12mm diametre 300mm long 

mild steel anchor bolts with head, nut, 

washers and split ring cast into ring beam 

and bolted to wall plate(m.s) work. 

        

 

          

E 150 x 50mm Tie beam Lm 320     
 

          

F 150 x 50mm rafter,half rafters, valley & 

hip ratfers(Rafters at 1.2m centre) 

Lm 400     

 

          

G 100 x 50mm struts and king post Lm 450     
 

          
 

end of trusses         

H 150 x 50mm wall plate. Lm 190     
 

          

I 75 x 50mm purlins( at 600mm centres) Lm 800     

 

          

J 200 x 25mm wrott fascia and verge 

board 

Lm 100     

 

          
 

Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     

        

 

Roof carried forward         
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Roof brought forward         
 

          

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

 

          

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of fascia 

and vergeboard 200-300mm high. 

Lm 100     

 

          
 

Rain water goods         

A 150mm half diameter u.P.V.C gutters of 

6lm lengths 

Lm 90     

 

          

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 75     

 

          

C Extra over ditto for connectors at joints 

nailed to fascia(m.s) 

No. 16     

 

          

D Extra over ditto for stoped ends No. 8     
 

          

E Extra over ditto swannecks No. 5     
 

          

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

 

          

G Extra over ditto for 600mm long shoe No. 5     

 

          

H Ditto bends No. 24     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Roof carried to summary page         
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ELEMENT NO. 5; DOORS         
 

Timber Doors         
 

45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

 

          

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 5     

 

          
 

Supply and fix the following mahogany 

glazed doors comprising of 150 x 50mm 

bottom rail,top rail, middle rail, 

transomes and stiles; 6 mm thick 

toughened glass and glazing infill with 

and including glazing beads; All as per 

architect's drawings and details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 3     

 

          

B Double door; overall size 1800 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 1760 x 300 mm high 

complete with all beadings 

No 4     

 

          
 

          
 

          
 

          
 

          
 

          
 

Doors carried forward         
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Doors brought forward         
 

Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door complete 

with barrel, springs, hanger rings, end 

plates, canopy, vertical guide rails, 

curtain; 80mm slats, T bar or bottom rail 

No 4     

 

          
 

Prepare surfaces and apply three coats of 

approved gloss oil paint to metal surfaces 

        

 

          

B Doors: both sides measured Sm 50     
 

          
 

Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

 

          

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 82     

 

          

B 50 x 25 mm Architrave: splayed Lm 66     
 

          

C 25 x 25 mm Quadrant Lm 66     
 

          
 

Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

D Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

          
 

Prepare surfaces: apply two coats clear 

pinotex spirit in clear matt varnish: on 

timber surfaces: to 

        

E Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

Doors carried forward         
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Doors brought forward         
 

          

F General timber surfaces: doors Sm 56     
 

          
 

Supply and fix: 'UNION' or other equal 

approved ironmongery: matching 

screws: locks to include a set of 3 keys: 

available from their authorised local 

dealers; brass finish to architects 

approval 

        

 

          

A 100mm brass butt hinges Prs 24     
 

          

B Two lever mortice lock with handles No 12     

 

          

C Door closer No 12     
 

          

D 38 mm Diameter oval rubber stop; floor 

or wall mounted 

No 16     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Door carried to summary page         
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ELEMENT NO. 6; WINDOWS         

 

          
 

Approved pre-cast concrete cill: bedded 

and jointed in cement (sand (1:3) 

mortar: pointed in matching coloured 

cement 

        

 

          

A 250 x 50 mm Thick cill; once weathered 

and throated 

Lm 40     

 

          
 

Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary cuttings 

lugs, stays and bedding into walls in 

cement sand mortar 1:4 complete with 

stays, fasteners, all necessary accessories 

and priming once in red-oxide, to 

Architects approval, with minimal 

burgalr proofing in 20mm angle line 

framing 

        

 

          

A Window size 2500 x 750mm high. For 

stores 

No. 2     

 

          

B Ditto size 2500 x 1500mm high. For 

laboratory 

No. 5     

 

          

C Ditto size 1200 x 1500mm high. No 2     
 

          

D Ditto size 2000 x 1500mm high. No. 6     
 

          
 

Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel window 

panes with putty. 

Sm 54     
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Painting         
 

Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces of: 

        

 

          

A Windows externally Sm 8     
 

Windows carried forward         
      

      

Item Description Unit Qty  Rate   Amount (ksh)  
 

Windows brought forward         
 

          

B Windows internally Sm 8     
 

          
 

Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders and 

sheers with a strong chrome pipe of 

28mm diameter, 2pcs finials, 2pcs end 

cups, 4pcs brackets, rings, screws and 

anchor to install 

No 10     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Window carried to summary page         
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Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

 

          

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

 

          

C Extra-over ditto in access door size 450 x 

600mm, including framing in 75 x 

50mm sawn cypress 

No. 2     

 

          
 

Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

 

          

E 50 x 75mm ditto. Lm 800     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 8; Fixtures and fittings         

 

Shelving to packagig room         
 

20 mm thick blockboard storage sheleves 

supported of mild steel 25 x 25 mm 

frames; painted to approval; 450 mm 

wide 

        

 

          

A 10000 mm long x 450 mm deep x 3000 

mm high 

Sm 50     

 

          

B Ditto for cabinet below the worktop in 

seed lab 

Sm 30     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 9; FINISHES         
 

FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing to 

receive ceramic floor tiles or terrazzo 

(s.m)/Skirting 

Sm 300     

 

          

B 20mm thick polished terrazzo paving to 

floor and the worktop including plastic 

strip dividers/skirting 

Sm 300     

 

          
 

walls internally         

H 12mm thick gauged plaster cement sand 

lime 1:1:6 with a smooth float to walls, 

beams and columns internally 

Sm 400     

 

          

I Ditto to reveals and jambs. Sm 30     
 

          
 

Walls Externaly         

H 12mm thick gauged cement sand render 

1:2 finished with a wood float to beams 

and columns 

Sm 215     

 

          

I Keying in cement sand 1:2, pointing in 

gloss oil paint and wire brushing natural 

machine cut stone externally 

Sm 130     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Finishes carried to summary page         
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ELEMENT 10; PAINTING & 

DECORATIONS 

        

 

Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any other 

equal and approved paint to 

        

A Plastered walls internally Sm 400     
 

          

B Soffites of chip board ceiling Sm 340     
 

          

C Plastered walls externally Sm 215     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Painting carried to summary page         
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground level 

        

 

Element 01: Substructure (all provisional)         

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 16     

 

          

B Excavate for column bases commencing 

from ground level level: not exceeding 

1.5 m deep 

Cm 14     

 

  

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

A Column bases 200mm thick Cm 2     
 

          

B Sub structure and superstructure columns 

400mmx400mm size 

Cm 4     

 

          
 

Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

 

          

C 8 - 12 mm Bars for substructure columns, 

column bases, superstructure columns 

ring beams and slab 

Kgs 478     

 

          
 

          
 

Raised conc. Water tank stand carried 

forward 
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Raised conc. Water tank stand brought 

forward 

        

 

          
 

Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     
 

          

E Sides of columns Sm 10     
 

          
 

Superstructure works         
 

Sawn formwork: to         
 

          

F Sides and soffits: beams Sm 11     
 

          

G Soffits and sides of suspended slab Sm 9     

 

          
 

Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

 

          

H Slab and beams Cm 5     
 

          
 

Plaster: 15 mm cement/lime putty/sand: 

steel trowelled: on masonry or concrete: 

to 

        

 

          

I concrete surfaces Sm 98     
 

          

K Purchase and instal 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for construction of raised 

concrete water tank stand 
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          

K RAISED WATER TANK STAND         

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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MECHANICAL WORKS 
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  MECHANICAL ENGINEERING SERVICES 

BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission the 

following sanitary appliances complete 

with all the accessories including all 

connections to the services, waste, 

jointing to water supply overflows, 

supports and all plugging and screwing to 

walls and floors. Note: 

        

            

  (i) All sanitary fittings shall be in approved 

colour. 

        

            

  (ii) The Model and Ref No. indicated is 

only a guide to the type and quality of 

fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc necessary for the proper and 

satisfactory functioning of the system 

when pricing the following in PN 20 

PPRC conforming to the current 

European standards for PPR installations 

and to the Engineer’s approval, pipe 

jointing shall be by polyfusion or use of 

electric coupling Rates must allow for all 

the Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, sliding 

and fixed joints, support raceways, 

isolating sheaths, elastic materials, 

expansion arms and bends, crossovers etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30                            

-    

B 25mm –ditto- Lm 20                            

-    

C 32mm –ditto- Lm 30                            

-    

            

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

            

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible connector 

with chrome plated angle check valve size 

15mm dia including unions and sockets to 

connect sanitary fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Supply, deliver and install the following 

vulcathene laboratory system including 

waste outlets, sinks, drip cups, anti-siphon 

traps, dilution recovery traps and 

associated comprehensive range of pipe 

and fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

            

  Laboratory sink         

A A sink of preffered dimensions 552mm x 

400mm with a depth of 231mm having a 

drain of 74mm, that is extremely robust 

and moulded with a self draining base 

with its recessed outlet to accept the 

flange of 1 1/2" (40mm) non overflow 

threaded outlet but if required, an 

overflow assembly can be fitted. The sink 

to be complete with anti siphon traps that 

can stop the backflow of potentially 

harzadious fumes. All the downstream 

fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid brass 

High gloss epoxy powder , resistant to 

most chemicals, UV fading and heat. 

Ceramic headwork;90 deg turn, water 

static pressure max 10bar. To be complete 

with detachable brass serrated nozzle, 

splash controlled water filter attacheble, 

ergonomic high grade PP knob and 360 

deg swing gooseneck spout. 

No 2     

      

      

      

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower and 

bowl modular in brass and stainless steel 

with chemical resistant red BROEN-LAB 

polycoat with self-draining shower head. 

The shower head with a pull to open 

mechanism and eye wash with a 

footpedal opening mechanism. Eye wash 

with built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with integrated out with a min 

working pressure of 1.5bar. all as BROEN-

LAB or equal and approved 

No 1     

            

D Emergency shower instructions Wall 

mounted sign and instruction card for 

Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE WASHROOMS 

AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent welded 

joints shall be as per the system’s 

manufacturer’s written instructions. 

Tenderers must allow in their pipework 

prices for all the couplings, clippings, 

connectors, joints etc. as required in the 

running lengths of pipework and also 

where necessary, for pipe fixing clips, 

holder bats plugged and screwed for the 

proper and satisfactory functioning of the 

system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

      

      

            

  Sanitary appliances carried forward         
      



 

Page 784 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
      

  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped tubular 

trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning of 

the plumbing and drainage installations to 

the satisfaction of the Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

  Sub total for sanitary appliances         
      



 

Page 785 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

Summary page 

    

C SANITARY APPLIANCES 

   

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  
      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Total for sanitary appliances carried to 

summary page 
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ELECTRICAL WORKS 
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Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three gang 

two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 1x58w 

T26 LED fluorescent light fittings with 

Aluminium louvres (complete with tubes)as 

thorn, do wiring as appropriate using 

3x1.5mm2 single core copper cables as E. 

African cable drawn in concealed pvc 

conduit. The fittings to be surface mounted 

on the ceiling & spaced as appropriate. 

No 45     

G Supply deliver to site, Install and do wiring 

of 1200mm single LED batten fluorescent 

fittings with prismatic diffuser(complete 

with  tubes) wired in a 3x1.5mm
2 

PVC 

insulated single core copper cable drawn in 

a concealed 20mm PVC heavy gauge 

conduits  

No 3     

 

          

H Supply, deliver, Install & wire twin 13amps 

socket outlets drawn in concealed pvc 

conduit using 3x2.5mm2 single core copper 

cable in three ring circuit all terminated at 

the DB protected by 32Amps single pole 

MCB 

No 22     

      

      
 

          
 

Cont. electrical carried forward         
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electrical brought forward         

I Supply, deliver, Install in the processing area 

&wire five pin 32amps industrial socket 

outlets each as a final subcircuit from the DB 

isolated using 40Amps three pole MCB 

wired using 4x4.0mm
2
 single core copper 

cables as E. African cable drawn in 

concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as Schneider 

or equivalent as approved by project 

manager and housed in an enamel paint 

finish metal enclosure  

No 2     

K Supply, deliver & install on 32Ampsamps 

triple pole MCB to fit in the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB to 

fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 32amps 

MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

 

          

O Excavate 250x600mm deep trench to lay 

the armoured cable 

Cm 15     

 

          

P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back fill 

Lm 80     

      

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or equivalent 

as approved by project manager 

No 1     

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete with 

top 100mm concrete cover. Allow for 

100mm ducts entry 

No 2     

 

          

S Supply, deliver to site & install four pole 

125Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

T Supply and install concrete cable 

makers(UG) along the underground cable 

line 

No 4     

 

          
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 3x1.5mm2 

PVC insulated single copper cable drawn in 

a concealed 20mm PVC heavy gauge 

conduit  

No 7     

 

          

B Supply, deliver and install 240volts 32Amps 

contactor as Telemechanique or equivalent 

to switch on the security lights 

No 1     

 

          

C Supply, deliver and install 240volt 10amps 

Photo cell switch to activate the contactor 

“Ditto” 

No 1     

D Supply and do earthing at the building main 

connection point using 10mm2 single core 

cable and 12mmx1200mm copper earth rod  

No 1     

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         
 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 single 

core cables drawn in concealed pvc conduit 

as appropriate 

No 1     

 

          

F Supply and install in situ 100mm diameter 

heavy gauge UPVC pipe as duct (2No. 

Parallel ducts) from the constructed block to 

the rear side to receive the power cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for electrical works carried to 

summary page 
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CIVIL WORKS 
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  CIVIL WORKS         

  Paving around the building         

B Remove vegetable top soil average depth 

150mm and dispose off as directed by P.M 

Sm 120     

            

C Provide, lay and compact 100mm thick 

approved murram base 

Sm 120     

            

D Treat the surfaces with approved herbicide, 

with warranty of 10 years 

Sm 120     

            

E Provide, lay and joint in cement sand mortar 

1:3 600 x 600 x 50mm p.c paving slabs 

including 50mm thick sand bed. 

Sm 120     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR PAVING CARRIED TO GRAND 

SUMMARY 

        

      



 

Page 793 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  FOUL DRAINAGE EXCAVATION(all 

provisional 

        

  High grade soil, waste and vent pipes as "key 

terr-ain" P.V.C soil waste and vent pipes 

including couplings and all fixing brackets. To 

nearest manhole 

        

A Excavate trench for 150mm diametre drain 

pipe not exceeding 1.5M deep and average 

500mm deep including fitting in, compacting, 

grading bottoms and desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock class ''A'' Cm 10     

            

G Allow for cutting trees along the line, grub 

out roots and despose off girth 600-900mm 

No. 2     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

            

            

  TOTAL FOR FOUL DRAINAGE ECAVATION 

CARRIED TO SUMMARY OF EXTERNAL 

WORKS 

        

 

Ex 1 
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  MANHOLES(all provisional)         

  The following in 12 No. Manholes class "B" 

All provisional 

        

            

A Excavate manhole pit not exceeding 1.5m 

deep. 

Cm 27     

            

B Return, fill-in and consolidate excavated 

materials around manhole walls. 

Cm 15     

            

C Remove surplus excavated materials and 

deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating in rock 

class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in manhole 

base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 in 

manhole cover slab size 1380mmx1180mm, 

reinforced with 8mm diametre at 80mm 

centres both ways with rebated opening for 

450x600mm cover and frame finished 

smooth including any necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to bottom of 

manholes internal size 1000mmx800mm 

including haunching to a height of 200mm 

above channel and rendering in cement 1:2 

trowelled smooth. 

No. 12     

            

            

      

      

      

            

      

      

            

  Manhole carried forward         
 

Ex2 
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  Manhole brought forward         

H Make or leave hole through 200mm concrete 

wall for 150mm diameter pipe (m.s) built-in 

and make good walls and render all round. 

No. 24     

            

  Extra-over benching to forming the following 

channels with external rounded angles with 

slopping top of benching:- 

        

            

I 150mm diametre half-round section straight 

main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling in 

cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster to ditto 

with approved water-proofing admixture to 

internal sides of manholes trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of cover slab 

and walling. 

Sm 16     

            

E Fiber manhole cover size 600mmx450mm 

and setting frame in cement sand mortar 1:3 

and cover in grease. 

No. 12     

            

F Extra over formworks boxing to form 

opening for manhole cover(m.s) 

No. 12     

            

            

            

      

      

      

            

  Sub total for manhole carried to summary 

page 

        

 

Ex 3 
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  SOAKAGE AREA(all provisional)         

  The following in french drains as per standard 

drawing No.(50) 5344, average 5Lm 

        

            

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from original 

ground level 

Cm 4     

            

B Extra-over excavation for excavating in rock 

class 'A' 

Cm 1     

            

C Cart away excavated materials from site. Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed gravel. Cm 2     

            

F Back filling selected excavated soils mean 

thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted murram Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or perforated 

upvc pipe laid to falls in units of 450mm 

lengths with 10mm open joints covered to 

top half with 100mm width paper. 

Lm 6     

            

            

            

      

      

            

            

  TOTAL FOR SOAKAGE AREA CARRIED TO 

SUMMARY 

        

 

Ex 4 
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  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per drawing 

No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m deep starting 

from original ground level 

Cm 6     

            

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating in rock 

class 'A' 

Cm 8     

            

G Cart away surplus excated materials from site. Cm 20     

            

H Return, fill-in and consolidate excavated 

materials around foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced concrete 

1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square twisted 

bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 75-

150mm. 

Lm 8     

            

A Boxing to form opening size 600x450mm in 

150mm thick suspended cover slab, rebated 

all round. 

No. 1     

            

            

      

      

      

            

  Soak pit carried forward         
 

Ex 5 
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  Soak pit brought forward         

            

B Form or leave 150mm diametre hole in 

150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain pipe 

through 150mm thick walling and make good 

in cement sand render 1:3. 

No. 1     

            

  approved machine cut walling in cement sand 

mortar 1:3:- 

        

D 150mm walling coved on plain 740mm 

radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, rendering coved 

to wall radius 

Sm 15     

            

F Ditto but to top and edges of suspended slab. Sm 5     

            

G Fiber manhole cover size 600mmx450mm 

and setting frame in cement sand mortar 1:3 

and cover in grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  CARRIED TO COLLECTION         
 

Ex 6 
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  SEPTIC TANK- 200 persons-45000 lts 

capacity as per M.O.P.W standard drawing 

No. (50) 5343 All provisional 

        

A Excavate for pit not exceeding 1.5m deep 

commencing from ground level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not exceeding 

4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating in rock 

Class "A" 

Cm 36     

            

E Return, fill-in and ram selected excavated 

materials around walls and foundations. 

Cm 54     

            

F Load and cart away excavated materials. Cm 78     

            

G 50mm thick plain concrete 1:4:8 blinding 

under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 15 degrees 

from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm high, in 

manhole size 600 x 850mm, including 

forming 150mm diametre half round main 

channel. 

No. 2     

            

            

            

            

            

            

      

      

      

      

            

  Septic tank carried forward         
 

Ex 7 
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Item Description Unit Qty  Rate   Amount (ksh)  

  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 to:-         

I 150mm floor bed laid to falls not exceeding 

15 degrees from horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle walling. Sm 8     

A 200mm thick scum baffle walling with slats Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum baffle. Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole cover(m.s) 

opening size 450 x 600mm. 

No. 4     

            

I Sides and edges of cover slab 150-225mm 

high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

            

            

            

      

      

            

  Septic tank carried forward         
 

Ex 8 
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Item Description Unit Qty  Rate   Amount (ksh)  
      

  Septic tank brought forward         

            

K 20mm cement sand 1:2 floor screed, water 

proofed with pudlo and trowelled smooth, 

not exceeding 15 degrees to horizontal with 

sulphate resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites  of suspended scum 

baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic manhole cover 

and frame size 600 x 450mm  including 

bedding frame in cement and sand mortar 1:2 

and setting cover in greese. 

No. 4     

            

B 100mm diametre P.V.C inlet pipe with equal 

"Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let pipe 

750mm long  

No. 1     

            

D Form or leave 150mm diametre hole in 

250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast iron step 

bars 600mm long with 300mm long footing 

, sunk into concrete walling 

No. 6     

            

            

  Sub total for septic tank         
 

Ex 8 
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Item Description Unit Qty  Rate   Amount (ksh)  

  SUMMARY OF EXTERNAL WORKS         

A FOUL DRAINAGE         

            

B 12 No. MANHOLES TYPE         

            

C SOAKAGE AREA         

            

D 1 No. SOAKPITS         

            

E SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS CARRIED 

TO GRAND SUMMARY 
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Item Description Unit Qty  Rate   Amount (ksh)  

  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS CARRIED 

TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
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ITEM DESCRIPTION UNIT  AMOUNT  

        

  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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ITEM DESCRIPTION    AMOUNT  

  PROPOSED CONSTRUCTION OF SEED CENTRE FOR 

KAKAMEGA SUB-CENTER 

  

  

 

   

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 3 SUMMARY PAGE KSHS  
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ITEM DESCRIPTION    SHS   SHS  

  
PROPOSED CONSTRUCTION OF KEFRI SEED 

CENTRES FOR LOT 3 (MASENO, MIGORI & 

KAKAMEGA  SUB - CENTRES) 

 FOR  
OFFICIAL 
USE  

  FOR 
CONTRACTORS 

USE  

  LOT 3 SUMMARY      

         

1 MASENO - CENTRE       

         

2 MIGORI SUB - CENTRE       

          

3 KAKAMEGA SUB - CENTRE       

         

        

        

        

         

        

          

          

  
TOTAL FOR LOT 3 CARRIED TO FORM OF 
TENDER KSHS                             -    

          

       

  Amount in words Ksh ………………………………………………………………… 

       

  ……………………………………………………………………………………………. 

       

  CONTRACTORS NAME  ……………………………………………………………..   

       

  ADDRESS  ………………………..……………………………………………………   

       

                       …………………………………………………………………………….   

       

  DATE ……………………………………………………………………………………   

       

  SIGNATURE,…………………………………………………………………………...   

       

  WITNESS'S NAME ……………………………………………………………………. 

       

  ADDRESS ……………………………………………………………………………...   

       

                      ……………………………………………………………………………..   

       

  DATE ……………………………………………………………………………………   

       

  SIGNATURE …………………………………………………………………………....   
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LOT 4: 

 

 

 GEDE CENTER  

AND 

TAITA TAVETA SUB- CENTER  
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GEDE CENTRE 
 

 

SITE 1 OF LOT 4 
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PARTICULAR PRELIMINARIES 
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ITEM DESCRIPTION    Kshs.  Cts 

       

  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

     

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

 
 

    

D LOCATION OF SITE 
 

   

  
  

   

     

  The sites are located at KEFRI Gede Seed Centre and  
and Taita Taveta Seed Sub-Centre 
 

 
   

 
Carried to Collection     
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ITEM DESCRIPTION    Kshs.  Cts 

       

A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 

securing declaration form in the provided format. 

 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

    
 

   

   
 

 
   

  Carried to Collection     200,000.00   
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to collection      
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ITEM DESCRIPTION    Kshs.  Cts 

  
 

     

  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  
Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 26 weeks from date  

   of Possession  

        

  
Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

        

        

        

        

        

        

        

        

        

        

  Carried to Collection      



 

Page 817 of 1076  

ITEM DESCRIPTION    Kshs.  Cts 

  
  

   

  
  

   

  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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ITEM DESCRIPTION  KSHS  CTS 

  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND 

PREAMBLES 

    

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his 

prices or rates for the various items in the Bills of 

Quantities or Specification for all costs involved in 

complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms 

are abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description 

except as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     

  

 

    

  Carried to collection     
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ITEM DESCRIPTION  KSHS  CTS 

        

A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is 

substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given 

as an item in each case shall be deemed to include: 

allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special 

scaffolding where necessary; providing space for office 

accommodation and   for storage of plant and materials; 

providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing 

electric power and removing and replacing duct covers, 

pipe casings and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway 

station (Unless otherwise stated), pay all demurrage 

charges, load and transport to site where necessary, 

unload, store, unpack, assemble as necessary, distribute to 

position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in 

the  contract document shall be synonymous 

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities 

shall be deemed to imply the Project Manager as defined 

in Condition 1 of the Conditions of Contract or such 

person as may be duly authorized to represent him on 

behalf of the Government. 
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D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. 

Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean 

"The  Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development,  P.O. Box 41191, NAIROBI. 
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D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic 

of Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The 

Conditions of Contract are also included herein 

Conditions of Contract These are numbered from 1 to 37 

as set out in pages 16 to 36 of these tender documents. 

Particulars of insertions to be made in the Appendix to the 

Contract Agreement will be found in the Particular 

Preliminaries part of these Bills of Quantities 

    

  

 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of 

Tender from an approved Bank and who will be willing 

to be bound the Government in an amount equal to five  

per cent (5%) of the Contract amount for the due 

performances of the Contract up to the date of 

completion as certified by the PROJECT MANAGER and 

who will when and if called upon, sign a Bond to that 

effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day 

as the Contract Agreement is signed, by the Government, 

the Contractor shall furnish within seven days another 

Surety to the approval of the Government. 

                   

  

 

    

  

 

    

  

 

    

        

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and 

vehicles required for the works except in so far as may be 

stated otherwise herein and except for such items 

specifically and only required for the use of nominated 

Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind 

shall be used afterwards in the permanent work. 
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B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and 

from the site at such hours and by such routes as may be 

permitted by the competent authorities. 

    

  

 

    

C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of 

the work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all 

materialsto be obtained from overseas immediately after 

the Contract is signed and shall also order materials to be 

obtained from local sources as early as necessary to ensure 

that they are onsite when required for use in the works. 

The Bills of Quantities shall not be used for the purpose of 

ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all 

articles and materials supplied by the PROJECT 

MANAGER at the time of taking deliver thereof, as having 

received them in good order and condition, and will 

thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles 

and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs 

Duty and V.A.T., all at the Contractor's own cost and  

expense, to the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost 

where directed on the site weather proof lock-up sheds 

and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER 

Nominated Sub-Contractors are to be made liable for the 

cost of any storage accommodation provided especially 

for their use. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      
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A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples 

of materials or workmanship including concrete test cubes 

required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the 

PROJECT MANAGER, may reject any materials or 

workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of 

the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid 

down by the State Department of Public Works, Ministry 

of Land, Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for 

testing and the method of marking for identification shall 

be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-

contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders 

and Regulations in connection with the employment of 

Labour and other matters related to the execution of the 

works. In particular the Contractor's attention is drawn to 

the provisions of the Factory Act 1950 and his tender must 

include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, 

pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. The Contractor 

must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the 

movement, housing, security and control of labour, labour 

camps , passes for transport, etc. It is most important that 

the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all 

such regulations and/or restrictions which may affect the 

information regarding all such regulations and/or 

restrictions which may affect the organisation of the 

works, supply and control of labour, etc., and allow 

accordingly in his tender. No claim in respect of want of 
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knowledge in this connection will be entertained. 

  

 

    

C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the 

security of all the works stores, materials, plant, personnel, 

etc., both his own and sub-contractors' and must provide 

all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage 

and the protection of the public. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

    

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the 

works and make good any damage to public or private 

roads arising from or consequent upon the execution of 

the works to the satisfaction of the local and other 

competent authority and the PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  

 

    

  The Contractor shall take every precaution to avoid 

damage to all existing property including roads, cables, 

drains and other services and he will be held responsible 

for and shall make good all such damage arising from the 

execution of this contract at his own expense to the 

satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     

  

 

    

  The Contractor is recommended to examine the drawings 

and visit the site the location of which is described in the 

Particular Preliminaries hereof. He shall be deemed to 

have acquainted himself therewith as to its nature, 

position, means of access or any other matter which, may 

affect his tender. No claim arising from his failure to 

comply with this recommendation will be considered. 
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D. ACCESS TO SITE AND TEMPORARY ROADS.     

  

 

    

  Means of access to the Site shall be agreed with the 

PROJECT MANAGER prior to commencement of the 

work and Contractor must allow for building any 

necessary temporary access roads for the transport of the 

materials, plant and workmen as may be required for the 

complete execution of the works including the provision 

of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of 

the works, the Contractor shall remove such temporary 

access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER  

    

  

 

    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the 

Contractor for use of storage and for the purpose of 

erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed 

on site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use 

in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water 

main and for metering the water used. He must also 

provide temporary tanks and meters as required at his 

own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the 

PROJECT MANAGER . The Contractor shall pay all 

charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for 
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augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water 

or electric current used and for any installation provided 

especially for their own use. 

  

 

    

C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and 

maintained by the Contractor to the satisfaction of the 

Government and/or Local Authorities, Labour 

Department and the PROJECT MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  

 

    

  The works shall be executed under the direction and to 

the entire satisfaction in all respects of the PROJECT 

MANAGER who shall at all times during normal working 

hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other 

places where work is being prepared for the contract. 

    

  

 

    

E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item 

A7(i) of the Standard Method of Measurement. Such sums 

are net and no addition shall be made to them for profit. 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

    

    

        

  Carried to collection     



 

Page 828 of 1076  

ITEM DESCRIPTION  KSHS  CTS 

A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used 

in these Bills of Quantities shall have the meaning stated in 

Section A item A7 (ii) of the Standard Method of 

Measurement. Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and 

fix materials or goods are described herein as Nominated 

Sub-Contractors. Persons or firms so nominated to supply 

goods or materials are described herein as Nominated 

Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  

 

    

  The Contractor shall provide within two weeks of 

Possession of Site and in agreement with the PROJECT 

MANAGER a Progress Chart for the whole of the works 

including the works of Nominated Sub-Contractors; one 

copy to be handed to the PROJECT MANAGER and a 

further copy to be retained on Site. Progress to be 

recorded and chart to be amended as necessary as the 

work proceeds. 

    

  

 

    

C. ADJUSTMENT OF P.C. SUMS.     

  

 

    

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT 

MANAGER'S order in respect of each of them added to 

the Contract sum. The Contractor shall produce to the 

PROJECT MANAGER such quotations, invoices or bills, 

properly receipted, as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit 

upon P.C. Sums shall be adjusted in the final account pro-

rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be 

adjusted pro-rata to the physical extent of the work 

executed (not pro-rata to the amount paid) and this shall 

apply even though the Contractor's priced Bill shows a 

percentage in the rate column in respect of them. Should 

the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in 

these Bill of Quantities profit and attendance will be 

allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

    

  

 

    

  Carried to collection     
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A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted 

and the value of the work properly executed in respect of 

them upon the PROJECT MANAGER's order added to the 

Contract Sum. Such work shall be valued , but should any 

part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work 

to be supplied by a Nominated Supplier, the value of such 

work or articles shall be treated as a P.C. Sum and profit 

and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER 

to be executed by nominated sub-contractors, the 

Contractor shall enter into sub-contracts and shall 

thereafter be responsible for such sub-contractors in every 

respect. Unless otherwise described the Contractor is to 

provide for such Sub-Contractors any or all of the facilities 

described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the 

description "add for Attendance". 

    

  

 

    

C. DIRECT CONTRACTS     

  

 

    

  Notwithstanding the foregoing conditions, the 

Government reserves the right to place a "Direct Contract" 

for any goods or services required in the works which are 

covered by a P.C. Sum in the Bills of Quantities and to pay 

for the same direct. In any such instances, profit relative to 

the P.C. Sum in the priced Bills of Quantities will be 

adjusted as described for P.C. Sums is  allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade 

upon trade and shall afford any tradesmen or other 

persons employed for the execution of any work not 

included in this Contract every facility for carrying out 

their work and also for use of his ordinary scaffolding. The 

Contractor, however, shall not be required to erect any 

special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of 
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such tradesmen or persons as may be ordered by the 

PROJECT MANAGER and the work will be measured and 

paid for to the extent executed at rates provided in these 

Bills. 

  

 

    

  

 

    

        

  Carried to collection  -      

        

A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 

30 of the Conditions of Contract. No payment on account 

of the work executed will be made to the Contractor until 

he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance 

Certificate that the provision of the foregoing Insurance 

Clauses have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain 

that premiums are duly paid up by the Contractor who 

shall if called upon to do so, produce the receipted 

premium renewals for the PROJECT MANAGER's 

inspection. 

                   

  

 

    

B. PROVISIONAL WORK     

  

 

    

  All work described as "Provisional" in these Bills of 

Quantities is subject to re-measurement in order to 

ascertain the actual quantity executed for which payment 

will be made. All "Provisional" and other work liable to 

adjustment under this Contract shall left uncovered for a 

reasonable time to allow all measurements needed for 

such adjustment to be taken by the PROJECT MANAGER 

Immediately the work is ready for measuring, the 

Contractor shall give notice to the PROJECT MANAGER. 

If the Contractor makes default in these respects he shall if 

the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards 

reinstate at his own expense. 
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C. ALTERATIONS TO BILLS, PRICING, ETC.     

  

 

    

  Any unauthorised alteration or qualification made to the 

text of the Bills of Quantities may cause the Tender to be 

disqualified and will in any case be ignored. The 

Contractor shall be deemed to have made allowance in 

his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All 

items of measured work shall be priced in detail and the 

Tenders containing Lump Sums to cover trades or groups 

of work must be broken down to show the price of each 

item before they will be accepted. 

    

  

 

    

D. BLASTING OPERATIONS     

  

 

    

  Blasting will only be allowed with the express permission 

of the PROJECT MANAGER in writing. All blasting 

operations shall be carried out at the Contractor's sole risk 

and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid 

down by the PROJECT MANAGER governing the use and 

storage of explosives. 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

        

A. MATERIALS ARISING FROM EXCAVATIONS     

  

 

    

  Materials of any kind obtained from the excavations shall 

be the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt 

with as provided in the Contract. Such materials shall only 

be used in the works, in substitution of materials which the 

Contractor would otherwise have had to supply with the 

written permission of the PROJECT MANAGER Should 

such permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a price 

to be agreed. 
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B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained 

in the Bills of Quantities, including casing , casing up, 

covering or such other means as may be necessary to avoid 

damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and 

make good any damage which may nevertheless have 

been done at completion free of cost to the Government. 

    

  

 

    

C. REMOVAL OF RUBBISH ETC.     

  

 

    

  Removal of rubbish and debris from the Buildings and site 

as it accumulates and at the completion of the works and 

remove all plant, scaffolding and unused materials at 

completion. 

    

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, 

manholes and drains, wash (except where such treatment 

might cause damage) and clean all floors, sanitary fittings, 

glass inside and outside and any other parts of the works 

and remove all marks, blemishes, stains and defects from 

joinery, fittings and decorated surfaces generally, polish 

door furniture and bright parts of metalwork and leave 

the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT 

MANAGER 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection 
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A. GENERAL SPECIFICATION.     

  

 

    

  For the full description of materials and workmanship, 

method of execution of the work and notes for pricing, 

the Contractor is referred to the Ministry of Roads and 

Public Works and Housing General Specification dated 

1976 or any subsequent revision thereof which is issued as 

a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

    

  

 

    

B. TRAINING LEVY     

  

 

    

  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment 

by the Contractor of a Training Levy at the rate of 50.00 

per employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored 

on or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions 

necessary for the safe custody of the works, materials, 

plant, public and Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

  The Contractor shall constantly keep on the works a 

literate English speaking Agent or Representative, 

competent and experienced in the kind of work involved 

who shall give his whole experience in the kind of work 

involved and shall give his whole time to the 

superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor 

all directions and instructions from the Project Manager 

and such directions shall be deemed to have been given to 

the Contractor in accordance with the Conditions of 

Contract. 

    

  Carried to Collection     
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  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    

  

 

   

  Brought Forward From Page GP/10    

  

 

   

  Brought Forward From Page GP/11    

  

 

   

  Brought Forward From Page GP/12    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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GEDE-CENTRE 
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BUILDERS WORK 
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  Main block (Main Works)         

  ELEMENT NO. 1; SUBSTRUCTURES  

( All Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 900     

            

B Cut down trees girth 900mm- 1200mm, 

remove out tree stumps and grab out 

roots, dispose off as directed and refill 

pits 

No. 4     

            

C Excavate oversite to remove vegetable 

soil, load and cart away from site to 

contractor's dumping area as directed; 

Average 200 mm depth 

Sm 350     

            

D Excavate to reduce levels commencing 

from stripped level: not exceeding 1.5 m 

deep 

Cm 500     

            

E Excavate to reduce levels commencing 

from stripped level: over 1.5m not 

exceeding 3.0 m deep 

Cm 335     

            

F Excavate for strip foundation trenches 

commencing from reduced level: not 

exceeding 1.5m deep 

Cm 190     

            

G Ditto for column bases Cm 8     

            

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

            

I Return, fill and ram selected soil in 

foundations 

Cm 825     

  Substructure carried forward         
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  Substructure brought forward         

            

J Remove surplus soil and debris from site 

to a place approved by local authority 

Cm 100     

            

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

            

M Allow for keep excavations free of 

spring, underground or running water 

including any necessary pumping, 

bailing or other approved means 

Item 1     

            

  Mass concrete mix (1:3:6):in         

            

A 50 mm Thick blinding under strip 

foundations 

Sm 128     

            

B Ditto under column bases Sm 24     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

C Strip foundations Cm 53     

            

D Column bases Cm 12     

            

E Columns Cm 8     

            

F Ground floor slab; 150 mm thick Sm 320     

            

G Ramps; Ditto Sm 4     

            

H Steps Cm 4     

  Substructure carried forward         
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  Substructure brought forward         

  Mesh fabric reinforcement         

            

A Mesh reinforcement No. A142 size 200 

x 200 mm weighing 2.22 kg per square 

metre: in floor slab: including all 

necessary supports 

Sm 320     

            

  Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position in 

foundation footing, column bases and 

columns 

        

            

B 8 - 32 mm Bars Kg 6500     

            

  Sawn formwork: to         

            

C Vertical sides of coulmn bases Sm 22     

            

D Sides of columns Sm 48     

            

E Sides of strip footing Sm 140     

            

F Edges of steps; cut to profile of steps Sm 6     

            

G Edges of slabs; 150 - 225 mm girth Lm 115     

            

  Walls         

            

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 450     

            

            

  Substructure carried forward         
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  Substructure brought forward         

  Hardcore         

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick (maximum) 

layers 

Sm 320     

            

  Blinding         

C 50 mm Thick approved quality murram 

blinding to surfaces of hardcore 

Sm 320     

            

  Anti-termite treatment         

D Termidor 25EC or other approved anti-

termite chemical treatment to surfaces of 

blinded hardcore and around 

foundations : applied by approved 

professional pest control specialist: 

applied strictly in accordance with the 

manufacturer's instructions: 10 year 

guarantee 

Sm 320     

  DPM         

            

E Gauge 1000 polythene damp proof 

membrane 

Sm 320     

            

  25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

            

F Plinths: externally Sm 70     

            

  Prepare surfaces and apply undercoat 

and two finishing coats black bitumastic 

or other equal approved water resistant 

paint: on rendered surfaces: to 

        

            

G Plinths: externally Sm 70     

  

 

        

 Substructures carried to summary page     

      



 

Page 841 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  Sawn formwork: to         

            

A Sides and soffits: ring beams and lintols Sm 120     

            

B Columns; vertical sides Sm 66     

            

  Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

            

C 8 - 32 mm Bars Kg 6000     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

D Beams and lintols Cm 36     

            

E Columns Cm 8     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Concrete works carried to summary 

page 
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  ELEMENT NO. 3; WALLS         

  External walls         

            

  Dressed natural quarry stone walling 

bedded in cement and sand mortar (1:3) 

with minimum stone crushing strength 

of 7N/mm² 

        

            

A 200 mm Thick walls Sm 320     

            

  Internal         

            

  Natural stone walls: machine cut: 

bedded and jointed in cement and sand 

(1:3) mortar 

        

            

B 200 mm Thick walls Sm 120     

            

  Bituminous felt or other equal approved 

damp-proof course: in cement/ sand 

(1:3) mortar 

        

            

C 200 mm Wide Lm 200     

            

D 12mm flexcell expansion joint Sm 32     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Walls carried to summary page         
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  ELEMENT NO. 4: ROOF         

  Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 480     

            

B Ditto 450mm wide ridge / hip cover. Lm 75     

            

C Ditto valley gutter Lm 20     

            

D Raking and cutting roof cover at hips 

and valleys 

Lm 75     

            

  All in sawn celcured and well seasoned 

cypress:- 12mm diametre 300mm long 

mild steel anchor bolts with head, nut, 

washers and split ring cast into ring 

beam and bolted to wall plate(m.s) 

work. 

        

E 150 x 50mm Tie beam Lm 330     

            

F 150 x 50mm rafter, half rafters, valley & 

hip ratfers(Rafters at 1.2m centre) 

Lm 420     

            

G 100 x 50mm struts and king post Lm 500     

            

  end of trusses         

H 150 x 50mm wall plate. Lm 190     

            

I 75 x 50mm purlins( at 600mm centres) Lm 860     

            

J 200 x 25mm wrott fascia and verge 

board 

Lm 110     

            

  Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     

        

  Roof carried forward         
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  Roof brought forward         

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

            

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of fascia 

and vergeboard 200-300mm high. 

Lm 100     

            

  Rain water goods         

A 150mm half diameter u.P.V.C gutters of 

6lm lengths 

Lm 100     

            

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 82     

            

C Extra over ditto for connectors at joints 

nailed to fascia(m.s) 

No. 17     

            

D Extra over ditto for stoped ends No. 8     

            

E Extra over ditto swannecks No. 5     

            

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

            

G Extra over ditto for 600mm long shoe No. 5     

            

H Ditto bends No. 24     

            

            

            

            

            

            

            

            

            

  Roof carried to summary page         
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  ELEMENT NO. 5; DOORS         

  Timber Doors         

  45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 5     

            

  Supply and fix the following mahogany 

glazed doors comprising of 150 x 50mm 

bottom rail,top rail, middle rail, 

transomes and stiles; 6 mm thick 

toughened glass and glazing infill with 

and including glazing beads; All as per 

architect's drawings and details 

        

A Single leaf door; overall size 900 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 860 x 300 mm high 

complete with all beadings 

No 2     

            

B Double door; overall size 1800 x 2400 

mm high; with 6 mm thick clear fanlight 

glazing overall size 1760 x 300 mm high 

complete with all beadings 

No 5     

            

  Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door complete 

with barrel, springs, hanger rings, end 

plates, canopy, vertical guide rails, 

curtain; 80mm slats, T bar or bottom rail 

No 4     

            

  Doors carried forward         
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  Doors brought forward         

            

  Prepare surfaces and apply three coats of 

approved gloss oil paint to metal 

surfaces 

        

            

B Doors: both sides measured Sm 50     

            

  Grill door for coldroom equipment 

room 

        

A 1500 mm wide x 2400 mm high overall 

size single leaf mild steel grill door; 25 x 

25 x 3 mm thick SHS internal members 

welded to 40 x 40 x 4 mm thick RHS 

frame; complete with fixing lugs and 

ironmongery and fixing accessories; all 

to architects detail 

No 1     

            

  Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

            

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 115     

            

B 50 x 25 mm Architrave: splayed Lm 75     

            

C 25 x 25 mm Quadrant Lm 75     

            

  Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

            

D Over 100 but not exceeding 200 mm 

girth 

Lm 265     

            

            

            

            

  Doors carried forward         
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  Doors brought forward         

  Prepare surfaces: apply two coats clear 

pinotex spirit in clear matt varnish: on 

timber surfaces: to 

        

            

E Over 100 but not exceeding 200 mm 

girth 

Lm 265     

            

F General timber surfaces: doors Sm 65     

            

  Supply and fix: 'UNION' or other equal 

approved ironmongery: matching 

screws: locks to include a set of 3 keys: 

available from their authorised local 

dealers; brass finish to architects 

approval 

        

            

A 100mm brass butt hinges Prs 26     

            

B Two lever mortice lock with handles No 12     

            

C Door closer No 12     

            

D 38 mm Diameter oval rubber stop; floor 

or wall mounted 

No 12     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Door carried to summary page         
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  ELEMENT NO. 6; WINDOWS         

  Approved pre-cast concrete cill: bedded 

and jointed in cement (sand (1:3) 

mortar: pointed in matching coloured 

cement 

        

            

A 250 x 50 mm Thick cill; once weathered 

and throated 

Lm 40     

            

  Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary 

cuttings lugs, stays and bedding into 

walls in cement sand mortar 1:4 

complete with stays, fasteners, all 

necessary accessories and priming once 

in red-oxide, to Architects approval, 

with minimal burgalr proofing in 20mm 

angle line framing 

        

            

A Window size 2500 x 750mm high. For 

stores 

No. 2     

            

B Ditto size 900 x 1500mm high. No 4     

            

C Ditto size 2000 x 1500mm high. No. 7     

            

D Ditto size 2500 x 1500mm high. No. 3     

            

  Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel window 

panes with putty. 

Sm 44     

            

  Painting         

  Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces of: 

        

A Windows externally Sm 8     

            

B Windows internally Sm 8     

  Windows carried forward         
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  Windows brought forward         

  Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders and 

sheers with a strong chrome pipe of 

28mm diameter, 2pcs finials, 2pcs end 

cups, 4pcs brackets, rings, screws and 

anchor to install 

No 10     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Window carried to summary page         
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  Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

            

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

            

C Extra-over ditto in access door size 450 

x 600mm, including framing in 75 x 

50mm sawn cypress 

No. 2     

            

  Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

            

E 50 x 75mm ditto. Lm 800     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total for ceiling carried to summary 

page 
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  ELEMENT 8; Fixtures and fittings         

  Shelving to packagig room         

  20 mm thick blockboard storage 

sheleves supported of mild steel 25 x 25 

mm frames; painted to approval; 450 

mm wide 

        

            

A 10000 mm long x 450 mm deep x 3000 

mm high 

Sm 50     

            

B Ditto for cabinet below the worktop in 

seed lab 

Sm 30     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total for fittings carried to summary 

page 
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  ELEMENT 9; FINISHES         

  FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing to 

receive ceramic floor tiles or terrazzo 

(s.m)/Skirting 

Sm 320     

            

B 20mm thick polished terrazzo paving to 

floor and the worktop including plastic 

strip dividers/skirting 

Sm 320     

            

  walls internally         

H 12mm thick gauged plaster cement sand 

lime 1:1:6 with a smooth float to walls, 

beams and columns internally 

Sm 400     

            

I Ditto to reveals and jambs. Sm 30     

            

  Walls Externaly         

H 12mm thick gauged cement sand render 

1:2 finished with a wood float to beams 

and columns 

Sm 215     

            

I Keying in cement sand 1:2, pointing in 

gloss oil paint and wire brushing natural 

machine cut stone externally 

Sm 130     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Total for finishes carried to summary 

page 
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  ELEMENT 10; PAINTING & 

DECORATIONS 

        

  Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any other 

equal and approved paint to 

        

A Plastered walls internally Sm 400     

            

B Soffites of chip board ceiling Sm 340     

            

C Plastered walls externally Sm 215     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            
      

 

Sub-Total for Painting Works Carried to 

Summary Page 
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  RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground 

level 

        

  Element 01: Substructure (all 

provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up all 

trees and remove any existing structures 

and obstructions as directed. 

Sm 16     

B Excavate for column bases commencing 

from ground level level: not exceeding 

1.5 m deep 

Cm 14     

    

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

A Column bases 200mm thick Cm 2     

B Sub structure and superstructure 

columns 400mmx400mm size 

Cm 4     

            

  Supply and fix mild steel bar in structural 

concrete work including cutting, 

bending, hoisting, tying wire, spacing 

blocks and supporting all in position 

        

            

C 8 - 12 mm Bars for substructure columns, 

column bases, superstructure columns 

ring beams and slab 

Kgs 478     

            

  Raised conc. Water tank stand carried 

forward 
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  Raised conc. Water tank stand brought 

forward 

        

            

  Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     

            

E Sides of columns Sm 10     

            

  Superstructure works         

  Sawn formwork: to         

            

F Sides and soffits: beams Sm 11     

            

G Soffits and sides of suspended slab Sm 9     

            

  Vibrated reinforced insitu concrete class 

25/20; with minimum cube crushing 

strength of 25N/mm² at 28 days; in 

        

            

H Slab and beams Cm 5     

            

  Plaster: 15 mm cement/lime putty/sand: 

steel trowelled: on masonry or concrete: 

to 

        

            

I concrete surfaces Sm 98     

            

K Purchase and install 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

            

            

            

            

            

            

  Subtotal for construction of raised 

concrete water tank stand 
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  SUMMARY OF ELEMENTS         

            

A ELEMENT NO. 1 , SUBSTRUCTURE         

            

B ELEMENT NO 2, R.c WORKS         

            

C ELEMENT NO 3, WALLING         

            

D ELEMENT NO. 4, ROOF         

            

E ELEMENT NO. 5 , DOORS         

            

F ELEMENT NO. 6 , WINDOWS         

            

G ELEMENT NO. 7 , CEILING         

            

H ELEMENT NO. 8 , FIXTURES & Fittings         

I ELEMENT NO 9, FINISHES         

            

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

            

K RAISED WATER TANK STAND         

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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MECHANICAL INSTALLATIONS 
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  Coldroom Installation         

  Evaporator Unit         

A The evaporator unit with a cooling load 

to match a condensing  unit of  3.0 kW 

complete with cooling coil, defrost 

heater, expansion valve, air circulating 

fans, guards, drip tray, drainage 

pipework outlet, supports etc. The unit 

to be complete with a power supply and 

to be as Thermoway Turkey 

Manufactured Model or equal.                                                                                                                                                                                          

No. 1     

  Evaporator Unit Support         

B Allow for a suitable wall mounting 

support for the above that can match the 

panel used for constructing the cold 

room 

Item 1     

            

  Condensing Unit            

C An air cooled condensing unit with semi-

hermetic reciprocating compressor 

capable of a cooling load of 3.0kw to 

match the evaporator unit and to be 

complete with fan, compressor, 

condenser, liquid receiver, controls, anti-

vibration mountings etc. Unit to use a 

refrigerant that complies with the 

Montreal Protocol and NEMA, have a 

power supply and to be as Bitzer 

Germany Manufactured or equal. 

No. 1     

            

  Control Panel            

D The panel shall be complete with 

contactors, timers and all other 

accessories necessary for the automatic 

operation of the cold store. 

No. 1     

            

      

      

      

  Cold room installation carried forward         
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  Cold room installation brought forward         

  Controls         

A Thermostatic expansion valve  No. 1     

            

B Filter drier to match refrigerant capacity 

that can carry the above cooling load of 

3 kW to be as Danfoss or equal. 

No. 1     

C Sight glass with colour coding No. 1     

            

D Low  pressure gauge No. 1     

            

E High pressure gauge No. 1     

            

F Room thermostat to cut compressor in 

and out, depending on the room 

temperature. 

No. 1     

            

G Dial thermometer No. 1     

            

H Solenoid valve No. 1     

            

I Low and high cut-out switch No. 1     

            

  Light Fitting         

J 65 watts vapour proof light fitting No. 6     

            

  Refrigerant Pipework         

K Refrigeration pipework complete with 

armflex Insulation for both the liquid 

line and the suction line to match the 

evaporator unit and condensing unit. 

The pipework to be complete with all 

the necessary bends, reducers, Y's, joints, 

distributors, support brackets etc. a 

distance of 10m between the two units 

Item 1     

            

  Coldroom installation carried forward         
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  Coldroom installation brought forward         

  Refrigerant         

L Allow for the charging of the 

refrigeration system with necessary 

amount of refrigerant for initial testing 

and eventual operation of the cold 

store. 

Item 1     

  Anti-Vibration Mountings         

M Anti-Vibration Mountings for the 

condensing unit as WOODS P.N.50417 

or equal. 

Item 1     

A 40mm diameter class 41 uPVC 

condensate pipe complete with bends, 

tees, and access caps 

LM 10     

  Room Insulation         

B 100mm thick prefabricated TSSC 

sandwich panels with pressure injected 

polyuretane foam insulation of density 

42 kg/cu. M and cladded with 0.5mm 

thick white Lacquered galvanised steel 

sheet panels as room insulation 

complete with aluminium supports. The 

panels should be suplied with all 

accessories to support all the four walls 

and roof in an open space 

SM 120     

  Associated Electrical Works         

C Allow for electrical works including but 

not limited to wiring and conduits from 

the local isolator provided by others 

within 10  metres in the machine room 

to the control panel, condenser and 

evaporator. It shall include a push and 

turn safety switch near the machines in 

the machine room for isolation during 

servicing and maintenance. 

Item 1     

  Coldroom installation carried forward         
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  Coldroom installation brought forward         

D Allow for as-built drawing, maintenance 

and operation manuals in both soft and 

hard copies. Three copies of the as-built 

drawing shall be submitted in A1 paper 

in a scale of 1:50 

Item 1     

  Cold Room Door         

E Cold room doors whose overall size is 

2500mm high by 1000 mm wide 

complete with opening handles and 

made of 100mm TSSC sandwich panels 

and claded micron plasstisol coated G.I 

sheet with fittings and gasket TPE 

rubber, slab gaskets even internally. The 

coldroom door to have hinges that raise 

the door body as it opens and fall as it 

closes. The door handles to be able to 

illuminate from inside. 

Set 1     

G Storage racks.  

Stainless  grade 316 steel  4 tier storage 

racks of size 1500 X 600 X 1800 MM on 

square tube stands with gromet fittings 

,anti buckling reinforcement.  

No. 4     

H ditto for 6 tier rack No. 4     

F Coldroom door air curtain 

Single phase each with an air stream of 

width 1 m, air throw of 3m air volume 

of 1000m3 and air velocity of 7m/s. 

No. 1     

F Allow for setting to work, testing and 

commissioning of the coldroom 

installation to the satisfaction of the 

Project Engineer 

Item 1     

      

      

            

  Total for coldroom carried to summary 

page 
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  MECHANICAL ENGINEERING 

SERVICES BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission the 

following sanitary appliances complete 

with all the accessories including all 

connections to the services, waste, 

jointing to water supply overflows, 

supports and all plugging and screwing 

to walls and floors. Note: 

        

            

  (i) All sanitary fittings shall be in 

approved colour. 

        

            

  (ii) The Model and Ref No. indicated is 

only a guide to the type and quality of 

fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc. necessary for the proper 

and satisfactory functioning of the 

system when pricing the following in PN 

20 PPRC conforming to the current 

European standards for PPR installations 

and to the Engineer’s approval, pipe 

jointing shall be by polyfusion or use of 

electric coupling Rates must allow for all 

the Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, sliding 

and fixed joints, support raceways, 

isolating sheaths, elastic materials, 

expansion arms and bends, crossovers 

etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30     

B 25mm –ditto- Lm 20     

C 32mm –ditto- Lm 30     

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

      

      

      

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible 

connector with chrome plated angle 

check valve size 15mm dia including 

unions and sockets to connect sanitary 

fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Supply, deliver and install the following 

vulcathene laboratory system including 

waste outlets, sinks, drip cups, anti-

siphon traps, dilution recovery traps and 

associated comprehensive range of pipe 

and fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

  Laboratory sink         

A A sink of preffered dimensions 552mm x 

400mm with a depth of 231mm having 

a drain of 74mm, that is extremely 

robust and moulded with a self draining 

base with its recessed outlet to accept the 

flange of 1 1/2" (40mm) non overflow 

threaded outlet but if required, an 

overflow assembly can be fitted. The 

sink to be complete with anti siphon 

traps that can stop the backflow of 

potentially harzadious fumes. All the 

downstream fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid 

brass High gloss epoxy powder , 

resistant to most chemicals, UV fading 

and heat. Ceramic headwork;90 deg 

turn, water static pressure max 10bar. To 

be complete with detachable brass 

serrated nozzle, splash controlled water 

filter attacheble, ergonomic high grade 

PP knob and 360 deg swing gooseneck 

spout. 

No 2     

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower and 

bowl modular in brass and stainless steel 

with chemical resistant red BROEN-LAB 

polycoat with self-draining shower 

head. The shower head with a pull to 

open mechanism and eye wash with a 

footpedal opening mechnism. Eye wash 

with built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with intergrated out with a min 

working prssure of 1.5bar. all as BROEN-

LAB or equal and approved 

No 1     

            

D Emergency shower instructions 

Wall mounted sign and instruction card 

for Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE WASHROOMS 

AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent welded 

joints shall be as per the system’s 

manufacturer’s written instructions. 

Tenderers must allow in their pipework 

prices for all the couplings, clippings, 

connectors, joints etc. as required in the 

running lengths of pipework and also 

where necessary, for pipe fixing clips, 

holder bats plugged and screwed for the 

proper and satisfactory functioning of 

the system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped tubular 

trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning of 

the plumbing and drainage installations 

to the satisfaction of the Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sub total for sanitary appliances         
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Summary page 

    

A COLD ROOM  

   

  

  

    

  

B SANITARY APPLIANCES 

   

  

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 Total for Mechanical Works Carried to 

Summary Page  

    



 

Page 870 of 1076  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ELECTRICAL INSTALLATIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 871 of 1076  

Item Description Unit Qty  Rate  Amount (ksh)  
 

Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

 

          

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three gang 

two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 1x58w 

T26 LED fluorescent light fittings with 

Aluminium louvres (complete with 

tubes)as thorn, do wiring as appropriate 

using 3x1.5mm2 single core copper cables 

as E. African cable drawn in concealed 

pvc conduit. The fittings to be surface 

mounted on the ceiling & spaced as 

appropriate. 

No 45     

 

          

G Supply deliver to site,Install and do 

wiring of 1200mm single LED batten 

fluorescent fittings with prismatic 

diffuser(complete with  tubes) wired in a 

3x1.5mm
2 

PVC insulated single core 

copper cable drawn in a concealed 20mm 

PVC heavy gauge conduits  

No 3     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Electricals carried forward         
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Electricals brought forward         
 

          

H Supply, deliver, Install & wire twin 

13amps socket outlets drawn in concealed 

pvc conduit using 3x2.5mm2 single core 

copper cable in three ring circuit all 

terminated at the DB protected by 

32Amps single pole MCB 

No 22     

 

          

I Supply, deliver, Install in the processing 

area &wire five pin 32amps industrial 

socket outlets each as a final sub-circuit 

from the DB isolated using 40Amps three 

pole MCB wired using 4x4.0mm
2
 single 

core copper cables as E. African cable 

drawn in concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as 

Schneider or equivalent as approved by 

project manager and housed in an enamel 

paint finish metal enclosure  

No 2     

K Supply, deliver & install on 32Ampsamps 

triple pole MCB to fit in the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB 

to fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 

32amps MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

O Excavate 250x600mm deep trench to lay 

the armoured cable 

Cm 15     

 

          
 

Electricals carried forward         
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Item Description Unit Qty  Rate  Amount (ksh)  
 

          

P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back 

fill 

Lm 80     

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or equivalent 

as approved by project manager 

No 1     

 

          

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete with 

top 100mm concrete cover. Allow for 

100mm ducts entry 

No 2     

S Supply, deliver to site & install four pole 

63Amps MCCB as Havels or equivalent as 

approved by project manager wired using 

5x4.0mm
2
 single core copper cable 

drawn in concealed pvc conduit each 

housed in an enamel paint finish metal 

enclosure and terminated in the cold 

room equipment room  

No 2     

T Allow for future installation of sensors in 

the cold room by installing in situ 25mm 

diameter heavy gauge pvc conduit 

No 20     

 

          

U Supply, deliver to site & install four pole 

160Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

V Supply and install concrete cable 

makers(UG) along the underground cable 

line 

No 4     

      

      

      

      

      
 

          
 

Electricals carried forward         
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Electricals brought forward         
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 

3x1.5mm2 PVC insulated single copper 

cable drawn in a concealed 20mm PVC 

heavy gauge conduit  

No 7     

B Supply, deliver and install 240volts 

32Amps contactor as Telemechanique or 

equivalent to switch on the security lights 

No 1     

 

          

C Supply, deliver and install 240volt 

10amps Photo cell switch to activate the 

contactor “Ditto” 

No 1     

 

          

D Supply and do earthing at the building 

main connection point using 10mm2 

single core cable and 12mmx1200mm 

copper earth rod  

No 1     

 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 single 

core cables drawn in concealed pvc 

conduit as appropriate 

No 1     

 

          

F Supply and install in situ 100mm diameter 

heavy gauge UPVC pipe as duct (2No. 

Parallel ducts) from the constructed block 

to the rear side to receive the power 

cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

Total for electrical works carried to 

summary page 

        

 

 

 

 



 

Page 875 of 1076  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CIVIL WORKS 
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  CIVIL WORKS         

            

  paving around the building         

A Remove vegetable top soil average 

depth 150mm and despose off as 

directed by P.M 

Sm 130     

            

B Provide, lay and compact 100mm 

thick approved murram base 

Sm 130     

            

C Treat the surfaces with approved 

herbicide, with warranty of 10 years 

Sm 130     

            

D Provide, lay and joint in cement sand 

mortar 1:3 600 x 600 x 50mm p.c 

paving slabs including 50mm thick 

sand bed. 

Sm 130     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

   Sub total for paving works         
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  FOUL DRAINAGE EXCAVATION (all 

provisional 

        

  High grade soil, waste and vent pipes 

as "key terr-ain" P.V.C soil waste and 

vent pipes including couplings and all 

fixing brackets. To nearest manhole 

        

A Excavate trench for 150mm diametre 

drain pipe not exceeding 1.5M deep 

and average 500mm deep including 

fitting in, compacting, grading 

bottoms and desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock 

class ''A'' 

Cm 10     

            

G Allow for cutting trees along the line, 

grub out roots and despose off girth 

600-900mm 

No. 2     

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

      

      

            

  SUB TOTAL FOR FOUL DRAINAGE 

EXCAVATION CARRIED TO 

SUMMARY OF EXTERNAL WORKS 
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  MANHOLES(all provisional)         

  The following in 12 No. Manholes 

class "B" All provisional 

        

            

A Excavate manhole pit not exceeding 

1.5m deep. 

Cm 27     

            

B Return, fill-in and consolidate 

excavated materials around manhole 

walls. 

Cm 15     

            

C Remove surplus excavated materials 

and deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating 

in rock class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in 

manhole base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 

in manhole cover slab size 

1380mmx1180mm, reinforced with 

8mm diameter at 80mm centers both 

ways with rebated opening for 

450x600mm cover and frame 

finished smooth including any 

necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to 

bottom of manholes internal size 

1000mmx800mm including 

haunching to a height of 200mm 

above channel and rendering in 

cement 1:2 trowelled smooth. 

No. 12     

            

  Manhole carried forward         
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  Manhole brought forward         

H Make or leave hole through 200mm 

concrete wall for 150mm diameter 

pipe (m.s) built-in and make good 

walls and render all round. 

No. 24     

            

  Extra-over benching to forming the 

following channels with external 

rounded angles with slopping top of 

benching:- 

        

            

I 150mm diametre half-round section 

straight main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling 

in cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster 

to ditto with approved water-

proofing admixture to internal sides 

of manholes trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of 

cover slab and walling. 

Sm 16     

            

E Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 12     

            

F Extra over formworks boxing to 

form opening for manhole 

cover(m.s) 

No. 12     

      

  Sub total for manhole carried to 

summary page 
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  SOAKAGE AREA(all provisional)         

  The following in french drains as per 

standard drawing No.(50) 5344, 

average 5Lm 

        

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from 

original ground level 

Cm 4     

            

B Extra-over excavation for excavating 

in rock class 'A' 

Cm 1     

            

C Cart away excavated materials from 

site. 

Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed 

gravel. 

Cm 2     

            

F Back filling selected excavated soils 

mean thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted 

murram 

Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or 

perforated upvc pipe laid to falls in 

units of 450mm lengths with 10mm 

open joints covered to top half with 

100mm width paper. 

Lm 6     

            

            

            

  TOTAL FOR SOAKAGE AREA 

CARRIED TO SUMMARY 

        

      

      



 

Page 881 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  

  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per 

drawing No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m 

deep starting from original ground 

level 

Cm 6     

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating 

in rock class 'A' 

Cm 8     

            

G Cart away surplus excated materials 

from site. 

Cm 20     

            

H Return, fill-in and consolidate 

excavated materials around 

foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced 

concrete 1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square 

twisted bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 

75-150mm. 

Lm 8     

            

A Boxing to form opening size 

600x450mm in 150mm thick 

suspended cover slab, rebated all 

round. 

No. 1     

            

  Soak pit carried forward         
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  Soak pit brought forward         

            

B Form or leave 150mm diametre hole 

in 150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain 

pipe through 150mm thick walling 

and make good in cement sand 

render 1:3. 

No. 1     

            

  approved machine cut walling in 

cement sand mortar 1:3:- 

        

D 150mm walling coved on plain 

740mm radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, 

rendering coved to wall radius 

Sm 15     

            

F Ditto but to top and edges of 

suspended slab. 

Sm 5     

            

G Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  SUB TOTAL FOR SOAKAGE         
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  SEPTIC TANK- 200 persons-45000 

lts capacity as per M.O.P.W standard 

drawing No. (50) 5343 All 

provisional 

        

A Excavate for pit not exceeding 1.5m 

deep commencing from ground 

level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not 

exceeding 4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating 

in rock Class "A" 

Cm 36     

            

E Return, fill-in and ram selected 

excavated materials around walls 

and foundations. 

Cm 54     

            

F Load and cart away excavated 

materials. 

Cm 78     

            

G 50mm thick plain concrete 1:4:8 

blinding under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 

15 degrees from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm 

high, in manhole size 600 x 850mm, 

including forming 150mm diametre 

half round main channel. 

No. 2     

            

            

            

            

            

  Septic tank carried forward         
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  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 

to:- 

        

I 150mm floor bed laid to falls not 

exceeding 15 degrees from 

horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle 

walling. 

Sm 8     

A 200mm thick scum baffle walling 

with slats 

Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum 

baffle. 

Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole 

cover(m.s) opening size 450 x 

600mm. 

No. 4     

            

I Sides and edges of cover slab 150-

225mm high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

  Septic tank carried forward         
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  Septic tank brought forward         

K 20mm cement sand 1:2 floor screed, 

water proofed with pudlo and 

trowelled smooth, not exceeding 15 

degrees to horizontal with sulphate 

resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites of 

suspended scum baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic 

manhole cover and frame size 600 x 

450mm  including bedding frame in 

cement and sand mortar 1:2 and 

setting cover in greese. 

No. 4     

B 100mm diametre P.V.C inlet pipe 

with equal "Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let 

pipe 750mm long  

No. 1     

            

D Form or leave 150mm diametre hole 

in 250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast 

iron step bars 600mm long with 

300mm long footing , sunk into 

concrete walling 

No. 6     

            

  Sub total for septic tank         
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  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS 

CARRIED TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
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  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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  PROPOSED CONSTRUCTION OF SEED CENTRE FOR GEDE   

    

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 4 SUMMARY PAGE KSHS  
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TAITA TAVETA 

 SUB-CENTRE 
 

 

SITE 2 OF LOT 4 
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PARTICULAR PRELIMINARIES 
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  PARTICULAR PRELIMINARIES 
 

   

  
  

   

A PRICING ITEMS OF PRELIMINARIES 
 

   

  
  

   

  Prices SHALL BE INSERTED against items of 
“preliminaries” in the tenderer’s priced Bills of 
Quantities. The Contractor shall be deemed to have 
included in his prices or rates for the various items 
in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for 
the proper execution of the whole of the works in the 
Contract. The contractor is advised to read and 
understand all preliminary items. 

 
   

  
  

   

B DESCRIPTION OF THE WORKS 
 

   

  
  

   

  The works to be carried out under this contract 
involves substructures works, walling, steel 
windows, timber and steel doors,  terrazzo floor 
finishes, chipboard ceiling finishes and joinery 
fittings and all associated electrical, mechanical and 
civil works 

 
   

  
  

   

C MEASUREMENTS 
 

   

  
  

   

  In the event of any discrepancies arising between the 
Bills of Quantities and the actual works, the site 
measurements shall generally take precedence. 
However, such discrepancies between any contract 
documents shall immediately be referred to the 
PROJECT MANAGER in accordance with Clause 22 
of the Conditions of Contract.  The discrepancies 
shall then be treated as a variation and be dealt with 
in accordance with Clause 22 of the said Conditions. 

 
   

  
  

   

D LOCATION OF SITE 
 

   

  
  

   

     

  The sites are located at KEFRI Gede Seed Centre and  
and Taita Taveta Seed Sub-Centre 
 
 
 
 

 
   

 
Carried to Collection     
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A CLAIMS 
 

   

  
  

   

  It shall be a condition of this contract that upon it 
becoming reasonably  apparent to the Contractor 
that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason 
whatsoever, he shall present such claim or intent to 
claim notice to the PROJECT MANAGER within the 
contract period.  No claims shall be entertained upon 
the expiry of the said contract period. 

 
   

  
  

   

B PAYMENTS 
 

   

  
  

   

  The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS   

 
   

  
  

   

C PREVENTION OF ACCIDENT, DAMAGE OR 
LOSS 

 
   

  
  

   

  The Contractor is notified that these works are to be 
carried out on a restricted site where the client is 
going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the 
execution of the works as to prevent accidents, 
damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall 
allow in his  rates any expense he deems necessary 
by taking such care within the site. 

 
   

  
  

   

D BID SECURITY 
 

   

  
  

   

  The contractor shall provide a dully filled tender 

securing declaration form in the provided format. 

 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to Collection      
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A WORKING CONDITIONS 
 

   

  
  

   

  The Contractor shall allow in this tender for any 
interference that he may encounter in the course of 
execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the 
works until some activities within the site are 
completed, as the facility will be operating as usual 
during the course of the contract. 

 
   

  
  

   

B SIGNBOARD 
 

   

  
  

   

  Allow for providing, erecting, maintaining 
throughout the course of the Contract and 
afterwards clearing away the signboard as designed, 
specified and approved by the Project Manager.  

 
              
200,000.00  

 

  
  

   

C LABOUR CAMPS 
 

   

  
  

   

  The Contractor shall NOT be allowed to house 
labour on site.  Allow for transporting workers to 
and from the site during the tenure of the contract. 

 
   

  
  

   

D MATERIALS FROM DEMOLITIONS 
 

   

  
  

   

  The Contractor shall allow for a credit for salvaged 
materials. Any materials arising from demolitions 
shall  not be re-used.  The Contractor shall allow for 
carting away all demolished materials. 

 
   

  
  

   

  
  

   

E PRICING RATES 
 

   

  
  

   

  The tenderer shall include for all costs in executing 
the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 
   

    
 

   

   
 

 
   

  Carried to Collection     200,000.00   
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A URGENCY OF THE WORKS 
 

   

  
  

   

  The Contractor is notified that these “works are 
urgent” and should be completed within the period 
stated in these Particular Preliminaries. The 
Contractor shall allow in this tender for any costs he 
deems that he/she may incur by having to complete 
the works within the stipulated contract period. 

 
   

  
  

   

B PAYMENT FOR MATERIALS ON SITE 
 

   

  
  

   

  All materials for incorporation in the works must be 
stored on site before payment is effected, unless 
specifically exempted by the Project Manager.  This 
is to include materials of the Contractor, nominated 
sub-Contractors and nominated suppliers. 

 
   

  
  

   

C EXISTING SERVICES 
 

   

  
  

   

  Prior to the commencement of any work, the 
Contractor is to ascertain from the relevant authority 
the exact position, depth and level of all existing 
services in the area and he/she shall make whatever 
provisions which may be required by the authorities 
concerned for the support, maintenance and 
protection of such services. 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

   
 

 
   

  Carried to Collection      
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A TENDER DOCUMENTS 
 

   

  
  

   

  Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s 

 
   

  
  

   

B DELIVERY OF TENDER 
 

   

  
  

   

   Tenders and all documents in connection therewith, 
as specified above must be delivered in the 
addressed envelope which should be properly  
sealed and deposited at the offices as specified in the 
letter accompanying these documents or as 
indicated in the advertisement. 

 
   

  
  

   

  Tenders will be opened at the time specified in the 
letter accompanying these Tender Documents or as 
indicated in the advertisement. Tenders 
delivered/received later than the above time will not 
be opened. 

 
   

  
  

   

C VALUE ADDED TAX 
 

   

  
  

   

  The Contractor’s attention is drawn to the Legal 
Notice in the Finance Act part 3 Section 21(b) 
operative from 1st September, 1993 which requires 
payment of VAT on all contracts. Notice No. 35 & 36 
Dated 11th September 2003 operational from 1st 
October 2003, withholding VAT will be levied 
against the contract sum by the Employer . The 
contractor should therefore include this tax in the 
Grand Summary page as indicated herein. The 
tenderer is advised that in accordance with the 
Finance Act 2014 withholding VAT tax was 
reintroduced  at a rate of 2% with effect from 7th 
November, 2019 

 
   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  Carried to collection      
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  PARTICULARS OF INSERTIONS TO BE MADE       

  IN APPENDIX TO CONTRACT AGREEMENT      

        

  The following are the insertions to be made in the 
appendix to the Contract Agreement     

 

        

  Period of Final Measurement 3 Months from    

  

 

Practical 
Completion  

 

        

  Defects Liability Period 6 Months from    

  

 

Practical 
Completion  

 

        

  

Date for Possession 

To be agreed with 
the 

 

   Project Manager  

        

  Date for Completion 26 weeks from date  

   of Possession  

        

  

Liquidated and Ascertained Damages                                             

at a rate of Kshs 
5,000.00 

 

  

 

Per day or part 
thereof 

 

        

  Period of Iterim Certificates Monthly  

        

  Percentage of Certified Value Retained 10%    

        

  Limit of Retention Fund 5%    

        

        

        

        

        

        

        

        

        

        

        

        

        

        

  Carried to Collection      
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  COLLECTION 
 

   

  
  

   

  
  

   

  Brought forward from page PP/1 
 

                            
-    

 

  
  

   

  Brought forward from page PP/2 
 

                            
-    

 

  
  

   

  Brought forward from page PP/3 
 

              
200,000.00  

 

  
  

   

  Brought forward from page PP/4 
 

                            
-    

 

  
  

   

  Brought forward from page PP/5 
 

                            
-    

 

  
  

   

  Brought forward from page PP/6 
 

   

  
  

   

  Brought forward from page PP/7 
 

   

  
  

   

  Brought forward from page PP/8 
 

                            
-    

 

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  
  

   

  PARTICULAR PRELIMINARIES CARRIED TO 
MAIN SUMMARY   

              
200,000.00  
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GENERAL PRELIMINARIES 
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  GENERAL PRELIMINARIES     

  

 

    

A. PRICING OF ITEMS OF PRELIMINARIES AND 

PREAMBLES 

    

  

 

    

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

    

  

 

    

  The Contractor shall be deemed to have included in his 

prices or rates for the various items in the Bills of 

Quantities or Specification for all costs involved in 

complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

    

  

 

    

B. ABBREVIATIONS     

  

 

    

  Throughout these Bills, units of measurement and terms 

are abbreviated and shall be interpreted as follows:- 

    

  

 

    

  C.M.       Shall mean cubic metre     

  

 

    

  S.M.       Shall mean square metre     

  

 

    

  L.M.       Shall mean linear metre     

  

 

    

  MM         Shall mean Millimetre     

  

 

    

  Kg.          Shall mean Kilogramme     

  

 

    

  No.          Shall mean Number     

  

 

    

  Prs.            Shall mean Pairs     

  

 

    

  B.S.            Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park Street, 

London W.I.,  England. 

    

                                           

  Ditto Shall mean the whole of the preceding description 

except as  qualified in the description in which it occurs. 

    

                                           

  m.s.               Shall mean measured separately.     

  

 

    

  a.b.d               Shall mean as before described.     

  

 

    

  Carried to collection     
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A. EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

    

  

 

    

  Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is 

substituted:- 

    

  

 

    

  Attendance on nominated Sub-Contractors shall be given 

as an item in each case shall be deemed to include: 

allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special 

scaffolding where necessary; providing space for office 

accommodation and   for storage of plant and materials; 

providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing 

electric power and removing and replacing duct covers, 

pipe casings and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for 

the accuracy of the same. 

    

  

 

    

  Fix Only:-     

  

 

    

  "Fix Only" shall mean take delivery at nearest railway 

station (Unless otherwise stated), pay all demurrage 

charges, load and transport to site where necessary, 

unload, store, unpack, assemble as necessary, distribute to 

position, hoist and fix only. 

    

  

 

    

B. EMPLOYER     

  

 

    

  The  "Employer" is  Kenya Forestry Research Institute     

  

 

    

  The term "Employer" and "Government" wherever used in 

the  contract document shall be synonymous 

    

  

 

    

C. PROJECT MANAGER     

  

 

    

  The term "P.M." wherever used in these Bills of Quantities 

shall be deemed to imply the Project Manager as defined 

in Condition 1 of the Conditions of Contract or such 

person as may be duly authorized to represent him on 

behalf of the Government. 
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D. ARCHITECT     

  

 

    

  The term "Architect" shall be deemed to mean "The Project 

Manager." as defined above whose address unless 

otherwise notified is State Department of Public Works, 

Ministry of Land, Housing and Urban Development, P.O. 

Box 30743, NAIROBI. 

    

  

 

    

E. QUANTITY SURVEYOR     

  

 

    

  The term "Quantity Surveyor" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 30743, NAIROBI. 

    

        

  Carried to collection  -      

        

A. ELECTRICAL ENGINEER     

  

 

    

  The term "Electrical Engineer" shall be deemed to mean 

"The  Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

B. MECHANICAL ENGINEER     

  

 

    

  The term "Mechanical Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development, P.O. Box 41191, NAIROBI. 

    

  

 

    

C STRUCTURAL ENGINEER     

  

 

    

  The term "Structural Engineer" shall be deemed to mean 

"The Project Manager." as defined above whose address 

unless otherwise notified is State Department of Public 

Works, Ministry of Land, Housing and Urban 

Development,  P.O. Box 41191, NAIROBI. 
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D FORM OF CONTRACT 
 

    

  

 

    

  The Form of Contract shall be as stipulated in the Republic 

of Kenya's Standard Tender Document for Procurement of 

Building Works(2006 Edition) included herein The 

Conditions of Contract are also included herein 

Conditions of Contract These are numbered from 1 to 37 

as set out in pages 16 to 36 of these tender documents. 

Particulars of insertions to be made in the Appendix to the 

Contract Agreement will be found in the Particular 

Preliminaries part of these Bills of Quantities 

    

  

 

    

  

 

    

E. PERFORMANCE BOND.     

  

 

    

  The Contractor shall find and submit on the Form of 

Tender from an approved Bank and who will be willing 

to be bound the Government in an amount equal to five  

per cent (5%) of the Contract amount for the due 

performances of the Contract up to the date of 

completion as certified by the PROJECT MANAGER and 

who will when and if called upon, sign a Bond to that 

effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day 

as the Contract Agreement is signed, by the Government, 

the Contractor shall furnish within seven days another 

Surety to the approval of the Government. 

                   

  

 

    

  

 

    

  

 

    

        

  Carried to collection     

        

A. PLANT, TOOLS AND VEHICLES     

  

 

    

  Allow for providing all scaffolding, plant, tools and 

vehicles required for the works except in so far as may be 

stated otherwise herein and except for such items 

specifically and only required for the use of nominated 

Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind 

shall be used afterwards in the permanent work. 
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B. TRANSPORT.     

  

 

    

  Allow for transport of workmen, materials, etc., to and 

from the site at such hours and by such routes as may be 

permitted by the competent authorities. 

    

  

 

    

C. MATERIALS AND WORKMANSHIP.     

  

 

    

  All materials and workmanship used in the execution of 

the work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all 

materialsto be obtained from overseas immediately after 

the Contract is signed and shall also order materials to be 

obtained from local sources as early as necessary to ensure 

that they are onsite when required for use in the works. 

The Bills of Quantities shall not be used for the purpose of 

ordering materials. 

    

  

 

    

D. SIGN FOR MATERIALS SUPPLIED.     

  

 

    

  The Contractor will be required to sign a receipt for all 

articles and materials supplied by the PROJECT 

MANAGER at the time of taking deliver thereof, as having 

received them in good order and condition, and will 

thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles 

and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs 

Duty and V.A.T., all at the Contractor's own cost and  

expense, to the satisfaction of the PROJECT MANAGER 

    

  

 

    

E. STORAGE OF MATERIALS     

  

 

    

  The Contractor shall provide at his own risk and cost 

where directed on the site weather proof lock-up sheds 

and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER 

Nominated Sub-Contractors are to be made liable for the 

cost of any storage accommodation provided especially 

for their use. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      
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A. SAMPLES     

  

 

    

  The Contractor shall furnish at his own cost any samples 

of materials or workmanship including concrete test cubes 

required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the 

PROJECT MANAGER, may reject any materials or 

workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of 

the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid 

down by the State Department of Public Works, Ministry 

of Land, Housing and Urban Development. 

    

  

 

    

  The procedure for submitting samples of materials for 

testing and the method of marking for identification shall 

be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-

contractors' work. 

                   

  

 

    

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.     

  Allow for complying with all Government Acts, Orders 

and Regulations in connection with the employment of 

Labour and other matters related to the execution of the 

works. In particular the Contractor's attention is drawn to 

the provisions of the Factory Act 1950 and his tender must 

include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, 

pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. The Contractor 

must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the 

movement, housing, security and control of labour, labour 

camps , passes for transport, etc. It is most important that 

the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all 

such regulations and/or restrictions which may affect the 

information regarding all such regulations and/or 

restrictions which may affect the organisation of the 

works, supply and control of labour, etc., and allow 

accordingly in his tender. No claim in respect of want of 
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knowledge in this connection will be entertained. 

  

 

    

C. SECURITY OF WORKS ETC.     

  

 

    

  The Contractor shall be entirely responsible for the 

security of all the works stores, materials, plant, personnel, 

etc., both his own and sub-contractors' and must provide 

all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage 

and the protection of the public. 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection     

    

    

A. PUBLIC AND PRIVATE ROADS.     

  

 

    

  Maintain as required throughout the execution of the 

works and make good any damage to public or private 

roads arising from or consequent upon the execution of 

the works to the satisfaction of the local and other 

competent authority and the PROJECT MANAGER 

    

  

 

    

B. EXISTING PROPERTY.     

  

 

    

  The Contractor shall take every precaution to avoid 

damage to all existing property including roads, cables, 

drains and other services and he will be held responsible 

for and shall make good all such damage arising from the 

execution of this contract at his own expense to the 

satisfaction of the PROJECT MANAGER 

    

  

 

    

C. VISIT SITE AND EXAMINE DRAWINGS.     

  

 

    

  The Contractor is recommended to examine the drawings 

and visit the site the location of which is described in the 

Particular Preliminaries hereof. He shall be deemed to 

have acquainted himself therewith as to its nature, 

position, means of access or any other matter which, may 

affect his tender. No claim arising from his failure to 

comply with this recommendation will be considered. 
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D. ACCESS TO SITE AND TEMPORARY ROADS.     

  

 

    

  Means of access to the Site shall be agreed with the 

PROJECT MANAGER prior to commencement of the 

work and Contractor must allow for building any 

necessary temporary access roads for the transport of the 

materials, plant and workmen as may be required for the 

complete execution of the works including the provision 

of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of 

the works, the Contractor shall remove such temporary 

access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER  

    

  

 

    

E. AREA TO BE OCCUPIED BY THE CONTRACTOR     

  

 

    

  The area of the site which may be occupied by the 

Contractor for use of storage and for the purpose of 

erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER 

    

  

 

    

  

 

    

        

        

  Carried to collection  -      

        

A. OFFICE ETC. FOR THE PROJECT MANAGER     

  

 

    

  The Contractor shall provide and maintain where directed 

on site a room to be used as the site office, complete with 

Furniture.   

                   

  

 

    

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS     

  The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use 

in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water 

main and for metering the water used. He must also 

provide temporary tanks and meters as required at his 

own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the 

PROJECT MANAGER . The Contractor shall pay all 

charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for 
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augmenting this supply at his own cost. Nominated Sub--

contractors are to be made liable for the cost of any water 

or electric current used and for any installation provided 

especially for their own use. 

  

 

    

C. SANITATION OF THE WORKS     

  

 

    

  The Sanitation of the works shall be arranged and 

maintained by the Contractor to the satisfaction of the 

Government and/or Local Authorities, Labour 

Department and the PROJECT MANAGER 

                   

  

 

    

D. SUPERVISION AND WORKING HOURS     

  

 

    

  The works shall be executed under the direction and to 

the entire satisfaction in all respects of the PROJECT 

MANAGER who shall at all times during normal working 

hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other 

places where work is being prepared for the contract. 

    

  

 

    

E. PROVISIONAL SUMS.     

  

 

    

  The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item 

A7(i) of the Standard Method of Measurement. Such sums 

are net and no addition shall be made to them for profit. 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

    

    

    

    

    

    

    

  

 

    

  

 

    

  Carried to collection     
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A. PRIME COST (OR P.C.) SUMS.     

  

 

    

  The term "Prime Cost Sum" or "P.C. Sum" wherever used 

in these Bills of Quantities shall have the meaning stated in 

Section A item A7 (ii) of the Standard Method of 

Measurement. Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and 

fix materials or goods are described herein as Nominated 

Sub-Contractors. Persons or firms so nominated to supply 

goods or materials are described herein as Nominated 

Suppliers. 

    

  

 

    

B. PROGRESS CHART.     

  

 

    

  The Contractor shall provide within two weeks of 

Possession of Site and in agreement with the PROJECT 

MANAGER a Progress Chart for the whole of the works 

including the works of Nominated Sub-Contractors; one 

copy to be handed to the PROJECT MANAGER and a 

further copy to be retained on Site. Progress to be 

recorded and chart to be amended as necessary as the 

work proceeds. 

    

  

 

    

C. ADJUSTMENT OF P.C. SUMS.     

  

 

    

  In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT 

MANAGER'S order in respect of each of them added to 

the Contract sum. The Contractor shall produce to the 

PROJECT MANAGER such quotations, invoices or bills, 

properly receipted, as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit 

upon P.C. Sums shall be adjusted in the final account pro-

rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be 

adjusted pro-rata to the physical extent of the work 

executed (not pro-rata to the amount paid) and this shall 

apply even though the Contractor's priced Bill shows a 

percentage in the rate column in respect of them. Should 

the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in 

these Bill of Quantities profit and attendance will be 

allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

    

  Carried to collection     
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A. ADJUSTMENT OF PROVISIONAL SUMS.     

  

 

    

  In the final account all Provisional Sums shall be deducted 

and the value of the work properly executed in respect of 

them upon the PROJECT MANAGER's order added to the 

Contract Sum. Such work shall be valued , but should any 

part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work 

to be supplied by a Nominated Supplier, the value of such 

work or articles shall be treated as a P.C. Sum and profit 

and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added. 

    

  

 

    

B. NOMINATED SUB-CONTRACTORS     

  

 

    

  When any work is ordered by the PROJECT MANAGER 

to be executed by nominated sub-contractors, the 

Contractor shall enter into sub-contracts and shall 

thereafter be responsible for such sub-contractors in every 

respect. Unless otherwise described the Contractor is to 

provide for such Sub-Contractors any or all of the facilities 

described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the 

description "add for Attendance". 

    

  

 

    

C. DIRECT CONTRACTS     

  

 

    

  Notwithstanding the foregoing conditions, the 

Government reserves the right to place a "Direct Contract" 

for any goods or services required in the works which are 

covered by a P.C. Sum in the Bills of Quantities and to pay 

for the same direct. In any such instances, profit relative to 

the P.C. Sum in the priced Bills of Quantities will be 

adjusted as described for P.C. Sums is  allowed. 

    

  

 

    

D. ATTENDANCE UPON OTHER TRADESMEN, ETC.     

  The Contractor shall allow for the attendance of trade 

upon trade and shall afford any tradesmen or other 

persons employed for the execution of any work not 

included in this Contract every facility for carrying out 

their work and also for use of his ordinary scaffolding. The 

Contractor, however, shall not be required to erect any 

special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of 

such tradesmen or persons as may be ordered by the 
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PROJECT MANAGER and the work will be measured and 

paid for to the extent executed at rates provided in these 

Bills. 

  

 

    

  

 

    

        

  Carried to collection  -      

        

A. INSURANCE     

  

 

    

  The Contractor shall insure as required in Conditions No. 

30 of the Conditions of Contract. No payment on account 

of the work executed will be made to the Contractor until 

he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance 

Certificate that the provision of the foregoing Insurance 

Clauses have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain 

that premiums are duly paid up by the Contractor who 

shall if called upon to do so, produce the receipted 

premium renewals for the PROJECT MANAGER's 

inspection. 

                   

  

 

    

B. PROVISIONAL WORK     

  

 

    

  All work described as "Provisional" in these Bills of 

Quantities is subject to re-measurement in order to 

ascertain the actual quantity executed for which payment 

will be made. All "Provisional" and other work liable to 

adjustment under this Contract shall left uncovered for a 

reasonable time to allow all measurements needed for 

such adjustment to be taken by the PROJECT MANAGER 

Immediately the work is ready for measuring, the 

Contractor shall give notice to the PROJECT MANAGER. 

If the Contractor makes default in these respects he shall if 

the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards 

reinstate at his own expense. 

    

    

C. ALTERATIONS TO BILLS, PRICING, ETC.     

  Any unauthorised alteration or qualification made to the 

text of the Bills of Quantities may cause the Tender to be 

disqualified and will in any case be ignored. The 

Contractor shall be deemed to have made allowance in 

his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All 
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items of measured work shall be priced in detail and the 

Tenders containing Lump Sums to cover trades or groups 

of work must be broken down to show the price of each 

item before they will be accepted. 

  

 

    

D. BLASTING OPERATIONS     

  

 

    

  Blasting will only be allowed with the express permission 

of the PROJECT MANAGER in writing. All blasting 

operations shall be carried out at the Contractor's sole risk 

and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid 

down by the PROJECT MANAGER governing the use and 

storage of explosives. 

    

  

 

    

  

 

    

        

        

  Carried to collection     

        

A. MATERIALS ARISING FROM EXCAVATIONS     

  

 

    

  Materials of any kind obtained from the excavations shall 

be the property of the Government. Unless the PROJECT 

MANAGER directs otherwise such materials shall be dealt 

with as provided in the Contract. Such materials shall only 

be used in the works, in substitution of materials which the 

Contractor would otherwise have had to supply with the 

written permission of the PROJECT MANAGER Should 

such permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a price 

to be agreed. 

    

  

 

    

    

    

B. PROTECTION OF THE WORKS.     

  

 

    

  Provide protection of the whole of the works contained 

in the Bills of Quantities, including casing , casing up, 

covering or such other means as may be necessary to avoid 

damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and 

make good any damage which may nevertheless have 

been done at completion free of cost to the Government. 
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C. REMOVAL OF RUBBISH ETC.     

  

 

    

  Removal of rubbish and debris from the Buildings and site 

as it accumulates and at the completion of the works and 

remove all plant, scaffolding and unused materials at 

completion. 

    

  

 

    

D. WORKS TO BE DELIVERED UP CLEAN     

  

 

    

  Clean and flush all gutters, rainwater and waste pipes, 

manholes and drains, wash (except where such treatment 

might cause damage) and clean all floors, sanitary fittings, 

glass inside and outside and any other parts of the works 

and remove all marks, blemishes, stains and defects from 

joinery, fittings and decorated surfaces generally, polish 

door furniture and bright parts of metalwork and leave 

the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT 

MANAGER 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

        

        

  Carried to collection 

 

  

A. GENERAL SPECIFICATION.     

  

 

    

  For the full description of materials and workmanship, 

method of execution of the work and notes for pricing, 

the Contractor is referred to the Ministry of Roads and 

Public Works and Housing General Specification dated 

1976 or any subsequent revision thereof which is issued as 

a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 
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B. TRAINING LEVY     

  

 

    

  The Contractor's attention is drawn to National Industrial 

Training Authority Act CAP 237, which requires payment 

by the Contractor of a Training Levy at the rate of 50.00 

per employee per month. 

                   

  

 

    

C. MATERIALS ON SITE     

  

 

    

  All materials for incorporation in the works must be stored 

on or adjacent to the site before payment is effected unless 

specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

    

  

 

    

D. HOARDING     

  

 

    

  The Contractor is required to take all precautions 

necessary for the safe custody of the works, materials, 

plant, public and Employer's property on the site. 

                   

  

 

    

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

  The Contractor shall constantly keep on the works a 

literate English speaking Agent or Representative, 

competent and experienced in the kind of work involved 

who shall give his whole experience in the kind of work 

involved and shall give his whole time to the 

superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor 

all directions and instructions from the Project Manager 

and such directions shall be deemed to have been given to 

the Contractor in accordance with the Conditions of 

Contract. 

    

  Carried to Collection     
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  COLLECTION     

  

 

    

  Brought Forward From Page GP/1    

  

 

   

  Brought Forward From Page GP/2    

  

 

   

  Brought Forward From Page GP/3    

  

 

   

  Brought Forward From Page GP/4    

  

 

   

  Brought Forward From Page GP/5    

  

 

   

  Brought Forward From Page GP/6    

  

 

    

  Brought Forward From Page GP/7    

  

 

    

  Brought Forward From Page GP/8    

  

 

   

  Brought Forward From Page GP/9    
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  TOTAL FOR GENERAL PRELIMINARIES      

  CARRIED TO MAIN  SUMMARY     
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Main block (main works)         
 

ELEMENT NO. 1; SUBSTRUCTURES ( 

All Provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up 

all trees and remove any existing 

structures and obstructions as 

directed. 

Sm 900     

 

          

B Cut down trees girth900mm- 

1200mm, remove out tree stumps 

and grab out roots, dispose off as 

directed and refill pits 

No. 4     

 

          

C Excavate oversite to remove 

vegetable soil, load and cart away 

from site to contractor's dumping 

area as directed; Average 200 mm 

depth 

Sm 350     

 

          

D Excavate to reduce levels 

commencing from stripped level: not 

exceeding 1.5 m deep 

Cm 495     

 

          

E Excavate to reduce levels 

commencing from stripped level: 

over 1.5m not exceeding 3.0 m deep 

Cm 330     

 

          

F Excavate for strip foundation 

trenches commencing from reduced 

level: not exceeding 1.5m deep 

Cm 180     

 

          

G Ditto for column bases Cm 8     
 

          

H Excavating in any class of rock as 

described in the specifications 

Cm 50     

 

          

I Return, fill and ram selected soil in 

foundations 

Cm 825     

 

Substructure carried forward         
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Substructure brought forward         
 

          

J Remove surplus soil and debris from 

site to a place approved by local 

authority 

Cm 100     

 

          

K Allow for upholding and supporting 

sides of excavations including any 

necessary plunking and strutting 

Item 1     

 

          

M Allow for keep excavations free of 

spring, underground or running 

water including any necessary 

pumping, bailing or other approved 

means 

Item 1     

 

          
 

Mass concrete mix (1:3:6):in         
 

          

A 50 mm Thick blinding under strip 

foundations 

Sm 120     

 

          

B Ditto under column bases Sm 24     
 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

C Strip foundations Cm 50     
 

          

D Column bases Cm 12     
 

          

E Columns Cm 8     
 

          

F Ground floor slab; 150 mm thick Sm 290     
 

          

G Ramps; Ditto Sm 4     
 

          

H Steps Cm 4     
 

          
 

Substructure carried forward         
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Mesh fabric reinforcement         
 

          

A Mesh reinforcement No. A142 size 

200 x 200 mm weighing 2.22 kg per 

square metre: in floor slab: including 

all necessary supports 

Sm 290     

 

          
 

Supply and fix mild steel bar in 

structural concrete work including 

cutting, bending, hoisting, tying wire, 

spacing blocks and supporting all in 

position in foundation footing, 

column bases and columns 

        

 

          

B 8 - 32 mm Bars Kg 6000     
 

          
 

Sawn formwork: to         
 

          

C Vertical sides of column bases Sm 22     
 

          

D Sides of columns Sm 48     
 

          

E Sides of strip footing Sm 120     
 

          

F Edges of steps; cut to profile of steps Sm 6     

 

          

G Edges of slabs; 150 - 225 mm girth Lm 100     
 

          
 

Walls         
 

          

A Medium Chisel dressed natural stone 

walling bedded in cement and sand 

mortar (1:4) with minimum stone 

crushing strength of 14N/mm²; 

foundations 

Sm 400     

 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Hardcore         
 

          

B 300 mm thick hardcore of approved 

inert material: well watered and 

compacted in 150 mm thick 

(maximum) layers 

Sm 290     

 

          
 

Blinding         
 

          

C 50 mm Thick approved quality 

murram blinding to surfaces of 

hardcore 

Sm 290     

 

          
 

Anti-termite treatment         
 

          

D Termidor 25EC or other approved 

anti-termite chemical treatment to 

surfaces of blinded hardcore and 

around foundations : applied by 

approved professional pest control 

specialist: applied strictly in 

accordance with the manufacturer's 

instructions: 10 year guarantee 

Sm 290     

 

          
 

DPM         
 

          

E Gauge 1000 polythene damp proof 

membrane 

Sm 290     

 

          
 

25 mm Thick cement and sand (1:4) 

rendering: on concrete or stonework: 

wood float: to 

        

 

          

F Plinths: externally Sm 60     
 

          
 

          
 

          
 

Substructure carried forward         
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Substructure brought forward         
 

          
 

Prepare surfaces and apply undercoat 

and two finishing coats black 

bitumastic or other equal approved 

water resistant paint: on rendered 

surfaces: to 

        

 

          

G Plinths: externally Sm 60     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Substructures carried to summary 

page 
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ELEMENT NO. 2; CONCRETE 

WORKS 

        

 

Sawn formwork: to         
 

          

A Sides and soffits: ring beams and 

lintols 

Sm 120     

 

          

B Columns; vertical sides Sm 66     
 

          
 

Supply and fix mild steel bar in 

structural concrete work including 

cutting, bending, hoisting, tying wire, 

spacing blocks and supporting all in 

position 

        

 

          

C 8 - 32 mm Bars Kg 6500     
 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

D Beams and lintols Cm 36     
 

          

E Columns Cm 8     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Concrete works carried to summary 

page 
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ELEMENT NO. 3; WALLS         
 

          
 

External walls         
 

          
 

Dressed natural quarry stone walling 

bedded in cement and sand mortar 

(1:3) with minimum stone crushing 

strength of 7N/mm² 

        

A 200 mm Thick walls Sm 330     
 

          
 

Internal         
 

          
 

Natural stone walls: machine cut: 

bedded and jointed in cement and 

sand (1:3) mortar 

        

 

          

B 200 mm Thick walls Sm 130     
 

          
 

Bituminous felt or other equal 

approved damp-proof course: in 

cement/ sand (1:3) mortar 

        

 

          

C 200 mm Wide Lm 200     
 

          

D 12mm flexcell expansion joint Sm 32     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          

      
 

          
 

          
 

Walls carried to summary page         
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ELEMENT NO. 4: ROOF         
 

Roof cover         

A Gauge 28 orientile shaped roof cover 

fixed with rubber washers to match. 

Sm 450     

 

          

B Ditto 450mm wide  ridge / hip cover. Lm 70     

 

          

C Ditto valley gutter Lm 20     
 

          

D Raking and cutting roof cover at hips 

and valleys 

Lm 70     

 

          
 

All in sawn celcured and well 

seasoned cypress:- 12mm diametre 

300mm long mild steel anchor bolts 

with head, nut, washers and split ring 

cast into ring beam and bolted to 

wall plate(m.s) work. 

        

 

          

E 150 x 50mm Tie beam Lm 320     
 

          

F 150 x 50mm rafter,half rafters, valley 

& hip ratfers(Rafters at 1.2m centre) 

Lm 400     

 

          

G 100 x 50mm struts and king post Lm 450     
 

          
 

end of trusses         

H 150 x 50mm wall plate. Lm 190     
 

          

I 75 x 50mm purlins( at 600mm 

centres) 

Lm 800     

 

          

J 200 x 25mm wrott fascia and verge 

board 

Lm 100     

 

          
 

Sundries         

K Bed wall plate( m.s) in cement sand 

mortar 1:3 

Lm 190     

 

          

      

      

       

Roof carried forward         
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Roof brought forward         
 

          

M Bore 12mm diametre holes through 

50mm thick wall plate at 2m centres. 

No. 95     

 

          

N Knot, prime, stop and apply 3 coats 

super gloss oil paint to surfaces of 

fascia and vergeboard 200-300mm 

high. 

Lm 100     

 

          
 

Rain water goods         

A 150mm half diameter u.P.V.C gutters 

of 6lm lengths 

Lm 90     

 

          

B 150mm half diameter u.P.V.C holder 

clips at 1.2m centre and at ends, 

complete with screws 

No. 75     

 

          

C Extra over ditto for connectors at 

joints nailed to fascia(m.s) 

No. 16     

 

          

D Extra over ditto for stoped ends No. 8     
 

          

E Extra over ditto swannecks No. 5     
 

          

F 75mm diameter p.v.c downpipe to 

match, clipped to walls 

Lm 30     

 

          

G Extra over ditto for 600mm long 

shoe 

No. 5     

 

          

H Ditto bends No. 24     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Roof carried to summary page         
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ELEMENT NO. 5; DOORS         
 

Timber Doors         
 

45 mm thick flush door: solid core; 

Mahogany veneered to both sides; 

hardwood lipped edges; refer to 

Architect's details 

        

 

          

A Single leaf door; overall size 900 x 

2400 mm high; with 6 mm thick clear 

fanlight glazing overall size 860 x 300 

mm high complete with all beadings 

No 5     

 

          
 

Supply and fix the following 

mahogany glazed doors comprising 

of 150 x 50mm bottom rail,top rail, 

middle rail, transomes and stiles; 6 

mm thick toughened glass and glazing 

infill with and including glazing 

beads; All as per architect's drawings 

and details 

        

A Single leaf door; overall size 900 x 

2400 mm high; with 6 mm thick clear 

fanlight glazing overall size 860 x 300 

mm high complete with all beadings 

No 3     

 

          

B Double door; overall size 1800 x 

2400 mm high; with 6 mm thick clear 

fanlight glazing overall size 1760 x 

300 mm high complete with all 

beadings 

No 4     

 

          
 

          
 

          
 

          
 

          
 

          
 

Doors carried forward         



 

Page 927 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

Doors brought forward         
 

Roller shutter door         

A Supply and fix 2500mm x 2400mm 

galvanized roller shutter door 

complete with barrel, springs, hanger 

rings, end plates, canopy, vertical 

guide rails, curtain; 80mm slats, T bar 

or bottom rail 

No 4     

 

          
 

Prepare surfaces and apply three 

coats of approved gloss oil paint to 

metal surfaces 

        

 

          

B Doors: both sides measured Sm 50     
 

          
 

Wrot mahongany: prime grade; with 

stainless steel fixing straps; including 

chasing to masonry, plugging and 

making good 

        

 

          

A 200 x 50 mm Door frame: twice 

rebated: plugged 

Lm 82     

 

          

B 50 x 25 mm Architrave: splayed Lm 66     
 

          

C 25 x 25 mm Quadrant Lm 66     
 

          
 

Prepare and apply one coat of 

aluminium wood primer on timber 

surfaces in contact with concrete or 

masonry 

        

D Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

          
 

Prepare surfaces: apply two coats 

clear pinotex spirit in clear matt 

varnish: on timber surfaces: to 

        

E Over 100 but not exceeding 200 mm 

girth 

Lm 214     

 

Doors carried forward         
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Doors brought forward         
 

          

F General timber surfaces: doors Sm 56     
 

          
 

Supply and fix: 'UNION' or other 

equal approved ironmongery: 

matching screws: locks to include a 

set of 3 keys: available from their 

authorised local dealers; brass finish 

to architects approval 

        

 

          

A 100mm brass butt hinges Prs 24     
 

          

B Two lever mortice lock with handles No 12     

 

          

C Door closer No 12     
 

          

D 38 mm Diameter oval rubber stop; 

floor or wall mounted 

No 16     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Door carried to summary page         
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ELEMENT NO. 6; WINDOWS         

 

          
 

Approved pre-cast concrete cill: 

bedded and jointed in cement (sand 

(1:3) mortar: pointed in matching 

coloured cement 

        

 

          

A 250 x 50 mm Thick cill; once 

weathered and throated 

Lm 40     

 

          
 

Supply and fix the following purpose 

made steel casement purpose made 

windows, including all necessary 

cuttings lugs, stays and bedding into 

walls in cement sand mortar 1:4 

complete with stays, fasteners, all 

necessary accessories and priming 

once in red-oxide, to Architects 

approval, with minimal burgalr 

proofing in 20mm angle line framing 

        

 

          

A Window size 2500 x 750mm high. 

For stores 

No. 2     

 

          

B Ditto size 2500 x 1500mm high. For 

laboratory 

No. 5     

 

          

C Ditto size 1200 x 1500mm high. No 2     
 

          

D Ditto size 2000 x 1500mm high. No. 6     
 

          
 

Glazing         

F 4mm thick mild tinted sheet glass in 

panes 0.1-0.5sm fixed in steel 

window panes with putty. 

Sm 54     
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Painting         
 

Prepare, prime and apply 3 coats of 

super gloss oil paint as "crown" or any 

other equal and approved to surfaces 

of: 

        

 

          

A Windows externally Sm 8     
 

Windows carried forward         
      

      

Item Description Unit Qty  Rate   Amount (ksh)  
 

Windows brought forward         
 

          

B Windows internally Sm 8     
 

          
 

Curtain rods         

A Supply and fix 2900mm long double 

curtain rod for both vertical blinders 

and sheers with a strong chrome pipe 

of 28mm diameter, 2pcs finials, 2pcs 

end cups, 4pcs brackets, rings, screws 

and anchor to install 

No 10     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Window carried to summary page         
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Element 07; Ceiling         

A 10mm thick chipboard ceiling fixed in 

rectangular shape 

Sm 340     

 

          

B 10 x 75mm ditto cornice plugged and 

nailed to battens 

Lm 320     

 

          

C Extra-over ditto in access door size 

450 x 600mm, including framing in 

75 x 50mm sawn cypress 

No. 2     

 

          
 

Brandering         

D 50 x 50mm sawn cypress brandering Lm 500     

 

          

E 50 x 75mm ditto. Lm 800     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 8; Fixtures and fittings         

 

Shelving to packagig room         
 

20 mm thick blockboard storage 

sheleves supported of mild steel 25 x 

25 mm frames; painted to approval; 

450 mm wide 

        

 

          

A 10000 mm long x 450 mm deep x 

3000 mm high 

Sm 50     

 

          

B Ditto for cabinet below the worktop 

in seed lab 

Sm 30     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Ceiling carried to summary page         
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ELEMENT 9; FINISHES         
 

FLOOR FINISHES         

A 30mm thick cement sand 1:2 backing 

to receive ceramic floor tiles or 

terrazzo (s.m)/Skirting 

Sm 300     

 

          

B 20mm thick polished terrazzo paving 

to floor and the worktop including 

plastic strip dividers/skirting 

Sm 300     

 

          
 

walls internally         

H 12mm thick gauged plaster cement 

sand lime 1:1:6 with a smooth float to 

walls, beams and columns internally 

Sm 400     

 

          

I Ditto to reveals and jambs. Sm 30     
 

          
 

Walls Externaly         

H 12mm thick gauged cement sand 

render 1:2 finished with a wood float 

to beams and columns 

Sm 215     

 

          

I Keying in cement sand 1:2, pointing 

in gloss oil paint and wire brushing 

natural machine cut stone externally 

Sm 130     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Finishes carried to summary page         
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ELEMENT 10; PAINTING & 

DECORATIONS 

        

 

Prepare and apply 3 coats silk vinyle 

emulsion paint as "crown"or any 

other equal and approved paint to 

        

A Plastered walls internally Sm 400     
 

          

B Soffites of chip board ceiling Sm 340     
 

          

C Plastered walls externally Sm 215     
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Painting carried to summary page         
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & 

Fittings 

        

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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RAISED CONCRETE WATER TANK 

STAND 4500mm high from ground 

level 

        

 

Element 01: Substructure (all 

provisional) 

        

A Clear area of new construction of all 

undergrowth, small bushes, grab up 

all trees and remove any existing 

structures and obstructions as 

directed. 

Sm 16     

 

          

B Excavate for column bases 

commencing from ground level level: 

not exceeding 1.5 m deep 

Cm 14     

 

  

 

      

C Return, fill and ram selected soil in 

foundations 

Cm 13     

 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

A Column bases 200mm thick Cm 2     
 

          

B Sub structure and superstructure 

columns 400mmx400mm size 

Cm 4     

 

          
 

Supply and fix mild steel bar in 

structural concrete work including 

cutting, bending, hoisting, tying wire, 

spacing blocks and supporting all in 

position 

        

 

          

C 8 - 12 mm Bars for substructure 

columns, column bases, 

superstructure columns ring beams 

and slab 

Kgs 478     

 

          
 

          
 

Raised conc. Water tank stand carried 

forward 
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Raised conc. Water tank stand 

brought forward 

        

 

          
 

Sawn formwork: to         

D Vertical sides of coulmn bases Sm 2     
 

          

E Sides of columns Sm 10     
 

          
 

Superstructure works         
 

Sawn formwork: to         
 

          

F Sides and soffits: beams Sm 11     
 

          

G Soffits and sides of suspended slab Sm 9     

 

          
 

Vibrated reinforced insitu concrete 

class 25/20; with minimum cube 

crushing strength of 25N/mm² at 28 

days; in 

        

 

          

H Slab and beams Cm 5     
 

          
 

Plaster: 15 mm cement/lime 

putty/sand: steel trowelled: on 

masonry or concrete: to 

        

 

          

I concrete surfaces Sm 98     
 

          

K Purchase and instal 5,000 liters 

cylindrical kentank plastic water tank 

Item 1     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for construction of raised 

concrete water tank stand 
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SUMMARY OF ELEMENTS         

 

          

A ELEMENT NO. 1 , SUBSTRUCTURE         

 

          

B ELEMENT NO 2, R.c WORKS         

 

          

C ELEMENT NO 3, WALLING         
 

          

D ELEMENT NO. 4, ROOF         
 

          

E ELEMENT NO. 5 , DOORS         
 

          

F ELEMENT NO. 6 , WINDOWS         

 

          

G ELEMENT NO. 7 , CEILING         
 

          

H ELEMENT NO. 8 , FIXTURES & 

Fittings 

        

I ELEMENT NO 9, FINISHES         
 

          

J ELEMENT NO. 10 PAINTING & 

DECORATIONS 

        

 

          

K RAISED WATER TANK STAND         

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

TOTAL FOR BUILDERS WORK 

CARRIED TO GRAND SUMMARY. 
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MECHANICAL WORKS 
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  MECHANICAL ENGINEERING 

SERVICES BQ 

        

            

  Bill No1: SANITARY APPLIANCES         

            

  Supply, Install, test and commission 

the following sanitary appliances 

complete with all the accessories 

including all connections to the 

services, waste, jointing to water 

supply overflows, supports and all 

plugging and screwing to walls and 

floors. Note: 

        

            

  (i) All sanitary fittings shall be in 

approved colour. 

        

            

  (ii) The Model and Ref No. indicated 

is only a guide to the type and quality 

of fittings. 

        

            

  (iii) Equivalent and Approved models 

may be acceptable. 
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  BILL NO.2: INTERNAL WATER 

CONNECTION 

        

  Supply and install tubing and fittings as 

described and shown on the drawings. 

Tenderers must allow for jointings, 

couplings etc necessary for the proper 

and satisfactory functioning of the 

system when pricing the following in 

PN 20 PPRC conforming to the 

current European standards for PPR 

installations and to the Engineer’s 

approval, pipe jointing shall be by 

polyfusion or use of electric coupling 

Rates must allow for all the 

Metal/plastic threaded adaptors 

where required for the connection of 

sanitary fixtures, valves, sockets, 

sliding and fixed joints, support 

raceways, isolating sheaths, elastic 

materials, expansion arms and bends, 

crossovers etc 

        

            

  PPR Pipes         

A 20mm dia pipe chased in walls/floors Lm 30                            

-    

B 25mm –ditto- Lm 20                            

-    

C 32mm –ditto- Lm 30                            

-    

            

  Extra-over PPR pipework for the 

following:- 

        

  Bends/elbows         

G 20mm dia bend No 10     

H 25mm bend No 10     

I 32mm bend No 5     

L 20x1/2” dia male threaded 90o bend No 5     

M 20x1/2”dia female threaded 90o bend No 5     

            

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Tees         

N 25mm diameter equal tee No 5     

O 25x1/2” female threaded tee No 5     

P 25x1/2” male threaded tee No 10     

Q 32mm diameter equal tee No 5     

R 20mm dia tee No 10     

  Unions         

A 20mm dia union No 5     

B 25mm –ditto- No 5     

C 32mm –ditto- No 5     

            

  Reducers         

F 25/20mm reducers No 5     

G 32/25mm reducers No 5     

            

  Gate valve         

J 20mm Pegler No 3     

K 25mm –ditto- No 3     

L 32mm –ditto- No 2     

            

  Flexible connectors         

O 450mm chrome plated flexible 

connector with chrome plated angle 

check valve size 15mm dia including 

unions and sockets to connect sanitary 

fittings to PP-R Pipework 

No 5     

            

            

            

            

            

            

            

            

            

            

            

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Supply, deliver and install the 

following vulcathene laboratory 

system including waste outlets, sinks, 

drip cups, anti-siphon traps, dilution 

recovery traps and associated 

comprehensive range of pipe and 

fittings for the given sizes all as 

vulcathene or approaved equivalent 

        

            

  Laboratory sink         

A A sink of preffered dimensions 

552mm x 400mm with a depth of 

231mm having a drain of 74mm, that 

is extremely robust and moulded with 

a self draining base with its recessed 

outlet to accept the flange of 1 1/2" 

(40mm) non overflow threaded 

outlet but if required, an overflow 

assembly can be fitted. The sink to be 

complete with anti siphon traps that 

can stop the backflow of potentially 

harzadious fumes. All the downstream 

fittings to be as vulcathene. 

No 2     

B Three way Assay Lab Faucet in solid 

brass High gloss epoxy powder , 

resistant to most chemicals, UV fading 

and heat. Ceramic headwork;90 deg 

turn, water static pressure max 10bar. 

To be complete with detachable brass 

serrated nozzle, splash controlled 

water filter attacheble, ergonomic 

high grade PP knob and 360 deg 

swing gooseneck spout. 

No 2     

      

      

      

      

      

      

      

      

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  Emergency Drencher Shower and Eye 

Fountain 

        

C Body shower with eye/face shower 

and bowl modular in brass and 

stainless steel with chemical resistant 

red BROEN-LAB polycoat with self-

draining shower head. The shower 

head with a pull to open mechanism 

and eye wash with a footpedal 

opening mechanism. Eye wash with 

built-in FLOWFIX for regulation of 

water flow at14l/min. Bowl in stainless 

steel with integrated out with a min 

working pressure of 1.5bar. all as 

BROEN-LAB or equal and approved 

No 1     

            

D Emergency shower instructions Wall 

mounted sign and instruction card for 

Body and Eye Shower above 

No 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

            

  BILL NO.3 FOUL WATER INTERNAL 

DRAINAGE FROM THE 

WASHROOMS AND LABORATORY 

        

  Supply and fix uPVC soil system to BS 

4660 and BS 4515 and MuPVC waste 

systems to BS 5255 with screwed and 

socketed joints to BS 21. Solvent 

welded joints shall be as per the 

system’s manufacturer’s written 

instructions. Tenderers must allow in 

their pipework prices for all the 

couplings, clippings, connectors, joints 

etc. as required in the running lengths 

of pipework and also where 

necessary, for pipe fixing clips, holder 

bats plugged and screwed for the 

proper and satisfactory functioning of 

the system. 

        

  MuPVC and uPVC Waste and Soil 

pipework 

        

A 150mm diameter heavy gauge grey 

mUPVC pipe 

Lm 60     

B 100mm diameter heavy gauge grey 

mUPVC pipe 

Lm 20     

            

C 50mm diameter waste pipe Lm 50     

            

D 32mm diameter waste pipe Lm 50     

  Bends         

E 150mm diameter access bend No 4     

F 100mm diameter access bend No 6     

G 150mm diameter sweep bend No 6     

H 100mm diameter sweep bend No 6     

I 50mm diameter sweep bend No 6     

J 32mm diameter sweep bend No 6     

      

      

            

  Sanitary appliances carried forward         
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  Sanitary appliances brought forward         

  Tees         

L 50mm diameter sweep tee No 4     

M 32mm diameter sweep tee No 4     

            

  Access Caps         

N 100mm diameter access cap No 6     

P 32mm diameter access cap No 6     

            

  Boss Connectors         

Q 150 x 100mm diameter boss connector No 4     

R 100 x 50mm diameter boss connector No 4     

S 50 x 32mm diameter boss connector No 4     

            

  Traps         

D 100 x 50mm diameter floor trap and 

grating 

No 4     

E 50 x 50mm diameter U-shaped 

tubular trap 

No 4     

            

  Testing and Commissioning         

G Allow for testing and commissioning 

of the plumbing and drainage 

installations to the satisfaction of the 

Engineer. 

Item 1     

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

            

  Sub total for sanitary appliances         
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Summary page 

    

C SANITARY APPLIANCES 

   

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  
      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Total for sanitary appliances carried to 

summary page 
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ELECTRICAL WORKS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 949 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
 

Electrical works         

A Supply, deliver & install on site one gang 

one-way switches 

No 6     

B Supply, deliver & install on site one gang 

two-way switches 

No 10     

 

          

C Supply, deliver & install on site three 

gang two-way switches 

No 1     

 

          

D Supply, deliver & install on site one gang 

intermediate switch 

No 2     

 

          

E Supply, deliver & install on site two gang 

two-way switches 

No 2     

 

          

F Supply, deliver & Install 1200mm, 

1x58w T26 LED fluorescent light fittings 

with Aluminium louvres (complete with 

tubes)as thorn, do wiring as appropriate 

using 3x1.5mm2 single core copper 

cables as E. African cable drawn in 

concealed pvc conduit. The fittings to be 

surface mounted on the ceiling & spaced 

as appropriate. 

No 45     

G Supply deliver to site, Install and do 

wiring of 1200mm single LED batten 

fluorescent fittings with prismatic 

diffuser(complete with  tubes) wired in 

a 3x1.5mm
2 

PVC insulated single core 

copper cable drawn in a concealed 

20mm PVC heavy gauge conduits  

No 3     

 

          

H Supply, deliver, Install & wire twin 

13amps socket outlets drawn in 

concealed pvc conduit using 3x2.5mm2 

single core copper cable in three ring 

circuit all terminated at the DB 

protected by 32Amps single pole MCB 

No 22     

      

      
 

          
 

Cont. electrical carried forward         
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electrical brought forward         

I Supply, deliver, Install in the processing 

area &wire five pin 32amps industrial 

socket outlets each as a final subcircuit 

from the DB isolated using 40Amps 

three pole MCB wired using 4x4.0mm
2
 

single core copper cables as E. African 

cable drawn in concealed pvc conduit. 

No 2     

 

          

J Supply, deliver & install in the processing 

area 40Amps triple pole MCB as 

Schneider or equivalent as approved by 

project manager and housed in an 

enamel paint finish metal enclosure  

No 2     

K Supply, deliver & install on 

32Ampsamps triple pole MCB to fit in 

the installed DB 

No 2     

 

          

L Supply, deliver & install on 10amps MCB 

to fit in the DB 

No 4     

 

          

M Supply, deliver & install single pole 

32amps MCB to fit in the DB installed 

No 3     

 

          

N Supply, deliver & install 150x300mm 

concrete Danger Hatari tiles  

No 270     

 

          

O Excavate 250x600mm deep trench to 

lay the armoured cable 

Cm 15     

 

          

P Supply, deliver to site & install four core 

16mm
2
 Armoured copper cable laid in 

600mm deep trench pre-covered with 

“Danger Hatari” concrete tiles then back 

fill 

Lm 80     

      

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         

Q Three phase 415v, 125Amps six ways 

distribution board as Havels or 

equivalent as approved by project 

manager 

No 1     

R Manhole of  450x450x600mm 

(LxWxH)using machine cut stone and 

plastered on internal faces complete 

with top 100mm concrete cover. Allow 

for 100mm ducts entry 

No 2     

 

          

S Supply, deliver to site & install four pole 

125Amps MCCB plus Metal housing  as 

Havels or equivalent as approved by 

project manager 

No 1     

T Supply and install concrete cable 

makers(UG) along the underground 

cable line 

No 4     

 

          
 

SECURITY LIGHTING         

A Supply, deliver and install LED security 

lighting fitting 50watts as thorn or 

approved equivalent wired in a 

3x1.5mm2 PVC insulated single copper 

cable drawn in a concealed 20mm PVC 

heavy gauge conduit  

No 7     

 

          

B Supply, deliver and install 240volts 

32Amps contactor as Telemechanique 

or equivalent to switch on the security 

lights 

No 1     

 

          

C Supply, deliver and install 240volt 

10amps Photo cell switch to activate the 

contactor “Ditto” 

No 1     

D Supply and do earthing at the building 

main connection point using 10mm2 

single core cable and 12mmx1200mm 

copper earth rod  

No 1     

      

      

      
 

Cont. electrical carried forward         
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electrical brought forward         
 

          

E Interconnect the item (O) above to the 

installed 3 phase DB using 5x16mm
2
 

single core cables drawn in concealed 

pvc conduit as appropriate 

No 1     

 

          

F Supply and install in situ 100mm 

diameter heavy gauge UPVC pipe as 

duct (2No. Parallel ducts) from the 

constructed block to the rear side to 

receive the power cables 

Lm 12     

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Sub total for electrical works carried to 

summary page 
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CIVIL WORKS 
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  CIVIL WORKS         

  Paving around the building         

B Remove vegetable top soil average depth 

150mm and dispose off as directed by 

P.M 

Sm 120     

            

C Provide, lay and compact 100mm thick 

approved murram base 

Sm 120     

            

D Treat the surfaces with approved 

herbicide, with warranty of 10 years 

Sm 120     

            

E Provide, lay and joint in cement sand 

mortar 1:3 600 x 600 x 50mm p.c paving 

slabs including 50mm thick sand bed. 

Sm 120     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR PAVING CARRIED TO 

GRAND SUMMARY 
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  FOUL DRAINAGE EXCAVATION(all 

provisional 

        

  High grade soil, waste and vent pipes as 

"key terr-ain" P.V.C soil waste and vent 

pipes including couplings and all fixing 

brackets. To nearest manhole 

        

A Excavate trench for 150mm diametre 

drain pipe not exceeding 1.5M deep and 

average 500mm deep including fitting in, 

compacting, grading bottoms and 

desposing surplus soil. 

Lm 60     

            

B Ditto average 750mm deep ditto. Lm 20     

            

E Extra-over for excavating in rock class ''A'' Cm 10     

            

G Allow for cutting trees along the line, grub 

out roots and despose off girth 600-

900mm 

No. 2     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR FOUL DRAINAGE 

ECAVATION CARRIED TO SUMMARY 

OF EXTERNAL WORKS 

        

 

Ex 1 
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  MANHOLES(all provisional)         

  The following in 12 No. Manholes class 

"B" All provisional 

        

            

A Excavate manhole pit not exceeding 1.5m 

deep. 

Cm 27     

            

B Return, fill-in and consolidate excavated 

materials around manhole walls. 

Cm 15     

            

C Remove surplus excavated materials and 

deposit on site as directed. 

Cm 12     

            

D Extra-over excavation for excavating in 

rock class 'A' 

Cm 2     

            

E 150mm thick mass concrete 1:3:6 in 

manhole base. 

Sm 27     

            

  Precast Concrete         

F 100mm thick precast concrete 1:2:4 in 

manhole cover slab size 

1380mmx1180mm, reinforced with 8mm 

diametre at 80mm centres both ways 

with rebated opening for 450x600mm 

cover and frame finished smooth 

including any necessary formwork. 

Sm 12     

            

  Benching         

G Concrete 1:3:6 in benching to bottom of 

manholes internal size 1000mmx800mm 

including haunching to a height of 

200mm above channel and rendering in 

cement 1:2 trowelled smooth. 

No. 12     

            

            

      

      

      

            

            

  Manhole carried forward         
 

Ex2 
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  Manhole brought forward         

H Make or leave hole through 200mm 

concrete wall for 150mm diameter pipe 

(m.s) built-in and make good walls and 

render all round. 

No. 24     

            

  Extra-over benching to forming the 

following channels with external rounded 

angles with slopping top of benching:- 

        

            

I 150mm diametre half-round section 

straight main channel 900mm long. 

No. 12     

            

A Ditto but curved 900mm long. No. 12     

            

B 140mm thick masonry block walling in 

cement sand mortar 1:3. 

Sm 72     

            

C 12mm thick cement sand 1:2 plaster to 

ditto with approved water-proofing 

admixture to internal sides of manholes 

trowelled smooth. 

Sm 54     

            

D Ditto but render to top and sides of cover 

slab and walling. 

Sm 16     

            

E Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 12     

            

F Extra over formworks boxing to form 

opening for manhole cover(m.s) 

No. 12     

            

            

            

      

      

      

            

  Sub total for manhole carried to summary 

page 

        

 

Ex 3 
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  SOAKAGE AREA(all provisional)         

  The following in french drains as per 

standard drawing No.(50) 5344, average 

5Lm 

        

            

A Excavate trench for french drains, not 

exceeding 1.5m deep starting from 

original ground level 

Cm 4     

            

B Extra-over excavation for excavating in 

rock class 'A' 

Cm 1     

            

C Cart away excavated materials from site. Cm 2     

            

D Trim sides of french drain to slope. Sm 12     

            

E 20-60mm crushed stones or washed 

gravel. 

Cm 2     

            

F Back filling selected excavated soils mean 

thickness 350mm 

Cm 1     

            

G Imported 200mm thick compacted 

murram 

Cm 1     

            

H 500 gauge polythene sheet. Sm 6     

            

I 150mm diametre agricultural or 

perforated upvc pipe laid to falls in units 

of 450mm lengths with 10mm open joints 

covered to top half with 100mm width 

paper. 

Lm 6     

            

            

            

      

      

            

            

  TOTAL FOR SOAKAGE AREA CARRIED 

TO SUMMARY 

        

 

Ex 4 
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  1 -No. SOAK- PITS(all provisional)         

  The following in 1-No soakpits as per 

drawing No.M.o.W(50) 5345 

        

A Excavate pit not exceeding 1.5m deep 

starting from original ground level 

Cm 6     

            

B Ditto between 1.5m-3.0m deep. Cm 6     

            

C Ditto between 3.0m-4.5m deep. Cm 6     

            

F Extra-over excavation for excavating in 

rock class 'A' 

Cm 8     

            

G Cart away surplus excated materials from 

site. 

Cm 20     

            

H Return, fill-in and consolidate excavated 

materials around foundations. 

Cm 6     

            

I Mass concrete 1:3:6. Cm 1     

            

J 100mm thick vibrated reinforced concrete 

1:2:4 in cover slab. 

Sm 4     

            

K 12mm diametre high tensile square 

twisted bars to B/s 4449 

Kg 25     

            

  Sawn formwork to:-         

M Soffites of suspended slab Sm 4     

            

N Edges of suspended cover slab girth 75-

150mm. 

Lm 8     

            

A Boxing to form opening size 600x450mm 

in 150mm thick suspended cover slab, 

rebated all round. 

No. 1     

            

            

      

            

  Soak pit carried forward         
 

Ex 5 
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  Soak pit brought forward         

            

B Form or leave 150mm diametre hole in 

150mm thick block walling. 

No. 1     

            

C Building in, 150mm diametre drain pipe 

through 150mm thick walling and make 

good in cement sand render 1:3. 

No. 1     

            

  approved machine cut walling in cement 

sand mortar 1:3:- 

        

D 150mm walling coved on plain 740mm 

radius. 

Sm 15     

            

E 12mm thick cement sand 1:4, rendering 

coved to wall radius 

Sm 15     

            

F Ditto but to top and edges of suspended 

slab. 

Sm 5     

            

G Fiber manhole cover size 

600mmx450mm and setting frame in 

cement sand mortar 1:3 and cover in 

grease. 

No. 1     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  CARRIED TO COLLECTION         
 

Ex 6 
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  SEPTIC TANK- 200 persons-45000 lts 

capacity as per M.O.P.W standard 

drawing No. (50) 5343 All provisional 

        

A Excavate for pit not exceeding 1.5m deep 

commencing from ground level. 

Cm 36     

            

B Ditto between 1.5-3.0m deep Cm 36     

            

C Ditto exceeding 3.0m but not exceeding 

4.5m deep. 

Cm 24     

            

D Extra 0ver excavation for excavating in 

rock Class "A" 

Cm 36     

            

E Return, fill-in and ram selected excavated 

materials around walls and foundations. 

Cm 54     

            

F Load and cart away excavated materials. Cm 78     

            

G 50mm thick plain concrete 1:4:8 blinding 

under foundation footing. 

Sm 24     

            

H Ditto but laid to falls not exceeding 15 

degrees from horizontal. 

Sm 12     

            

J Ditto in benching average 200mm high, 

in manhole size 600 x 850mm, including 

forming 150mm diametre half round 

main channel. 

No. 2     

            

            

            

            

            

            

      

      

      

      

            

  Septic tank carried forward         
 

Ex 7 
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  Septic tank brought forward         

  Vibrated reinforced concrete 1:2:4 to:-         

I 150mm floor bed laid to falls not 

exceeding 15 degrees from horizontal. 

Sm 24     

            

J Ditto floor bed Sm 12     

            

K Ditto manhole footing Sm 2     

            

L 150mm thick suspended scum baffle 

walling. 

Sm 8     

A 200mm thick scum baffle walling with 

slats 

Sm 8     

            

B 250mm thick extenal walling Sm 70     

            

C 150mm thick cover slab. Sm 24     

            

  Sawn formwork to:-         

D Sides and Soffites of suspended scum 

baffle. 

Sm 8     

            

E Dittto sides of baffle walling Sm 8     

            

F Sides of extenal walling Sm 40     

            

G Soffites of cover slab. Sm 24     

            

H Boxing to ditto for manhole cover(m.s) 

opening size 450 x 600mm. 

No. 4     

            

I Sides and edges of cover slab 150-225mm 

high. 

Lm 22     

            

  Reinforcement         

J 10mm diameter bars Kg 440     

            

            

            

            

            

  Septic tank carried forward         
 

Ex 8 

    



 

Page 963 of 1076  

Item Description Unit Qty  Rate   Amount (ksh)  
      

  Septic tank brought forward         

            

K 20mm cement sand 1:2 floor screed, 

water proofed with pudlo and trowelled 

smooth, not exceeding 15 degrees to 

horizontal with sulphate resistant cement. 

Sm 24     

            

L Ditto to horizontal floors Sm 12     

            

M Ditto manhole bases Sm 2     

            

N Ditto to sides and soffites  of suspended 

scum baffles. 

Sm 21     

            

P Sides of scum baffle walling Sm 20     

            

Q Ditto to walls. Sm 100     

            

R Ditto to top and sides of cover slab. Sm 12     

            

A Approved Heavy duty plastic manhole 

cover and frame size 600 x 450mm  

including bedding frame in cement and 

sand mortar 1:2 and setting cover in 

greese. 

No. 4     

            

B 100mm diametre P.V.C inlet pipe with 

equal "Tee" 450mm long. 

No. 1     

            

C 100mm diametre U.P.V.C out-let pipe 

750mm long  

No. 1     

            

D Form or leave 150mm diametre hole in 

250mm walling. 

No. 4     

            

E 25mm diameter bitumen coated cast iron 

step bars 600mm long with 300mm long 

footing , sunk into concrete walling 

No. 6     

            

            

  Sub total for septic tank         
 

Ex 8 
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  SUMMARY OF EXTERNAL WORKS         

A FOUL DRAINAGE         

            

B 12 No. MANHOLES TYPE         

            

C SOAKAGE AREA         

            

D 1 No. SOAKPITS         

            

E SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS 

CARRIED TO GRAND SUMMARY 
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  SUMMARY OF EXTERNAL WORKS         

A PAVING         

            

B FOUL DRAINAGE         

            

C 12 No. MANHOLES TYPE         

            

D SOAKAGE AREA         

            

E 1 No. SOAKPITS         

            

F SEPTIC TANK         

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL FOR  DRAINAGE WORKS 

CARRIED TO GRAND SUMMARY 
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PC & PROVISIONAL SUMS 
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  PROVISIONAL SUMS     

        

  The Contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager. 

    

        

        

A Allow a provisional sum of Kenya Shillings Five 

hundred thousand (Kshs.500,000/=) only for 

contingencies. 

 

               

500,000.00  

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 

PC CARRIED TO GRAND SUMMARY 

          

500,000.00  
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ITEM DESCRIPTION    AMOUNT  

  PROPOSED CONSTRUCTION OF SEED CENTRE FOR 

TAITA TAVETA 

  

  

 

   

  MAIN SUMMARY PAGE  

1.  PARTICULAR  PRELIMINARIES   

    

2.  GENERAL  PRELIMINARIES    
  

   

3.  BUILDERS WORK    
 

     

4.  MECHANICAL INSTALLATIONS WORKS    
 

     

5.  ELECTRICAL INSTALLATIONS    
 

     
 

     

6.  CIVIL WORKS    
 

     

7.   PC & PROVISIONAL SUMS    

       

  SUB- TOTAL    

        

 VAT  - 16%   

    

 TOTAL CARRIED TO LOT 4 SUMMARY PAGE KSHS  
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ITEM DESCRIPTION    SHS   SHS  

  
PROPOSED CONSTRUCTION OF KEFRI SEED 

CENTRES FOR LOT 4 (GEDE & TAITA TAVETA  SUB - 

CENTRES) 

 FOR  
OFFICIAL 
USE  

  FOR 
CONTRACTORS 

USE  

  LOT 4 SUMMARY      

         

1 GEDE - CENTRE       

         

2 TAITA TAVETA SUB - CENTRE       

          

        

         

        

        

        

         

        

          

          

  
TOTAL FOR LOT 4 CARRIED TO FORM OF 
TENDER KSHS                             -    

          

       

  Amount in words Ksh ………………………………………………………………… 

       

  ……………………………………………………………………………………………. 

       

  CONTRACTORS NAME  ……………………………………………………………..   

       

  ADDRESS  ………………………..……………………………………………………   

       

                       …………………………………………………………………………….   

       

  DATE ……………………………………………………………………………………   

       

  SIGNATURE,…………………………………………………………………………...   

       

  WITNESS'S NAME ……………………………………………………………………. 

       

  ADDRESS ……………………………………………………………………………...   

       

                      ……………………………………………………………………………..   

       

  DATE ……………………………………………………………………………………   

       

  SIGNATURE …………………………………………………………………………....   
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SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the 

required standards of materials, and workmanship for tenderers to respond 

realistically and competitively to the requirements of KEFRI and ensure 

responsiveness of tenders. The Specifications should require that all materials, 

plant, and other supplies to be permanently incorporated in the Works be 

new, unused, of the most recent or current models, and incorporating all 

recent improvements in design and materials unless provided otherwise in the 

Contract. Where the Contractor is responsible for the design of any part of 

the permanent Works, the extent of his obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be 

necessary to re-write specifications for every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for 

repetitive Works in recognized public sectors, such as high ways, urban 

housing, irrigation and water supply. The General Specifications should cover 

all classes of workmanship, materials and equipment commonly involved in 

constructions, although not necessarily to be used in a particular works 

contract. Deletions or addenda should then adapt the General Specifications 

to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. 

In the Specifications of standards for materials, plant and workmanship, 

existing Kenya Standards should be used as much as possible, otherwise 

recognized international standards may also be used. 

5.  KEFRI should decide whether technical solutions to specified parts of the 

Works are to be permitted. Alternatives are appropriate in cases where 

obvious (and potentially less costly) alternatives are possible to the technical 

solutions indicated in tender documents for certain elements of the Works, 

taking into consideration the comparative specialized advantage of potential 

tenderers. 

6.  KEFRI should provide a description of the selected parts of the Works with 

appropriate reference to Drawings, Specifications, Bills of Quantities, and 

Design or Performance criteria, stating that the alternative solutions shall be 

at least structurally and functionally equivalent to the basic design parameters 

and Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary 

for a complete evaluation by KEFRI, including drawings, design calculations, 

technical specifications, breakdown of prices, proposed construction 

methodology, and other relevant details. Technical alternatives permitted in 

this manner shall be considered by KEFRI each on its own merits and 

independently of whether the tenderer has priced the item as described in  

KEFRI's design included with the tender documents. 
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SECTION VII - DRAWINGS 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 

[Name of KEFRI]  

[Name of Contract]  

[Architect Name and Address] 

General Conditions of Contract 

--------------------------------------------------------------------------------------------------------------

----------------------- 

1. GENERAL PROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated below. Words indicating persons or parties include 

corporations and other legal entities, except where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance 

for the execution and completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of 

the tender.  

“Completion Date” means the date of completion of the Works as certified by the 

Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in 

accordance with the provisions of the Contract. 

“Contract” means the agreement entered into between KEFRI and the Contractor as 

recorded in the Agreement Form and signed by the parties including all attachments 

and appendices thereto and all documents incorporated by reference therein to 

execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other 

software, progress reports, drawings, manuals, models and other documents of a 

technical nature (if any) supplied by the Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things 

required for the execution and completion of the Works and the remedying of any 

defects. However, Contractor's Equipment excludes Temporary Works, KEFRI's 

Equipment (if any), Plant, Materials and any other things intended to form or forming 
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part of the Permanent Works. 

“Contractor's Personnel” means the Contractor's Representative and all personnel 

whom the Contractor utilizes on Site, who may include the staff, labor and other 

employees of the Contractor and of each Subcontractor; and any other personnel 

assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the 

Contractor appointed from time to time by the Contractor who acts on behalf of the 

Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted 

by  KEFRI. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, 

whether on or off the Site, including overhead and similar charges, but does not 

include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the 

associated materials and plant. 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction 

of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of 

Contract and calculated from the Completion Date, within which the contractor is 

liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works  (as 

the case maybe) under Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects], which extends over the days stated in the Special Conditions of 

Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of)  KEFRI in accordance 

with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 

14.13 [Issue of Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for 

Final Payment Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part 

(or all) of the Contract Price is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or 
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any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 

[Contract Price and Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws 

of any legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by 

KEFRI, including any annexed memoranda comprising agreements between and signed 

by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming 

part of the Permanent Works, including the supply-only materials (if any) to be 

supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under 

Sub-Clause 20.3 indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by KEFRI entitled Special 

Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means KEFRI or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract 

Price and Payment]. “Performance Certificate” means the certificate issued under Sub-

Clause 11.9 [Performance Certificate]. “Performance Security” means the security (or 

securities, if any) under Sub-Clause 4.2 [Performance Security]. “Permanent Works” 

means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or 

forming part of the Permanent Works, including vehicles purchased for KEFRI and 

relating to the construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) 

made available by the Procuring Entity for the use of the Contract or in the execution 

of the Works, as stated in the Specification; but does not include Plant which has not 

been taken over by KEFRI. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all 

other staff, labor and other employees of the Architect and of KEFRI; and any other 

personnel notified to the Contractor, by KEFRI or the Engineer, as KEFRI's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 
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“Engineer” is the person named in the Appendix to Conditions of Contract (or any 

other competent person appointed by KEFRI and notified to the Contractor, to act in 

replacement of the Engineer) who is responsible for supervising the execution of the 

Works and administering the Contract and shall be an “Architect” or a “Quantity 

Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an 

“Engineer” registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by KEFRI to act as the Architect for the 

purposes of the Contract and named in the Special Conditions of Contract, or other 

person appointed from time to time by KEFRI and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a 

provisional sum, for the execution of any part of the Works or for the supply of Plant, 

Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which KEFRI retains 

under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 

[Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor 

and submitted with the Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as 

a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which a ref actual and interpretative about the surface and sub-surface 

condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including 

storage and working areas, and to which Plant and Materials are to be delivered, and 

any other places as may be specified in the Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance 

with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall 

commence execution of the Works. It does not necessarily coincide with the Site 

possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an 

application, under Clause 14 [Contract Price and Payment], for a payment 

certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or 

any person appointed as a subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's 

Taking Over]. 
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“Temporary Works” means all temporary works of every kind (other than 

Contractor's Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor 

submitted with the Form of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract 

and which are carried out in accordance with the Specification after the Works or a 

Section (as the case may be) are taken over by  KEFRI. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by 

both Parties or instructed as a Variation, and which are carried out under Clause 9 

[Tests on Completion] before the Works or a Section (as the case may be) are taken 

over by  KEFRI. 

“Time for Completion” means the time for completing the Works or a Section (as the 

case may be) as stated in the Special Conditions of Contract (with any extension 

calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by 

the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a 

variation under Clause 13 [Variations and Adjustments]. 

“Works” means the items KEFRI requires the Contractor to undertake as defined in the 

Appendix to Conditions of Contract. “Works” may also mean the Permanent Works 

and the Temporary Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the 

plural also include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in 

the interpretation of these Conditions. 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, 

certificates, consents, determinations, notices, requests and discharges, these 

communications shall be: 
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a) In writing and delivered by hand (against receipt), sent by mail or courier, or 

transmitted using any of the agreed systems of electronic transmission as 

stated in the Special Conditions of Contract; and 

b) delivered, sent or transmitted to the address f or the recipient's 

communications as stated in the Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall 

thereafter be delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or 

consent, it may be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably 

withheld or delayed. When a certificate is issued to a Party, the certifier shall send 

a copy to the other Party. When a notice is issued to a Party, by the other Party 

or the Engineer, a copy shall be sent to the Architect or the other Party, as the 

case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence: 

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 

d) the Special Conditions – Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue 

any necessary clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the 

Contractor receives the Contract Agreement, unless the Special Conditions 

establish otherwise. The Contract Agreement shall be based upon the form 

annexed to the Special Conditions. The costs of stamp duties and similar charges 

(if any) imposed by law in connection with entry into the Contract Agreement 

shall be borne by KEFRI. 
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1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any 

benefit or interest in or under the Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of  KEFRI, and 

b) may, as security in favor of a bank or financial institution, assign its right to 

moneys due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of KEFRI. Unless 

otherwise stated in the Contract, two copies of the Contract and of each 

subsequent Drawings and Bills of Quantities shall be supplied to the Contractor, 

who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the 

Contractor, unless and until taken over by KEFRI. Unless otherwise stated in the 

Contract, the Contractor shall supply to the Architect two copies of each of the 

Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications 

named in the Specification, the Contractor's Documents (if any), the Drawings 

and Variations and other communications given under the Contract. KEFRI's 

Personnel shall have the right of access to all these documents at all reasonable 

times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was 

prepared for use in executing the Works, the Party shall promptly give notice to 

the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely 

to be delayed or disrupted if any necessary drawing or instruction is not issued 

to the Contractor within a particular time, which shall be reasonable. The notice 

shall include details of the necessary drawing or instruction, details of why and 

by when it should be issued, and the nature and amount of the delay or 

disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the 

Architect to issue the notified drawing or instruction within a time which is 

reasonable and is specified in the notice with supporting details, the Contractor 

shall give a further notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any other associated costs accrued, which shall be included in 

the Contract Price. 
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1.9.3 After receiving this further notice, the Architect shall proceed in accordance 

with Sub-Clause 3.5 [Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any 

error or delay by the Contractor, including an error in, or delay in the 

submission of, any of the Contractor's Documents, the Contractor shall not be 

entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and 

other intellectual property rights in the Contractor's Documents and other 

design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to  KEFRI a 

non-terminable transferable non-exclusive royalty-free license to copy, use and 

communicate the Contractor's Documents, including making and using 

modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) 

of the relevant parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works 

to copy, use and communicate the Contractor's Documents for the 

purposes of completing, operating, maintaining, altering, adjusting, 

repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer 

programs and other software, permit their use on any computer on the 

Site and other places as envisaged by the Contract, including replacements 

of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on 

behalf of) the Contractor shall not, without the Contractor's consent, be used, 

copied or communicated to a third party by (or on behalf of)  KEFRI for 

purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of KEFRI's Documents 

As agreed between the Parties,  KEFRI shall retain the copyright and other 

intellectual property rights in the Specification, the Drawings and other 

documents made by (or on behalf of)  KEFRI. The Contractor may, at his cost, 

copy, use, and obtain communication of these documents for the purposes of 

the Contract. They shall not, without KEFRI's consent, be copied, used or 

communicated to a third party by the Contractor, except as necessary for the 

purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and KEFRI's Personnel shall ensure confidentiality at all times. 

The confidentiality shall survive termination or completion of the contract. 

They shall disclose all such confidential and other information as may be 

reasonably required in order to verify compliance with the Contract and allow 
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its proper implementation. 

1.12.2 The Contractor's and  KEFRI's Personnel shall also treat the details of the 

Contract as private and confidential, except to the extent necessary to carry 

out their respective obligations under the Contract or to comply with 

applicable Laws. Each of them shall not publish or disclose any particulars of 

the Works prepared by the other Party without the previous agreement of the 

other Party. However, the Contractor shall be permitted to disclose any 

publicly available information, or information otherwise required to establish 

his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable 

Laws. Unless otherwise stated in the Special Conditions of Contract: 

a)  KEFRI shall have obtained (or shall obtain) the planning, zoning, building 

permitor similar permission for the Permanent Works, and any other 

permissions described in the Specifications as having been (or to be) 

obtained by  KEFRI; and  KEFRI shall indemnify and hold the Contractor 

harmless against and from the consequences of any failure to do so; and 

 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and 

obtain all permits, licenses and approvals, as required by the Laws in 

relation to the execution and completion of the Works and the remedying 

of any defects; and the Contractor shall indemnify and hold KEFRI 

harmless against and from the consequences of any failure to do so, unless 

the Contractor is impeded to accomplish these actions and shows evidence 

of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, 

consortium or other unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to  KEFRI 

for the performance of the Contract; 

b) these persons shall notify  KEFRI of their leader who shall have authority 

to bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the 

prior consent of  KEFRI. 

1.15 Inspections and Audit by  KEFRI 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the 

Contractor shall permit and shall cause its subcontractors and sub-consultants 

to permit, the Public Procurement Regulatory Authority, KEFRI and/or persons 

appointed or designated by the Government of Kenya to inspect the Site and/or 

the accounts and records relating to the procurement process, selection and/or 

contract execution, and to have such accounts and records audited by auditors 

appointed by  KEFRI if requested by  KEFRI. The Contractor's and its 
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Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 

(Fraud and Corruption) which provides, inter alia, that acts intended to 

materially impede the exercise of KEFRI's inspection and audit rights constitute 

a prohibited practice subject to contract termination (as well as to a 

determination of in eligibility pursuant to  KEFRI's prevailing sanctions 

procedures). 

 

2.  KEFRI 

2.1 Right of Access to the Site 

2.1.1  KEFRI shall give the Contractor right of access to, and possession of, all parts 

of the Site within the time (or times) stated in the Special Conditions of 

Contract. The right and possession may not be exclusive to the Contractor. If, 

under the Contract, KEFRI is required to give (to the Contractor) possession of 

any foundation, structure, plant or means of access,  KEFRI shall do so in the 

time and manner stated in the Specification. However, KEFRI may withhold 

any such right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract,  KEFRI shall give 

the Contractor right of access to, and possession of, the Site within such times 

as required to enable the Contractor to proceed without disruption in 

accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by  KEFRI 

to give any such right or possession within such time, the Contractor shall give 

notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the 

Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that KEFRI's failure was caused by any error or 

delay by the Contractor, including an error in, or delay in the submission of, 

any of the Contractor's Documents, the Contractor shall not be entitled to such 

extension of time, Cost or profit. 

 

2.2 Permits, Licenses or Approvals 

2.2.1  KEFRI shall provide, at the request of the Contractor, such reasonable assistance 

as to allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are 

not readily available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 
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[Compliance with Laws], 

ii) for the delivery of Goods, including clearance through customs, and  

iii)  for the export of Contractor's Equipment when it is removed from the 

Site. 

2.3 Procuring Entity'sPersonnel 

 KEFRI shall be responsible for ensuring that KEFRI’s Personnel and KEFRI’s 

other contractors on the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-

operation], and 

b) take action ssimilar to those which the Contractor is required to take under 

sub-paragraphs (a), (b) and (c) ofSub-Clause 4.8 [Safety Procedures] and 

under Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

 KEFRI shall make and maintain all necessary financial arrangements which will 

enable  KEFRI to pay the Contract Price punctually (as estimated at that time) 

in accordance with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1  KEFRI shall appoint the Architect who shall carry out the duties as signed to 

him in the Contract. The Architect staff shall include suitably qualified Assistants 

and other professionals who are competent to carry out these duties. The 

Architect Name and Address shall be provided in the Special Conditions of 

Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified 

in or necessarily to be implied from the Contract. If the Architect is required to 

obtain the approval of KEFRI before exercising a specified authority, the 

requirements shall be as stated in the Special Conditions of Contract.  KEFRI 

shall promptly inform the Contractor of any change to the authority attributed 

to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which 

KEFRI's approval is required, then (for the purposes of the Contract) the 

contractor shall require the Architect to provide evidence of such approval 

before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 

a) Whenever carrying out duties or exercising authority, specified in or 

implied by the Contract, the Architect shall be deemed to act for the 
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Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, 

obligations or responsibilities under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, 

instruction, notice, proposal, request, test, or similar act by the Architect 

(including absence of disapproval) shall not relieve the Contractor from 

any responsibility he has under the Contract, including responsibility for 

errors, omissions, discrepancies and non-compliances; and 

d) any act by the Architect in response to a Contractor's request shall be 

notified in writing to the Contractor within 14 days of receipt. 

 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of KEFRI before taking action 

under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or 

additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less 

than the percentage specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the 

Contractor in accordance with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable 

three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the 

opinion of the Engineer, an emergency occurs affecting the safety of life or of 

the Works or of adjoining property, he may, without relieving the Contractor 

of any of his duties and responsibility under the Contract, instruct the 

Contractor to execute all such work or to do all such things as may, in the 

opinion of the Engineer, be necessary to abate or reduce the risk. The 

Contractor shall forth with comply, despite the absence of approval of  KEFRI, 

with any such instruction of the Engineer. The Architect shall determine an 

addition to the Contract Price, in respect of such instruction, in accordance with 

Clause 13 and shall notify the Contractor accordingly, with a copy to  KEFRI. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to 

assistants and may also revoke such assignment or delegation. These assistants 

may include a resident Engineer, and/or independent inspectors appointed to 

inspect and/ or test items of Plant and/or Materials. The assignment, delegation 

or revocation shall be in writing and shall not take effect until copies have been 

received by both Parties. However, unless otherwise agreed by both Parties, the 

Architect shall not delegate the authority to determine any matter in accordance 
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with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been 

delegated, shall only be authorized to issue instructions to the Contractor to the 

extent defined by the delegation. Any approval, check, certificate, consent, 

examination, inspection, instruction, notice, proposal, request, test, or similar 

act by an assistant, in accordance with the delegation, shall have the same effect 

as though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute 

approval, and shall therefore not prejudice the right of the Architect to 

reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, 

the Contractor may refer the matter to the Engineer, who shall promptly 

confirm, reverse or vary the determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and 

additional or modified Drawings which may be necessary for the execution of 

the Works and the remedying of any defects, all in accordance with the 

Contract. The Contractor shall only take instructions from the Engineer, or from 

an assistant to whom the appropriate authority has been delegated under 

Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or 

delegated assistant, on any matter related to the Contract. Whenever 

practicable, their instructions shall be given in writing. If the Architect or a 

delegated assistant: 

 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) 

the Contractor, within two working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two 

working days after receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or 

delegated assistant (as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer,  KEFRI shall, in not less 

than 21 days before the intended date of replacement, give notice to the 

Contractor of the name, address and relevant experience of the intended 

person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in 

accordance with this Sub-Clause3.5 to agree or determine any matter, the 
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Architect shall consult with each Party in an endeavor to reach agreement. If 

agreement is not achieved, the Architect shall make a fair determination in 

accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor 

determination, with supporting particulars, within 30 days from the receipt of 

the corresponding claim or request except when otherwise specified. Each Party 

shall give effect to each agreement or determination unless and until revised 

under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute 

and complete the Works in accordance with the Contract and with the Architect 

instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in 

the Contract, and all Contractor's Personnel, Goods, consumables and other 

things and services, whether of a temporary or permanent nature, required in 

and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the 

Works shall have their origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all 

Site operations and of all methods of construction. Except to the extent specified 

in the Contract, the Contractor (i) shall be responsible for all Contractor's 

Documents, Temporary Works, and such design of each item of Plant and 

Materials as is required for the item to be in accordance with the Contract, and 

(ii) shall not otherwise be responsible for the design or specification of the 

Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the 

arrangements and methods which the Contractor proposes to adopt for the 

execution of the Works. No significant alteration to these arrangements and 

methods shall be made without this having previously been notified to the 

Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the 

Permanent Works, then unless otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents 

for this part in accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification 

and Drawings, shall be written in the language for communications defined 

in Sub-Clause 1.4 [Law and Language], and shall include additional 

information required by the Architect to add to the Drawings for co-

ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the 

Works are completed, befit for such purposes for which the part is intended 

as are specified in the Contract; and 
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d) prior to the commencement of the Tests on Completion, the Contractor 

shall submit to the Architect the “as-built” documents and, if applicable, 

operation and maintenance manuals in accordance with the Specification 

and in sufficient detail for  KEFRI to operate, maintain, dismantle, 

reassemble, adjust and repair this part of the Works. Such part shall not be 

considered to be completed for the purposes of taking-over under Sub-

Clause 10.1 [Taking Over of the Works and Sections] until these documents 

and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper 

performance, in the amount stated in the Special Conditions of Contract and 

denominated in the currency (ies) of the Contract or in a freely convertible 

currency acceptable to KEFRI. If an amount is not stated in the Special 

Conditions of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to KEFRI within 30 days 

after receiving the Notification of Award and shall send a copy to the Engineer. 

The Performance Security shall be issued by a reputable bank selected by the 

Contractor and shall be in the form annexed to the Special Conditions, as 

stipulated by  KEFRI in the Special Conditions of Contract, or in another form 

approved by  KEFRI. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and 

enforceable until the Contractor has executed and completed the Works and 

remedied any defects. If the terms of the Performance Security specify its expiry 

date, and the Contractor has not become entitled to receive the Performance 

Certificate by the date 30 days prior to the expiry date, the Contractor shall 

extend the validity of the Performance Security until the Works have been 

completed and any defects have been remedied. 

4.2.4  KEFRI shall not make a claim under the Performance Security, except for 

amounts to which  KEFRI is entitled under the Contract. 

4.2.5  KEFRI shall indemnify and hold the Contractor harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from 

a claim under the Performance Security to the extent to which  KEFRI was not 

entitled to make the claim. 

4.2.6  KEFRI shall return the Performance Security to the Contractor within 14 days 

after receiving a copy of the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever 

the Architect determines an addition or a reduction to the Contract Price as a 

result of a change in cost and/ or legislation, or as a result of a Variation, 

amounting to more than 25 percent of the portion of the Contract Price 

payable in a specific currency, the Contractor shall at the Architect request 

promptly increase, or may decrease, as the case may be, the value of the 

Performance Security in that currency by an equal percentage. 
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4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him 

all authority necessary to act on the Contractor's behalf under the Contract. The 

Contractor's Representative's Name and Address shall be provided in the Special 

Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor 

shall, prior to the Commencement Date, submit to the Architect for consent the 

name and particulars of the person the Contractor proposes to appoint as 

Contractor's Representative. If consent is with held or subsequently revoked in 

terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person 

fails to act as Contractor's Representative, the Contractor shall similarly submit 

the name and particulars of an other suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the 

appointment of the Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing 

the Contractor's performance of the Contract. If the Contractor's Representative 

is to be temporarily absent from the Site during the execution of the Works, a 

suitable replacement person shall be appointed, subject to the Architect prior 

consent, and the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive 

instructions under Sub-Clause 3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and 

authority to any competent person, and may at any time revoke the delegation. 

Any delegation or revocation shall not take effect until the Architect has 

received prior notice signed by the Contractor's Representative, naming the 

person and specifying the powers, functions and authority being delegated or 

revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for 

communications defined in Sub-Clause1.4 [Law and Language]. If the 

Contractor's Representative's delegates are not fluent in the said language, the 

Contractor shall make competent interpreters available during all working hours 

in a number deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor 

may however subcontract the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, 

his agents or employees, as if they were the acts or defaults of the Contractor. 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely 

of Materials, or to a subcontract for which the Subcontractor is named in 

the Contract; 

b) The prior consent of  KEFRI shall be obtained to other proposed 
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Subcontractors; 

c) the Contractor shall give  KEFRI not less than 14 days' notice of the 

intended date of the commencement of each Subcontractor's work, and of 

the commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle  KEFRI to 

require the subcontract to be assigned to  KEFRI under Sub-Clause 4.5 

[Assignment of Benefit of Subcontract] (if or when applicable) or in the 

event of termination under Sub-Clause 15.2 [Termination by KEFRI]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor 

by Sub-Clause 1.12 [Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity 

for contractors from Kenya to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant 

Defects Notification Period and the Engineer, prior to this date, instructs the 

Contractor to assign the benefit of such obligations to KEFRI, then the 

Contractor shall do so. Unless otherwise stated in the assignment, the 

Contractor shall have no liability to KEFRI for the work carried out by the 

Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the 

Engineer, allow appropriate opportunities for carrying out work to: 

a)  KEFRI's Personnel, 

b) Any other contractors employed by  KEFRI, and 

c) The personnel of any legally constituted public authorities, who may be 

employed in the execution on or near the Site of any work not included in 

the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause 

sthe Contractor to suffer delays and/or to incur Unforeseeable Cost. Services for 

these personnel and other contractors may include the use of Contractor's 

Equipment, Temporary Works or access arrangements which are the 

responsibility of the Contractor. 

4.6.3 If, under the Contract, KEFRI is required to give to the Contractor possession of 

any foundation, structure, plant or means of access in accordance with 

Contractor's Documents, the Contractor shall submit such documents to the 

Architect in the time and manner stated in the Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and 

levels of reference specified in the Contractor notified by the Engineer. The 

Contractor shall be responsible for the correct positioning of all parts of the 
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Works, and shall rectify any error in the positions, levels, dimensions or 

alignment of the Works. 

4.7.2  KEFRI shall be responsible for any errors in these specified or notified items of 

reference, but the Contractor shall use reasonable efforts to verify their accuracy 

before they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which 

was necessitated by an error in these items of reference, and an experienced 

contractor could not reasonably have discovered such error and avoided this 

delay and/ or Cost, the Contractor shall give notice to the Architect and shall 

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract 

Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 

what extent the error could not reasonably have been discovered, and (ii) the 

matters described in sub-paragraphs (a) and (b) above related to this. 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary 

obstruction so as to avoid danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until 

completion and taking over under Clause 10 [Procuring Entity's Taking 

Over], and 

e) provide any Temporary Works (including roadways, footways, guards and 

fences) which may be necessary, because of the execution of the Works, 

for the use and protection of the public and of owners and occupiers of 

adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate 

compliance with the requirements of the Contract. The system shall be in 

accordance with the details stated in the Contract. The Architect shall be entitled 

to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the 

Architect for information before each design and execution stage is commenced. 

When any document of a technical nature is issued to the Engineer, evidence of 

the prior approval by the Contractor itself shall be apparent on the document 

itself. 
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Compliance with the quality assurance system shall not relieve the Contractor 

of any of his duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1  KEFRI shall have made available to the Contractor for his information, prior 

to the Base Date, all relevant data in KEFRI's possession on sub-surface and 

hydrological conditions at the Site, including environmental aspects.  KEFRI shall 

similarly make available to the Contractor all such data which come into KEFRI's 

possession after the Base Date. The Contractor shall be responsible for 

interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the 

Contractor shall be deemed to have obtained all necessary information as to 

risks, contingencies and other circumstances which may influence or affect the 

Tender or Works. To the same extent, the Contractor shall be deemed to have 

inspected and examined the Site, its surroundings, the above data and other 

available information, and to have been satisfied before submitting the Tender 

as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution 

and completion of the Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, 

personnel, power, transport, water and other services. 

 

 

4.11 Sufficiency of the Accepted Contract Amount 

 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted 

Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, 

necessary information, inspections, examinations and satisfaction as to all 

relevant matters referred to in Sub-Clause 4.10 [Site Data]. 

 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers 

all the Contractor's obligations under the Contract (including those under 

Provisional Sums, if any) and all things necessary for the proper execution and 

completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and 

man-made and other physical obstructions and pollutants, which the 

Contractor encounters at the Site when executing the Works, including sub-

surface and hydrological conditions but excluding climatic conditions. 
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4.12.2 If the Contractor encounters adverse physical conditions which he considers to 

have been Unforeseeable, the Contractor shall give notice to the Architect as 

soon as practicable. 

 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected 

by the Architect and shall set out the reasons why the Contractor considers them 

to be Unforeseeable. The Contractor shall continue executing the Works, using 

such proper and reasonable measures as are appropriate for the physical 

conditions, and shall comply with any instructions which the Architect may give. 

If an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] 

shall apply. 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which 

are Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due 

to these conditions, the Contractor shall be entitled subject to notice under Sub-

Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical 

conditions, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent 

these physical conditions were Unforeseeable, and (ii) the matters described in 

sub-paragraphs (a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-

paragraph (ii), the Architect may also review whether other physical conditions 

in similar parts of the Works (if any) were more favorable than could reasonably 

have been foreseen when the Contractor submitted the Tender. If and to the 

extent that these more favorable conditions were encountered, the Architect 

may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine the reductions in Cost which were due to these conditions, which 

may be included (as deductions) in the Contract Price and Payment Certificates. 

However, the net effect of all adjustments under sub-paragraph (b) and all these 

reductions, for all the physical conditions encountered in similar parts of the 

Works, shall not result in a net reduction in the Contract Price. 

 

4.12.7 The Architect shall take account of any evidence of the physical conditions 

foreseen by the Contract or when submitting the Tender, which shall be made 

available by the Contractor, but shall not be bound by the Contractor's 

interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract KEFRI shall provide effective access 

to and possession of the Site including special and/or temporary rights-of-way 
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which are necessary for the Works. The Contractor shall obtain, at his risk and 

cost, any additional rights of way or facilities outside the Site which he may 

require for the purposes of the Works. 

4.14 Avoidance of Interference 

 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, 

irrespective of whether they are public or in the possession of KEFRI or of 

others. 

 

4.14.2 The Contractor shall indemnify and hold KEFRI harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from 

any such unnecessary or improper interference. 

4.15 Access Route 

 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and 

availability of access routes to the Site at Base Date. The Contractor shall use 

reasonable efforts to prevent any road or bridge from being damaged by the 

Contractor's traffic or by the Contractor's Personnel. These efforts shall include 

the proper use of appropriate vehicles and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any 

maintenance which may be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access 

routes, and shall obtain any permission which may be required from the 

relevant authorities for his use of routes, signs and directions; 

c)  KEFRI shall not be responsible for any claims which may arise from the 

use or otherwise of any access route; 

d)  KEFRI does not guarantee the suitability or availability of particular access 

routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the 

Contractor, of access routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the 

date on which any Plant or a major item of other Goods will be delivered 

to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, 

receiving, unloading, storing and protecting all Goods and other things 

required for the Works; and 

c) the Contractor shall indemnify and hold  KEFRI harmless against and from 

all damages, losses and expenses (including legal fees and expenses) 
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resulting from thetransport of Goods and shall negotiate and pay all claims 

arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When 

brought on to the Site, Contractor's Equipment shall be deemed to be 

exclusively intended for the execution of the Works. The Contractor shall not 

remove from the Site any major items of Contractor's Equipment without the 

consent of the Engineer. However, consent shall not be required for vehicles 

transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 

4.18.1 The contractor shall comply with the applicable environmental laws, 

regulations and policies. 

 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both 

on and off the Site) and to limit damage and nuisance to people and property 

resulting from pollution, noise and other results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from 

the Contractor's activities shall not exceed the values stated in the Specification 

or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision 

of all power, water and other services he may require for his construction 

activities and to the extent defined in the Specifications, for the tests. 

 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such 

supplies of electricity, water, gas and other services as may be available on the 

Site and of which details and prices are given in the Specifications. The 

Contractor shall, at his risk and cost, provide any apparatus necessary for his 

use of these services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services 

shall be agreed or determined by the Architect in accordance with Sub-Clause 

2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The 

Contractor shall pay these amounts to  KEFRI. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 

4.20.1  KEFRI shall make KEFRI's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, 

arrangements and prices stated in the Specification. Unless otherwise stated in 

the Specification: 

a)  KEFRIs hall be responsible for  KEFRI's Equipment, except that 

b) the Contractor shall be responsible for each item of KEFRI's Equipment 
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whilst any of the Contractor's Personnel is operating it, driving it, directing 

it or in possession or control of it. 

 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the 

use of KEFRI's Equipment shall be agreed or determined by the Architect in 

accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 

[Determinations]. The Contractor shall pay these amounts to KEFRI. 

 

4.20.2  KEFRI shall supply, free of charge, the “free-issue materials” (if any) in 

accordance with the details stated in the Specification.  KEFRI shall, at his risk 

and cost, provide these materials at the time and place specified in the Contract. 

The Contractor shall then visually inspect them and shall promptly give notice 

to the Architect of any shortage, defect or default in these materials. Unless 

otherwise agreed by both Parties, KEFRI shall immediately rectify the notified 

shortage, defector default. 

 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, 

custody and control of the Contractor. The Contractor's obligations of 

inspection, care, custody and control shall not relieve KEFRI of liability for any 

shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 

 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall 

be prepared by the Contractor and submitted to the Architect in six copies. The 

first report shall cover the period up to the end of the first calendar month 

following the Commencement Date. Reports shall be submitted monthly 

thereafter, each within 7 days after the last day of the period to which it relates. 

 

4.21.2 Reporting shall continue until the Contractor has completed all work which is 

known to be outstanding at the completion date stated in the Taking-Over 

Certificate for the Works. Each report shall include: 

 

a) charts and detailed descriptions of progress, including each stage of design 

(if any), Contractor's Documents, procurement, manufacture, delivery to 

Site, construction, erection and testing; and including these stages for work 

by each nominated Subcontractor (as defined in Clause 5 [Nominated 

Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the 

Site; 

c) for the manufacture of each main item of Plant and Materials, the name 

of the manufacturer, manufacture location, percentage progress, and the 

actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel 
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and Equipment]; 

e) copies of quality assurance documents, test results and certificates of 

Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and 

notices given under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with 

the Contract, and the measures being (or to be) adopted to overcome 

delays. 

4.22 Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off 

the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and  

KEFRI's Personnel; and to any other personnel notified to the Contractor, 

by  KEFRI or the Engineer, as authorized personnel of  KEFRI's other 

contractors on the Site. 

4.23 Contractor's Operations on Site 

 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional 

areas which may be obtained by the Contractor and agreed by the Architect as 

additional working areas. The Contractor shall take all necessary precautions to 

keep Contractor's Equipment and Contractor's Personnel within the Site and 

these additional areas, and to keep them off adjacent land. 

 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from 

all unnecessary obstruction and shall store or dispose of any Contractor's 

Equipment or surplus materials. The Contractor shall clear away and remove 

from the Site any wreckage, rubbish and Temporary Works which are no longer 

required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and 

remove, from that part of the Site and Works to which the Taking-Over 

Certificate refers, all Contractor's Equipment, surplus material, wreckage, 

rubbish and Temporary Works. The Contractor shall leave that part of the Site 

and the Works in a clean and safe condition. However, the Contractor may 

retain on Site, during the Defects Notification Period, such Goods as are 

required for the Contractor to fulfil obligations under the Contract. 

4.24 Fossils 

 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains 

or items of geological or archaeological interest found on the Site shall be placed 

under the care and authority of KEFRI. The Contractor shall take reasonable 



 

Page 1000 of 1076  

precautions to prevent Contractor's Personnel or other persons from removing 

or damaging any of these findings. 

 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice 

to the Engineer, who shall issue instructions for dealing with it. If the Contractor 

suffers delay and/or incurs Cost from complying with the instructions, the 

Contractor shall give a further notice to the Architect and shall be entitled 

subject to Sub- Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance 

with Sub-Clause 3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by  KEFRI, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 

[Objection to Notification]. 

5.2 Objection to Nomination 

 

The Contractor shall not be under any obligation to employ a nominated 

Subcontractor against whom the Contractor raises reasonable objection by 

notice to KEFRI as soon as practicable, with supporting particulars. An objection 

shall be deemed reasonable if it arises from (among other things) any of the 

following matters, unless KEFRI agrees in writing to indemnify the Contractor 

against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient 

competence, resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor 

against and from any negligence or misuse of Goods by the nominated 

Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract 

which specifies that, for the subcontracted work (including design, if any), 

the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will 

enable the Contractor to discharge his obligations and liabilities under 

the Contract; 

ii) indemnify the Contractor against and from all obligations and 

liabilities arising under or in connection with the Contract and from 

the consequences of any failure by the Subcontractor to perform these 

obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from  KEFRI 

payments for sums due under the Subcontract referred to under Sub-

Clause 5.3 [Payment to nominated Subcontractors]. 
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5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown 

on the nominated Subcontractor's invoices approved by the Contractor which 

the Architect certifies to be due in accordance with the subcontract. These 

amounts plus other charges shall be included in the Contract Price in accordance 

with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated 

in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a 

nominated Subcontractor, the Architect may request the Contractor to supply 

reasonable evidence that the nominated Subcontractor has received all amounts 

due in accordance with previous Payment Certificates, less applicable 

deductions for retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i) Satisfies the Architect in writing that the Contractor is reasonably 

entitled to withhold or refuse to pay these amounts, and 

ii) Submits to the Architect reasonable evidence that the nominated 

Subcontractor has been notified of the Contractor's entitlement, then 

KEFRI may (at his sole discretion) pay, direct to the nominated 

Subcontractor, part or all of such amounts previously certified (less 

applicable deductions) as are due to the nominated Subcontractor and 

for which the Contractor has failed to submit the evidence described 

in sub-paragraphs (a) or (b) above. The Contractor shall then repay, 

to KEFRI, the amount which the nominated Subcontractor was 

directly paid by KEFRI. 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make 

arrangements for the engagement of all staff and labor, local or otherwise, and 

for their payment, feeding, transport, and, when appropriate, housing. The 

Contractor is encouraged, to the extent practicable and reasonable, to employ 

staff and labor with appropriate qualifications and experience from sources 

within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which 

are not lower than those established for the trade or industry where the work 

is carried out. If no established rates or conditions are applicable, the Contractor 

shall pay rates of wages and observe conditions which are not lower than the 

general level of wages and conditions observed locally by KEFRI's whose trade 

or industry is similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to 
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pay personal income taxes in Kenya in respect of such of their salaries, wages, 

allowances and any benefits as are subject to tax under the Laws of Kenya for 

the time being in force, and the Contractor shall perform such duties in regard 

to such deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of KEFRI 

The Contractor shall not recruit, or attempt to recruit, staff and labour from 

amongst KEFRI's Personnel. 

6.4 Labor Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the 

Contractor's Personnel, including Laws relating to their employment, 

employment of children, health, safety, welfare, immigration and emigration, 

and shall allow them all their legal rights. The Contractor shall require his 

employees to obey all applicable Laws, including those concerning safety at 

work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or 

outside the normal working hours stated in the Special Conditions of Contract, 

unless: 

a) Otherwise stated in the Contract, 

b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property 

or for the safety of the Works, in which case the Contractor shall 

immediately advise the Engineer, provided that work done outside the 

normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and 

maintain all necessary accommodation and welfare facilities on site for the 

Contractor's Personnel. The Contractor shall also provide facilities for KEFRI's 

Personnel as stated in the Specifications. The Contractor shall not permit any of 

the Contractor's Personnel to maintain any temporary or permanent living 

quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the 

health and safety of the Contractor's Personnel. In collaboration with local 

health authorities, the Contractor shall ensure that medical staff, first aid 

facilities, sick bay and ambulance service are available at all times at the Site and 

at any accommodation for Contractor's and KEFRI's Personnel, and that suitable 

arrangements are made for all necessary welfare and hygiene requirements and 

for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, 

responsible for maintaining safety and protection against accidents. This person 
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shall be qualified for this responsibility and shall have the authority to issue 

instructions and take protective measures to prevent accidents. Throughout the 

execution of the Works, the Contractor shall provide whatever is required by 

this person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as 

practicable after its occurrence. The Contractor shall maintain records and make 

reports concerning health, safety and welfare of persons, and damage to 

property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other 

sexually transmitted diseases via an approved service provider and shall 

undertake such other measures taken to reduce the risk of the transfer of these 

diseases between and among the Contractor's Personnel and the local 

community, to promote early diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary 

to fulfil the Contractor's obligations, the Contractor shall provide all necessary 

superintendence to plan, arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having 

adequate knowledge of the language for communications (defined in Sub-

Clause 1.4 [Law and Language]) and of the operations to be carried out 

(including the methods and techniques required, the hazards likely to be 

encountered and methods of preventing accidents), for the satisfactory and safe 

execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and 

experienced in their respective trades or occupations. The Contractors Key 

personnel shall be named in the Special Conditions of Contract. The Architect 

may require the Contractor to remove (or cause to be removed) any person 

employed on the Site or Works, including the Contractor's Representative if 

applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the 

protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and 

Corruption during the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a 

suitable replacement person. 
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6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of 

each class of Contractor's Personnel and of each type of Contractor's Equipment 

on the Site. Details shall be submitted each calendar month, in a form approved 

by the Engineer, until the Contractor has completed all work which is known 

to be outstanding at the completion date stated in the Taking-Over Certificate 

for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst the Contractor's 

Personnel, and to preserve peace and protection of persons and property on 

and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor 

demonstrates that there are no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to 

the place where they were recruited or to their domicile. In the event of the 

death in Kenya of any of these personnel or members of their families, the 

Contractor shall similarly be responsible for making the appropriate 

arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site and 

adequate supply of drinking and other water for the use of the Contractor's 

Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the 

Contractor's Personnel employed on the Site from insect and pest nuisance, and 

to reduce the danger to their health. The Contractor shall comply with all the 

regulations of the local health authorities, including use of appropriate 

insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, 

onsite, import, sell, give, barter or otherwise dispose of any alcoholic liquor or 

drugs, or permit or allow importation, sale, gift, barter or disposal thereof by 

Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or 

service, not voluntarily performed, that is exacted from an individual under 
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threat of force or penalty, and includes any kind of involuntary or compulsory 

labor, such as indentured labor, bonded labor or similar labor-contracting 

arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with, the child's 

education, or to be harmful to the child's health or physical, mental, spiritual, 

moral, or social development. Where the relevant labour laws of Kenya have 

provisions for employment of minors, the Contractor shall follow those laws 

applicable to the Contractor. Children below the age of 18 years shall not be 

employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment 

of labour at the Site. The records shall include the names, ages, genders, hours 

worked and wages paid to all workers. These records shall be summarized on 

a monthly basis and submitted to the Engineer. These records shall be included 

in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records 

of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize 

workers' rights to form and to join workers' organizations of their choosing 

without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal 

opportunity and fair treatment and shall not discriminate with respect to aspects 

of the employment relationship, including recruitment and hiring, 

compensation (including wages and benefits), working conditions and terms of 

employment, access to training, promotion, termination of employ mentor 

retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the 

production and manufacture of Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with 

recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as 

otherwise specified in the Contract. 
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7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant 

information, to the Architect for consent prior to using the Material sin or for 

the Works: 

a) manufacturer's standard samples of Materials and samples specified in the 

Contract, all at the Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1  KEFRI's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural 

Materials are being obtained, and 

b) during production, manufacture and construction (at the Site and 

elsewhere), be entitled to examine, inspect, measure and test the materials 

and workmanship, and to check the progress of manufacture of Plant and 

production and manufacture of Materials. 

7.3.2 The Contractor shall give KEFRI's Personnel full opportunity to carry out these 

activities, including providing access, facilities, permissions and safety 

equipment. No such activity shall relieve the Contractor from any obligation or 

responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready 

and before it is covered up, put out of sight, or packaged for storage or 

transport. The Architect shall then either carry out the examination, inspection, 

measurement or testing without unreasonable delay, or promptly give notice 

to the Contractor that the Architect does not require to do so. If the Contractor 

fails to give the notice, he shall, if and when required by the Engineer, uncover 

the work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all 

apparatus, assistance, documents and other information, electricity, equipment, 

fuel, consumables, instruments, labor, materials, and suitably qualified and 

experienced staff, as are necessary to carry out the specified tests efficiently. The 

Contractor shall agree, with the Engineer, the time and place for the specified 

testing of any Plant, Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the 

location or details of specified tests, or instruct the Contractor to carry out 

additional tests. If these varied or additional tests show that the tested Plant, 

Materials or workmanship is not in accordance with the Contract, the cost of 

carrying out this Variation shall be borne by the Contractor, not withstanding 
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other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the 

Architect intention to attend the tests. If the Architect does not attend at the 

time and place agreed, the Contractor may proceed with the tests, unless 

otherwise instructed by the Engineer, and the tests shall then be deemed to have 

been made in the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these 

instructions or as a result of a delay for which  KEFRI is responsible, the 

Contractor shall give notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the 

Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of 

the tests. When the specified tests have been passed, the Architect shall endorse 

the Contractor's test certificate, or issue a certificate to him, to that effect. If the 

Architect has not attended the tests, he shall be deemed to have accepted the 

readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, 

Materials or workmanship is found to be defective or otherwise not in 

accordance with the Contract, the Architect may reject the Plant, Materials or 

workmanship by giving notice to the Contractor, with reasons. The Contractor 

shall then promptly make good the defect and ensure that the rejected item 

complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the 

tests shall be repeated under the same terms and conditions. If the rejection and 

retesting cause  KEFRI to incur additional costs, the Contractor shall subject to 

Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to  KEFRI. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Architect may instruct 

the Contractor to: 

a) Remove from the Site and replace any Plant or Materials which is not in 

accordance with the Contract, 

b) remove and re-execute any other work which is not in accordance with 

the Contract, and 

c) execute any work which is urgently required for the safety of the Works, 

whether because of an accident, unforeseen able event or otherwise. 
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7.6.2 The Contractor shall comply with the instruction within a reasonable time, 

which shall be the time (if any) specified in the instruction, or immediately if 

urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, KEFRI shall be entitled to 

employ and pay other persons to carry out the work. Except to the extent that 

the Contractor would have been entitled to payment for the work, the 

Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to 

KEFRI all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, KEFRI may consider 

termination in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials 

shall become the property of KEFRI at whichever is the earlier of the following 

times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and 

Materials under Sub-Clause 8.10 [Payment for Plant and Materials in Event 

of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all 

royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other 

surplus material (whether natural or man-made), except to the extent that 

disposal are as within the Site are specified in the Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the 

Commencement Date shall be the date at which the following precedent 

condition shave all been fulfilled and the Architect notification recording the 

agreement of both Parties on such fulfilment and instructing to commence the 

Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, 

approval of the Contract by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective 

access to and possession of the Site given to the Contractor together with 

such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] as 

required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 

[Advance Payment] provided that the corresponding bank guarantee has 



 

Page 1009 of 1076  

been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days 

from his receipt of the Letter of Acceptance, the Contractor shall be entitled to 

terminate the Contract under Sub-Clause1 6.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is 

reasonably practicable after the Commencement Date and shall then proceed 

with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if 

any), within the Time for Completion for the Works or Section (as the case may 

be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for 

the Works or Section to be considered to be completed for the purposes 

of taking-over under Sub-Clause 10.1 [Taking Over of the Works and 

Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 

4 days after receiving the notice under Sub-Clause 8.1 [Commencement of 

Works]. The Contractor shall also submit a revised programme whenever the 

previous programme is inconsistent with actual progress or with the 

Contractor's obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, 

including the anticipated timing of each stage of design (if any), 

Contractor's Documents, procurement, manufacture of Plant, delivery to 

Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined 

in Clause 5 [Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, 

and 

d) a supporting report which includes: 

i) 

 

ii) 

a general description of the methods which the Contractor intends to adopt, 

and of the major stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each 

class of Contractor's Personnel and of each type of Contractor's Equipment, 

required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice 

to the Contractor stating the extent to which it does not comply with the 

Contract, the Contractor shall proceed in accordance with the programme, 

subject to his other obligations under the Contract.  KEFRI's Personnel shall be 

entitled to rely upon the programme when planning their activities. 
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8.3.3 The Contractor shall promptly give notice to the Architect of specific probable 

future events or circumstances which may adversely affect the work, increase 

the Contract Price or delay the execution of the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme 

fails (to the extent stated) to comply with the Contractor to be consistent with 

actual progress and the Contractor's stated intentions, the Contractor shall 

submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 

to an extension of the Time for Completion if and to the extent that completion 

for the purposes of Sub-Clause 10.1 [Taking Over of the Works and Sections] is 

or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been 

agreed under Sub-Clause 13.3 [Variation Procedure]) or other substantial 

change in the quantity of an item of work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-

Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused 

by epidemic or governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to  KEFRI,  

KEFRI's Personnel, or  KEFRI's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for 

Completion, the Contractor shall give notice to the Architect in accordance with 

Sub-Clause 20.1 [Contractor's Claims]. When determining each extension of 

time under Sub-Clause 20.1, the Architect shall review previous determinations 

and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the 

relevant legally constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption 

will be considered as a cause of delay under sub-paragraph (b) of Sub-

Clause 8.4 [Extension of Time for Completion]. 
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8.6 Rate of Progress 

8.6.1 If, at anytime: 

a) Actual progress is too slow to complete within the Time for Completion, 

and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-

Clause 8.3 [Programme], other than as a result of a cause listed in Sub-

Clause 8.4 [Extension of Time for Completion], then the Architect may 

instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a 

revised programme and supporting report describing the revised methods 

which the Contractor proposes to adopt in order to expedite progress and 

complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised 

methods, which mayrequire increases in the working hours and/or in the 

numbers of Contractor's Personnel and/or Goods, at the risk and cost of the 

Contractor. If these revised methods cause  KEFRI to incur additional costs, the 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's 

Claims] pay these costs to  KEFRI, in addition to delay damages (if any) under 

Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed 

by the Architect to reduce delays resulting from causes listed under Sub-Clause 

8.4 [Extension of Time for Completion] shall be paid by  KEFRI, without 

generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], 

the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's 

Claims] pay delay damages to  KEFRI for this default. These delay damages shall 

be the sum stated in the Special Conditions of Contract, which shall be paid for 

everyday which shall elapse between the relevant Time for Completion and the 

date stated in the taking-Over Certificate. However, the total amount due under 

this Sub-Clause shall not exceed the maximum amount of delay damages (if any) 

stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for 

such default, other than in the event of termination under Sub-Clause 15.2 

[Termination by KEFRI] prior to completion of the Works. These damages shall 

not relieve the Contractor from his obligation to complete the Works, or from 

any other duties, obligations or responsibilities which he may have under the 

Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of 

part or all of the Works. During such suspension, the Contractor shall protect, 

store and secure such part or the Works a gainst any deterioration, loss or 

damage. 
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8.8.2 The Architect may also notify the cause for the suspension. If and to the extent 

that the cause is notified and is the responsibility of the Contractor, the 

following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the 

Architect instructions under Sub- Clause 8.8 [Suspension of Work] and/or from 

resuming the work, the Contractor shall give notice to the Architect and shall 

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause3.5 [Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment 

of the Cost incurred in, making good the consequences of the Contractor's faulty 

design, workmanship or materials, or of the Contractor's failure to protect, store 

or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of 

suspension) of Plant and/ or Materials which have not been delivered to Site, 

if: 

a) The work on Plant or delivery of Plant and/ or Materials has been 

suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as  KEFRI's property 

in accordance with the Architect instructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for 

more than 84 days, the Contractor may request the Architect permission to 

proceed. If the Architect does not give permission within 30 days after being 

requested to do so, the Contractor may, by giving notice to the Engineer, treat 

the suspension as an omission under Clause 13 [Variations and Adjustments] of 

the affected part of the Works. If the suspension affects the whole of the Works, 

the Contractor may give notice of termination under Sub-Clause 16.2 

[Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the 

Architect shall jointly examine the Works and the Plant and Materials affected 

by the suspension. The Contractor shall make good any deterioration or defect 

in or loss of the Works or Plant or Materials, which has occurred during the 

suspension after receivingf rom the Architec tan instruction to this effect under 
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Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this 

Clause and Sub-Clause 7.4 [Testing], after providing the documents in 

accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's General 

Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the 

date after which the Contractor will be ready to carry out each of the Tests on 

Completion. Unless otherwise agreed, Tests on Completion shall be carried out 

within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make 

allowances for the effect of any use of the Works by  KEFRI on the performance 

or other characteristics of the Works. As soon as the Works, or a Section, have 

passed any Tests on Completion, the Contractor shall submit a certified report 

of the resultsof these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by  KEFRI, Sub-Clause 7.4 

[Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on 

Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the 

Architect may by notice require the Contractor to carry out the Tests within 21 

days after receiving the notice. The Contractor shall carry out the Testson such 

day or days within that period as the Contractor may fix and of which he shall 

give notice to the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 

21 days,  KEFRI's Personnel may proceed with the Test sat the risk and cost of 

the Contractor. The Tests on Completion shall then be deemed to have been 

carried out in the presence of the Contractor and the results of the Tests shall 

be accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 

[Rejection] shall apply, and the Architect or the Contractor may require the 

failed Tests, and Tests on Completion on any related work, to be repeated under 

the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under 

Sub-Clause 9.3 [Retesting], the Architect shall be entitled to: 
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a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives  KEFRI of substantially the whole benefit of the Works 

or Section, reject the Works or Section (as the case may be), in which event  

KEFRI shall have the same remedies as are provided in sub-paragraph (c) 

of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the 

Works shall be taken over by  KEFRI when (i) the Works have been completed 

in accordance with the Contract, including the matters described in Sub-Clause 

8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 

and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed 

to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over 

Certificate not earlier than 14 days before the Works will, in the Contractor's 

opinion, be complete and ready for taking over. If the Works are divided into 

Sections, the Contract or may similarly apply for a Taking-Over Certificate for 

each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on 

which the Works or Section were completed in accordance with the 

Contract, except for any minor out standing work and defects which will 

not substantially affect the use of the Works or Section for their intended 

purpose (either until or whilst this work is completed and these defects are 

remedied); or 

b) reject the application, giving reasons and specifying the work required to 

be done by the Contractor to enable the Taking-Over Certificate to be 

issued. The Contractor shall then complete this work before issuing a 

further notice undert his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the 

Contractor's application within the period of 30 days, and if the Works or 

Section (as the case may be) are substantially in accordance with the Contract, 

the Taking-Over Certificate shall be deemed to have been issued on thel ast day 

of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of  KEFRI, issue a Taking-Over 

Certificate for any part of the Permanent Works. 

10.2.2  KEFRI shall not use any part of the Works (other than as a temporary measure 

which is either specified in the Contract or agreed by both Parties) unless and 

until the Architect has issued a Taking-Over Certificate for this part. However, 

if  KEFRI does use any part of the Works before the Taking-Over Certificate is 

issued: 
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a) The part which is used shall be deemed to have been taken over as from 

the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this 

date, when responsibility shall pass to  KEFRI, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over 

Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, 

the Contractor shall be given the earliest opportunity to take such steps as may 

be necessary to carry out any outstanding Tests on Completion. The Contractor 

shall carry out these Tests on Completion as soon as practicable before the 

expiry date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of  KEFRI taking over and/or using a 

part of the Works, other than such use as is specified in the Contractor agreed 

by the Contractor, the Contractor shall (i) give notice to the Architect and (ii) 

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 

such accrued costs, which shall be included in the Contract Price. After receiving 

this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than 

a Section), the delay damages there after for completion of the remainder of 

the Works shall be reduced. Similarly, the delay damages for the remainder of 

the Section (if any) in which this part is included shall also be reduced. For any 

period of delay after the date stated in this Taking-Over Certificate, the 

proportional reduction in these delay damages shall be calculated as the 

proportion which the value of the part so certified bears to the value of the 

Works or Section (as the case may be) as a whole. The Architect shall proceed 

in accordance with Sub-Clause 3.5 [Determinations] to agree or determine these 

proportions. The provisions of this paragraph shall only apply to the daily rate 

of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect 

the maximum amount of these damages. 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the 

Tests on Completion by a cause for which  KEFRI is responsible,  KEFRI shall be 

deemed to have taken over the Works or Section (as the case may be) on the 

date when the Tests on Completion would otherwise have been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the 

Contractor shall carry out the Tests on Completion as soon as practicable, before 

the expiry date of the Defects Notification Period. The Architect shall require 

the Tests on Completion to be carried out by giving 14 days' notice and in 

accordance with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in 

carrying out the Tests on Completion, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
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to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract 

Price. 

 

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section 

or part of the Works shall not be deemed to certify completion of any ground 

or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be 

in the condition required by the Contract (fairwear and tear excepted) by the 

expiry date of the relevant Defects Notification Period or as soon as practicable 

there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-

Over Certificate, within such reasonable time as is instructed by the 

Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified 

by (or on behalf of)  KEFRI on or before the expiry date of the Defects 

Notification Period for the Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified 

accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of 

Outstanding Work and Remedying Defects] shall be executed at the risk and 

cost of the Contractor, if and to the extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the 

Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the 

Contractor shall be notified promptly by (or on behalf of)  KEFRI, and Sub-

Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1  KEFRI shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to 
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an extension of the Defects Notification Period for the Works or a Section if and 

to the extent that the Works, Section or a major item of Plant (as the case may 

be, and after taking over) cannot be used for the purposes for which they are 

intended by reason of a defect or by reason of damage attributable to the 

Contractor. However, a Defects Notification Period shall not be extended by 

more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under 

Sub-Clause 8.8 [Suspension of Work] or Sub-Clause 16.1 [Contractor's 

Entitlement to Suspend Work], the Contractor's obligations under this Clause 

shall not appl yto any defectsor damage occurring more than two years after 

the Defects Notification Period for the Plant and/ or Materials would otherwise 

have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, 

a date may be fixed by the Engineer, on or by which the defect or damage is to 

be remedied. The Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and 

this remedial work was to be executed at the cost of the Contractor under Sub-

Clause 11.2[ Costo f Remedying Defects],  KEFRI may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the 

Contractor's cost, but the Contractor shall have no responsibility for this 

work; and the Contractor shall subject to Sub-Clause 2.5 [Procuring 

Entity's Claims] pay to  KEFRI the costs reasonably incurred by  KEFRI in 

remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the 

Contract Price in accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives  KEFRI of substantially the whole benefit 

of the Works or any major part of the Works, terminate the Contractas a 

whole, or in respect of such major part which cannot be put to the 

intended use. Without prejudice to any other rights, under the Contractor 

otherwise,  KEFRI shall then be entitled to recover all sums paid for the 

Works or for such part (as the case may be), plus financing costs and the 

cost of dismantling the same, clearing the Site and returning Plant and 

Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and  KEFRI 

gives consent, the Contractor may remove from the Site for the purposes of 

repair such items of Plant as are defective or damaged. This consent may require 

the Contractor to increase the amount of the Performance Security by the full 

replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance 

of the Works, the Architect may require the repetition of any of the tests 
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described in the Contract. The requirement shall be made by notice within 14 

days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the 

previous tests, except that they shall be carried out at the risk and cost of the 

Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], for the cost of 

the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such 

right of access to the Works as is reasonably required in order to comply with 

this Clause, except as may be inconsistent with  KEFRI's reasonable security 

restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any 

defecton parts of the works that have already accepted, under the direction of 

the Engineer. Unless the defect is to be remedied at the cost of the Contractor 

under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus 

profit shall be agreed or determined by the Architect in accordance with Sub-

Clause 3.5 [Determinations] and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have 

been completed until the Architect has issued the Completion Certificate to the 

Contractor, stating the date on which the Contractor completed his obligations 

under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest 

of the expiry dates of the Defects Liability Period, or as soon there after as the 

Contractor has supplied all the Contractor's Documents and completed and 

tested all the Works, including remedying any defects. A copy of the 

Completionn Certificate shall be issued to  KEFRI. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of 

the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable 

for the fulfilment of any obligation which remains unperformed at that time. 

For the purposes of determining the nature and extent of unperformed 

obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any 

remaining Contractor's Equipment, surplus material, wreckage, rubbish and 
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Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the 

Contractor of the Completion Certificate,  KEFRI may sell or otherwise dispose 

of any remaining items.  KEFRI shall be entitled to be paid the costs incurred 

in connection with, or attributable to, such sale or disposal and restoring the 

Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If 

these moneys are less than  KEFRI's costs, the Contractor shall pay the 

outstanding balance to  KEFRI. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this 

Clause. The Contractorshall show in each application under Sub-Clauses 14.3 

[Application for Interim Payment Certificates], 14.10 [Statement on 

Completion] and 14.11 [Application for Final Payment Certificate] the 

quantities and other particulars detailing the amounts which he considers to be 

entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, 

reasonable notice shall be given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist 

the Architect in making the measurement, and 

b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement 

made by the Architect shall be accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works 

are to be measured from records, these shall be prepared by the Engineer. The 

Contractor shall, as and when requested, attend to examine and agreet her 

ecords with the Engineer, and shall sign the same when agreed. If the 

Contractor does not attend, the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign 

them as agreed, then the Contractor shall give notice to the Architect of the 

respects in which the records are asserted to be inaccurate. After receiving this 

notice, the Architect shall review the records and either confirm or vary them 

and certify the paymentofthe undisputed part. If the Contractor does not so 

give notice to the Architect within 14 days after being requested to examine 

the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the 

Permanent Works, and 

b) the method of measurement shall be in accordance with the Bill of 
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Quantities or other applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine the 

value of workd one by evaluating each item of work, applying the 

measurement agreed or determined in accordance with the above Sub-Clauses 

12.1 and 12.2 and the appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the 

rate or price specified for such item in the Contractor, if there is no such item, 

specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price 

was specified shall be considered as included in other rates and prices in the Bill 

of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for 

such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of 

similar character, or is not executed under similar conditions, as any item 

in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the 

Contract. If no rates or prices are relevant for the new item of work, it shall be 

derived from the reasonable Cost of executing such work, prevailing market 

rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the 

Architect shall determine a provisional rate or price for the purposes of Interim 

Payment Certificates as soon as the concerned work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order 

to ensure the contractor is not paid less or more relative to the contract price 

(which would be the tender price), payment valuation certificates and variation 

orders on omissions and additions valued based on rates in the Bill of Quantities 

or schedule of rates in the Tender, will be adjusted by a plus or minus 

percentage. The percentage already worked out during tender evaluation is 

worked out as follows: (corrected tender price– tender price)/ tender price X 

100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value 

of which has not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not 

been omitted, wouldhavebeen deemed to be covered by a sum forming 

part of the Accepted Contract Amount; 
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b) The omission of the work will result (or has resulted) in this sum not 

forming part of the Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted 

work; then the Contractor shall give notice to the Architect accordingly, 

with supporting particulars. Upon receiving this notice, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the 

Taking-Over Certificate for the Works, either by an instruction or by a request 

for the Contractor to submit a proposal. No Variation instructed by the Architect 

under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the 

Contractor promptly gives notice to the Architect stating (with supporting 

particulars) that (i) the Contractor cannot readily obtain the Goods required for 

the Variation, or (ii) such Variation triggers a substantial change in the sequence 

or progress of the Works. Upon receiving this notice, the Architect shall cancel, 

confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract 

(however, such changes do not necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the 

Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the 

Permanent Works, including any associated Tests on Completion, 

boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the 

Permanent Works, unless and until the Architect instructs after obtaining 

approval of  KEFRI. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 

Contractor of the nature and form of such variation. As soon as possible after 

having received such notice, the Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its 

execution, and 

b) the Contractor's proposals for any necessary modifications to the 

Programme according to Sub-Clause 8.3 or to any of the Contractor's 

obligations under the Contract, and 



 

Page 1022 of 1076  

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after 

due consultation with the Employer and the Contractor, decide as soon as 

possible whether or not the variation shall be carried out. If the Architect 

decides that the variation shall be carried out, he shall issue a Variation Order 

clearly identified as such in accordance with the Contractor's submission or as 

modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the 

Contract Price, the provisions of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the 

Contract Price, the adjustment shall be determined in accordance with the rates 

specified in the Bills of Quantities or Schedule of Daywork Prices. If the rates 

contained in the Bills of Quantities or Dayworks Prices are not directly 

applicable to the specific work in question, suitable rates shall be established by 

the Architect reflecting the level of pricing in the Dayworks Prices. Where rates 

are not contained in the said Prices, the amount shall be such as is in all the 

circumstances reasonable, reflecting a market price. Due account shall be taken 

of any over-or under-recovery of overheads by the Contractor in consequence 

of the variation. The Contractor shall also be entitled to be paid: 

a) The cost of any partial execution of the Work srendered useless by any such 

variation, 

b) Thecostof making necessary alterations to Plant already manufactured or 

in the course of manufacture or of any work done that has to be altered 

in consequence of such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the 

progress of the Works as detailed in the Programme, and 

d) the net effect of the Contractor's financec osts, including interest, caused by 

the variation. 

The Architect shall on this basis determine the rates or prices to enable on-

account payment to be included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to 

carry out the variation and be bound to these Conditions in so doing as if such 

variation was stated in the Contract. The work shall not be delayed pending 

the granting of an extension of the Time for Completion or an adjustment to 

the Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which 

(in the Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) 

reduce the cost to  KEFRI of executing, maintaining or operating the Works, (iii) 

improve the efficiency or value to  KEFRI of the completed Works, or 
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(iv) otherwise be of benefit to  KEFRI. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include 

the items listed in Sub-Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design 

of part of the Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General 

Obligations] shall apply, and 

c) if this change results in a reduction in the contract value of this part, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine a fee, which shall be included in the Contract Price. 

This fee shall behalf (50%) of the difference between the following 

amounts: 

i) such reduction in contract value, resulting from the change, excluding 

adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 

[Adjustments for Changes in Cost], and 

ii) the reduction (if any) in the value to  KEFRI of the varied works, taking 

account of any improvement in quality, anticipated life or operational 

efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount 

established in item 13.2.3 (c (ii), there shall not be a fee. However, if the if the 

amount established in item 13.2.3 (c) (i) is more than amount established in item 

13.2.3 (c (ii), it shall result in a price variation to  KEFRI. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the 

Contractor shall respond in writinga s soon as practicable, either by giving 

reasons why he cannot comply (if this is the case) or by submitting: 

a) A description of the proposed work to be performed and a programme 

for its execution, 

b) the Contractor's proposal for any necessary modifications to the 

programme according to Sub-Clause 8.3 [Programme] and to the Time for 

Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under 

Sub-Clause 13.2 [Value Project Engineering] or otherwise), respond with 

approval, disapproval or comments. The Contractor shall not delay any work 

whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording 

of Costs, shall be issued by the Architect to the Contractor, who shall 

acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement 

and Evaluation], unless the Architect instructs or approves otherwise in 

accordance with this Clause. 
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13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one 

currency, then whenever an adjustment is agreed, approved or determined as 

stated above, the amount payable in each of the applicable currencies shall be 

specified. For this purpose, reference shall be made to the actual or expected 

currency proportions of the Cost of the varied work, and to the proportions of 

various currencies specified for payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with 

the Architect instructions, and the Contract Price shall be adjusted accordingly. 

The total sum paid to the Contractor shall include onlysuch amounts, for the 

work, supplies or services to which the Provisional Sum relates, as the Architect 

shall have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) 

by the Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; 

and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a 

nominated Subcontractor (as defined in Clause 5 [Nominated 

Subcontractors]) or otherwise; and for which there shall be included in the 

Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of 

these actual amounts by applying the relevant percentage rate (if any) 

stated in the appropriate Schedule. If there is no such rate, the 

percentage rate stated in the Special Conditions of Contract shall be 

applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, 

invoices, vouchers and accounts or receipts in substantiation. 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a 

Variation shall be executed on a daywork basis. The work shall then be valued 

in accordance with the Daywork Schedule included in the Contract, and the 

following procedure shall apply. If a Daywork Schedule is not included in the 

Contract, this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to 

the Engineer. When applying for payment, the Contractor shall submit invoices, 

vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is 

not due, the Contractor shall delive reach day to the Architect accurate 

statements induplicate which shall include the following details of the resources 

used in executing the previous day's work: 
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a) The names, occupations and time of Contractor's Personnel, 

b) the identification, type and time of Contractor's Equipment and Temporary 

Works, and 

c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the 

Architect and returned to the Contractor. The Contractor shall then submit 

priced statements of these resources to the Engineer, prior to their inclusion in 

the next Statement under Sub-Clause 14.3 [Application for Interim Payment 

Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease 

in Cost resulting from a change in the Laws of Kenya (including the introduction 

of new Laws and the repeal or modification of existing Laws) or in the judicial 

or official governmental interpretation of such Laws, made after the Base Date, 

which affect the Contractor in the performance of obligations under the 

Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) 

additional Cost as a result of these changes in the Laws or in such interpretations, 

made after the Base Date, the Contractor shall give notice to the Architect and 

shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an 

extension of time if the relevant delay has already been taken into account in 

the determination of a previous extension of time and such Cost shall not be 

separately paid if the same shall already have been taken into account in the 

indexing of any inputs to the table of adjustment data in accordance with the 

provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of 

adjustment data for local and foreign currencies included in the Schedules. If 

there is no such table of adjustment data, this Sub-Clause shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be 

adjusted for rises or falls in the cost of labor, Goods and other inputs to the 

Works, by the addition or deduction of the amounts determined by the 

formulae prescribed in this Sub-Clause. To the extent that full compensation for 

any rise or fall in Costs is not covered by the provisions of this or other Clauses, 

the Accepted Contract Amount shall be deemed to have included a mounts to 

cover the contingency of other rises and falls in costs. 



 

Page 1026 of 1076  

13.9.3 The adjustment to be applied to the amount otherwise payable to the 

Contractor, as valued in accordance with the appropriate Schedule and certified 

in Payment Certificates, shall be determined from formulae for each of the 

currencies in which the Contract Price is payable. No adjustment is to be applied 

to work valued on the basis of Cost or current prices. The formulae shall be of 

the following general type: 

 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided 

for in the SCC. If so provided, the amounts certified in each payment 

certificate, before deducting for Advance Payment, shall be adjusted by 

applying the respective price adjustment factor to the payment amounts 

due in each currency. A separate formula of the type specified below 

applies: 

P = A + B Im/Io 

where: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 

I m is the index prevailing at the end of the month being invoiced and Ioc is the 

index prevailing 30 days before Bid opening for inputs payable. 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula 

for each currency. Normally, both coefficients shall be the same in the 

formulae for all currencies, since coefficient A, for the non adjustable 

portion of the payments, is a very approximate figure (usually 0.15) to take 

account of fixed cost elements or other nonadjustable components. The sum 
of the adjustments for each currency are added to the Contract Price. 

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall 

be used. If their source is in doubt, itshall be determined by the Engineer. Forth 

is purpose, reference shall be made to the values of the indices at stated dates 

(quoted in the fourth and fifth columns respectively of the table) for the 

purposes of clarification of the source; although these dates (and thus these 

values) may not correspond to the base cost indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, 

each index shall be converted into the relevant currency of payment at the 

selling rate, established by the Central Bank of Kenya, of this relevant currency 

on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall 

determine a provisional index for the issue of Interim Payment Certificates. 

When a current cost index is available, the adjustment shall be recalculated 

accordingly. 
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13.9.7 If the Contractor fails to complete the Works within the Time for Completion, 

adjustment of prices there after shall be made using either (i) each index or price 

applicableo n the date 49 days prior to the expiry of the Time for Completion 

of the Works, or (ii) the current index or price, whichever is more favorable to  

KEFRI. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) 

of adjustment data shall only be adjusted if they have been rendered 

unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under 

Sub-Clause 12.3 [Evaluation] and be subject to adjustments in accordance 

with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by 

him under the Contract, and the Contract Price shall not be adjusted for 

any of these costs except as stated in Sub-Clause 13.7 [Adjustments for 

Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other 

Schedule are estimated quantities and are not to be taken as the actual and 

correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the 

Commencement Date, a proposed breakdown of each lump sum price in 

the Schedules. The Architect may take account of the break down when 

preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, 

including essential spare parts there for, imported by the Contractor for the sole 

purpose of executing the Contract shall not be exempt from the payment of 

import duties and taxes upon importation. 

14.2 Advance Payment 

 

14.2.1  KEFRI shall make an advance payment, as an interest-free loan for mobilization 

and cashflow support, when the Contractor submits a guarantee in accordance 

with this Clause. The total advance payment, the number and timing of 

instalments (if more than one), and the applicable currencies and proportions, 

shall be as stated in the Special Conditions of Contract. 

 

14.2.2 Unless and until  KEFRI receives this guarantee, or if the total advance payment 

is not stated in the Special Conditions of Contract, this Sub-Clause shall not 

apply. 
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14.2.3 The Architect shall deliver to  KEFRI and to the Contractor an Interim Payment 

Certificate for the advance payment or its first instalment after receiving a 

Statement (under Sub-Clause 14.3 [Application for Interim Payment 

Certificates]) and after  KEFRI receives (i) the Performance Security in accordance 

with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and 

currencies equal to the a dvance payment. This guarantee shall be issued by a 

reputable bank or financial institutions elected by the Contractor and shall be in 

the form annexed to the Special Conditions or in another form approved by  

KEFRI. 

 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the 

advance payment has been repaid, but its amount shall be progressively reduced 

by the amount repaid by the Contractor as indicated in the Payment Certificates. 

If the terms of the guarantee specify its expiry date, and the advance payment 

has not been repaid by the date 30 days prior to the expiry date, the Contractor 

shall extend the validity of the guarantee until the advance payment has been 

repaid. 

 

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance 

payment shall be repaid through percentage deductions from the interim 

payments determined by the Architect in accordance with Sub-Clause 14.6 [Issue 

of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate 

following that in which the total of all certified interim payments (excluding 

the advance payment and deductions and repayments of retention) 

exceeds 30 percent (30%) of the Accepted Contract Amount less 

Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special 

Conditions of Contract of the amount of each Interim Payment Certificate 

(excluding the advance payment and deductions for its repayments as well 

as deductions for retention money) in the currencies and proportions of 

the advance payment until such time as the advance payment has been 

repaid; provided that the advance payment shall be completely repaid 

prior to the time when 90 percent (90%) of the Accepted Contract 

Amount less Provisional Sums has been certified for payment. 

 

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-

Over Certificate for the Works or prior to termination under Clause 15 

[Termination by KEFRI], Clause 16 [Suspension and Termination by Contractor] 

or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance 

then outstanding shall immediately become due and in case of termination 

under Clause 15 [Termination by KEFRI], except for Sub-Clause 14.2.7 

[Procuring Entity's Entitlement to Termination for Convenience], payable by the 

Contractor to  KEFRI. 

14.3 Application for Interim Payment Certificates 

 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the 

Special Conditions of Contract) to the Architect after the end of each month, in 
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aform approved by the Engineer, showing in detail the amounts to which the 

Contractor considers itself to be entitled, together with supporting documents 

which shall include there porton the progress during this month in accordance 

with Sub-Clause4.21 [Progress Reports]. 

 

14.3.2 The Statement shall include the following items, as applicable, which shall be 

expressed in the various currencies in which the Contract Price is payable, in the 

sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's 

Documents produced up to the end of the month (including Variations but 

excluding items described in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and 

changes in cost, in accordance with Sub-Clause 13.7 [Adjustments for 

Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 

Cost]; 

c) any amount to be deducted for retention, calculated by applying the 

percentage of retention stated in the Special Conditions of Contract to the 

total of the above amounts, until the amount so retained by  KEFRI reaches 

the limit of Retention Money (if any) stated in the Special Conditions of 

Contract; 

d) any amounts to be added for the advance payment and (if more than one 

instalment) and to be deducted for its repayments in accordance with Sub-

Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in 

accordance with Sub-Clause 14.5 [Plant and Materials intended for the 

Works]; 

f) any other additions or deductions which may have become due under the 

Contractor otherwise, including those under Clause 20 [Claims, Disputes 

and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 

14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in 

which the Contract Price will be paid, then unless otherwise stated in this 

schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated 

contract values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 

[Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not 

apply; and 

c) If these instalments are not defined by reference to the actual progress 

achieved in executing the Works, and if actual progress is found to be less 

or more than that on which this schedule of payments was based, then the 

Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine revised instalments, which shall take account of the 

extent to which progress is less or more than that on which the instalments 

were previously based. 
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14.4.2 If the Contract does not include a schedule of payments, the Contractor shall 

submit non-binding estimates of the payments which he expects to become due 

during each quarterly period. The first estimate shall be submitted within 42 

days after the Commencement Date. Revised estimates shall be submitted at 

quarterly intervals, until the Taking-Over Certificate has been issued for the 

Works. 

14.5 Plant and Materials intended for the Works 

 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-

paragraph (e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which 

have been sent to the Site for incorporation in the Permanent Works, and (ii) a 

reduction when the contract value of such Plant and Materials is included as part 

of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 

[Application for Interim Payment Certificates]. 

 

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in 

the Schedules, this Sub-Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following 

conditions a resatisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use 

of Plant and Materials) which are available for inspection, and 

(ii)  Submitted statement of the Cost of acquiring and delivering the Plant 

and Materials to the Site, supported by satisfactory evidence; 

and either: 

 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with 

the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of 

shipment, which has been submitted to the Architect together with 

evidence of payment of freight and insurance, any other documents 

reasonably required, and a bank guarantee in a form and issued by an 

entity approved by  KEFRI in amounts and currencies equal to the 

amount due under this Sub-Clause: this guarantee may be in a similar 

form to the form referred to in Sub-Clause14.2 [Advance Payment] 

and shall be valid until the Plant and Materials are properly stored on 

Site and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the 

Site, and 

ii) have been delivered to and are properly stored on the Site, are 

protected against loss, damage or deterioration and appear to be in 

accordance with the Contract. 
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14.5.4 The additional amount to be certified shall be the equivalent of eighty percent 

(80%) of the Architect determination of the cost of the Plant and Materials 

(including delivery to Site), taking account of the documents mentioned in this 

Sub-Clause and of the contract value of the Plant and Materials. 

 

14.5.5 The currencies for this additional amount shall be the same as those in which 

payment will become due when the contract value is included under sub-

paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

At that time, the Payment Certificate shall include the applicable reduction 

which shall be equivalent to, and in the same currencies and proportions as, this 

additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

 

14.6.1 No amount will be certified or paid until  KEFRI has received and approved the 

Performance Security. Thereafter, the Architect shall, within 30 days after 

receiving a Statement and supporting documents, deliver to  KEFRI and to the 

Contractor an Interim Payment Certificate which shall state the amount which 

the Architect fairly determines to be due, with all supporting particulars for any 

reduction or withholding made by the Architect on the Statemen tif any. 

 

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the 

Architect shall not be bound to issue an Interim Payment Certificate in an 

amount which would (after retention and other deductions) be less than the 

minimum amount of Interim Payment Certificates (if any) stated in the Special 

Conditions of Contract. In this event, the Architect shall give notice to the 

Contractor accordingly. 

 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, 

although: 

a) if anything supplied or work done by the Contractor is not in accordance 

with the Contract, the cost of rectification or replacement may be withheld 

until rectification or replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in 

accordance with the Contract, and had been so notified by the Engineer, 

the value of this work or obligation may be withheld until the work or 

obligation has been performed. 

 

4.6.4  The Architect may in any Payment Certificate make any correction or 

modification that should properly be made to any previous Payment Certificate. 

A Payment Certificate shall not be deemed to indicate the Architect acceptance, 

approval, consent or satisfaction. 

14.7 Payment 

 

14.7.1  KEFRI shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the 

contract by both parties or within 60 days after receiving the documents in 

accordance with Sub-Clause 4.2 [Performance Security] and Sub- Clause 

14.2 [Advance Payment], which ever is later; 
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b) The amount certified in each Interim Payment Certificate within 60 days 

after the Architect Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after  

KEFRI Issues Interim Payment Certificate; or after determination of any 

disputed amount shown in the Final Statement in accordance with Sub-

Clause 16.2 [Termination by Contractor]. 

 

14.7.2 Payment of the amount due in each currency shall be made into the bank 

account, nominated by the Contractor, in the payment country (forth is 

currency) specified in the Contract. 

14.8 Delayed Payment 

 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 

[Payment], the Contractor shall be entitled to receive financing charges (simple 

interest) monthly on the amount unpaid during the period of delay. This period 

shall be deemed to commence on the date for payment specified in Sub-Clause 

14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on 

which any Interim Payment Certificate isissued. 

 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage 

points above the mean rate of the Central Bank in Kenya of the currency of 

payment, or if not available, the inter bank offered rate, and shall be paid in 

such currency. 

 

14.8.3 The Contractor shall be entitled to this payment without formal notice and 

certification, and without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of 

the Retention Money shall be certified by the Architect for payment to the 

Contractor. If a Taking-Over Certificate is issued for a Section or part of the 

Works, a proportion of the Retention Money shall be certified and paid. This 

proportion shall behalf (50%) of the proportion calculated by dividing the 

estimated contract value of the Section or part, by the estimated final Contract 

Price. 

 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the 

outstanding balance of the Retention Money shall be certified by the Architect 

for payment to the Contractor. If a Taking-Over Certificate was issued for a 

Section, a proportion of the second half of the Retention Money shall be 

certified and paid promptly after the expiry date of the Defects Notification 

Period for the Section. This proportion shall behalf (50%) of the proportion 

calculated by dividing the estimated contract value of the Section by the 

estimated final Contract Price. 

 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], 

the Architects hall be entitled to withhold certification of the estimated cost of 

this work until it has been executed. 
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14.9.4 When calculating these proportions, no account shall be taken of any 

adjustments under Sub-Clause 13.7 [Adjustments for Changes in Legislation] and 

Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over 

Certificate has been issued for the Works and the first half of the Retention 

Money has been certified for payment by the Engineer, the Contractor shall be 

entitled to substitute a Retention Money Security guarantee, in the form 

annexed to the Special Conditions or in another form approved by KEFRI and 

issued by a reputable bank or financial institution selected by the Contractor, for 

the second half of the Retention Money. 

14.9.6  KEFRI shall return the Retention Money Security guarantee to the Contractor 

within 14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the 

Contractor shall submit to the Architect three copies of a Statement at 

completion with supporting documents, in accordance with Sub- Clause 14.3 

[Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date 

stated in the Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will 

become due to him under the Contract. Estimated amounts shall be shown 

separately in this Statement at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of 

Interim Payment Certificates]. 

 

 

14.11 Application for Final Payment Certificate 

 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall 

submit, to the Engineer, six copies of a draft final statement with supporting 

documents showing in detail in a form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under 

the Contractor otherwise. 

 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final 

statement, the Contractor shall submit such further information as the Architect 

may reasonably require within 30 days from receipt of said draft and shall make 

such changes in the draft as may be agreed between them. The Contractor shall 

then prepare and submit to the Architect the final statement as agreed. This 

agreed statement is referred to in these Conditions as the “Final Statement”. 
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14.11.3 However, if, following discussions between the Architect and the Contractor 

and any changes to the draft final statement which are agreed, it be comes 

evident that a dispute exists, the Architect shall deliver to  KEFRI (with a copy 

to the Contractor) an Interim Payment Certificate for the agreed parts of the 

draft final statement. Thereafter, if the dispute is finally resolved under Sub-

Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable 

Settlement], the Contractor shall then prepare and submit to  KEFRI (with a 

copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge 

which confirms that the total of the Final Statement represents full and final 

settlement of all moneys due to the Contractor under or in connection with 

the Contract. This discharge may state that it becomes effective when the 

Contractor has received the Performance Security and the out standing balance 

of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance 

with Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-

Clause 14.12 [Discharge], the Architect shall deliver, to  KEFRI and to the 

Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to  KEFRI for all amounts previously paid by  KEFRI and 

for all sums to which  KEFRI is entitled, the balance (if any) due from  KEFRI 

to the Contractor or from the Contractor to  KEFRI, as the case may be. 

 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance 

with Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 

14.12 [Discharge], the Architect shall request theContractor to do so. If the 

Contractor fails to submit an application within a period of 30 days, the 

Architect shall issue the Final Payment Certificate for such amount as he fairly 

determines to be due. 

 

14.14 Cessation of KEFRI's Liability 

 

14.14.1  KEFRI shall not be liable to the Contractor for any matter or thing under or in 

connection with the Contract or execution of the Works, except to the extent 

that the Contractor shall have included an amount expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over 

Certificate for the Works) in the Statement at completion described in Sub-

Clause 14.10 [Statement at Completion]. 

 

14.14.2 However, this Sub-Clause shall not limit KEFRI's liability under his in 

demnification obligations, or  KEFRI's liability in any case of fraud, deliberate 

default or reckless misconduct by  KEFRI. 
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14.15 Currencies of Payment 

 

The Contract Price shall be paid in the currency or currencies named in the 

Schedule of Payment Currencies. If more than one currency is so named, 

payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and 

the fixed rates of exchange to be used for calculating the payments, 

shall be as stated in the Schedule of Payment Currencies, except as 

otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] 

and Sub-Clause 13.7 [Adjustments for Changes in Legislation] shall be 

made in the applicable currencies and proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-

Clause 14.3 [Application for Interim Payment Certificates] shall be made 

in the currencies and proportions specified in sub- paragraph (a) (i) 

above; 

b) payment of the damages specified in the Special Conditions of Contract, 

shall be made in the currencies and proportions specified in the Schedule of 

Payment Currencies; 

c) other payments to  KEFRI by the Contractor shall be made in the currency 

in which the sum was expended by  KEFRI, or in such currency as may be 

agreed by both Parties; 

d) if any amount payable by the Contractor to  KEFRI in a particular currency 

exceeds the sum payable by  KEFRI to the Contractor in that currency,  

KEFRI may recover the balance of this amount from the sums otherwise 

payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, 

they shall be those prevailing on the Base Date and determined by the 

Central Bank of Kenya. 

 

15. TERMINATION BY KEFRI 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the 

Architect may by notice require the Contractor to make good the failure and 

to remedy it within 30 days. 

15.2 Termination by KEFRI 

15.2.1  KEFRI shall be entitled to terminate the Contract if the Contractor breaches 

the contract based on following circumstances which shall include but not 

limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice 

under Sub-Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not 



 

Page 1036 of 1076  

to continue performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 

[Commencement, Delays and Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or 

Sub-Clause 7.6 [Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract 

without the consent of  KEFRI, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or 

carries on business under a receiver, trustee or manager for the benefit of 

his creditors, or if any act is done or event occurs which (under applicable 

Laws) has a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, 

gratuity, commission or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in 

relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or 

offers to give (directly or indirectly) to any person any such induce mentor 

reward as is described in this sub-paragraph (f). However, lawful 

inducements and rewards to Contractor's Personnel shall not entitle 

termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as 

defined in paragraph 2.2 of the Appendix B to these General Conditions, 

in competing for or in executing the Contract. 

15.2.2 In any of these events or circumstances, KEFRI may, upon giving 14 days' notice 

to the Contractor, terminate the Contract and expel the Contractor from the 

Site. However, in the case of sub- paragraph (e) or (f) or (g) or (h),  KEFRI may 

by notice terminate the Contract immediately. 

15.2.3  KEFRI's election to terminate the Contract shall not prejudice any other rights 

of  KEFRI, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all 

Contractor's Documents, and other design documents made by or for him, to 

the Engineer. However, the Contractor shall use his best efforts to comply 

immediately with any reasonable instructions included in the notice (i) for the 

assignment of any subcontract, and (ii) for the protection of life or property or 

for the safety of the Works. 

15.2.5 After termination,  KEFRI may complete the Works and/ or arrange for any 

other entities to do so.  KEFRI and these entities may then use any Goods, 

Contractor's Documents and other design documents made by or on behalf of 

the Contractor. 
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15.2.6  KEFRI shall then give notice that the Contractor's Equipment and Temporary 

Works will be released to the Contractor at or near the Site. The Contractor 

shall promptly arrange their removal, at the risk and cost of the Contractor. 

However, if by this time the Contractor has failed to make a payment due to  

KEFRI, these items may be sold by  KEFRI in order to recover this payment. 

Any balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 

[Termination by KEFRI] has taken effect, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine the 

value of the Works, Goods and Contractor's Documents, and any other sums 

due to the Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by KEFRI] 

has taken effect,  KEFRI may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, 

completion and remedying of any defects, damages for delay in 

completion (if any), and all other costs incurred by  KEFRI, have been 

established, and/ or 

c) recover from the Contractor any losses and damages incurred by  KEFRI 

and any extra costs of completing the Works, after allowing for any sum 

due to the Contractor under Sub-Clause 15.3 [Valuation at Date of 

Termination]. After recovering any such losses, damages and extra costs,  

KEFRI shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

 KEFRI shall be entitled to terminate the Contract, at any time at  KEFRI's 

convenience, by giving notice of such termination to the Contractor. The 

termination shall take effect 30 days after the later of the dates on which the 

Contractor receives this notice or  KEFRI returns the Performance Security.  

KEFRI shall not terminate the Contract under this Sub-Clausein order to execute 

the Works itself or to arrange for the Works to be executed by another 

contractor or to avoid a termination of the Contract by the Contractor under 

Clause 16.2 [Termination by Contractor]. After this termination, the Contractor 

shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 

Removal of Contractor's Equipment] and shall be paid in accordance with Sub-

Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-

Corruption Laws and its prevailing sanctions. 
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15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of  KEFRI any 

gift or consideration of any kind as an inducement or reward for doing or 

for bearing to door for having done or for borne to do any act in relation 

to the obtaining or execution of this or any other Contract for  KEFRI or 

for showing or for bearing to show favor or disfavor to any person in 

relation to this or any other contract for  KEFRI. 

b) Enter into this or any other contract with  KEFRI in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or 

to his knowledge, unless before the Contract is made particulars of any 

such commission and of the terms and conditions of any agreement for the 

payment there of have been disclosed in writing to  KEFRI. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by 

him or acting on his behalf (whether with or without the knowledge of the 

Contractor) shall be an offence under the provisions of the Public Procurement 

and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes 

Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of 

Interim Payment Certificates] or Sub-Clause 14.7 [Payment],or  not receiving 

instructions that would enable the contractor to proceed with the works in 

accordance with the program, the Contractor may, after giving not less than 

30 days' notice to  KEFRI, suspend work (or reduce the rate of work) unless 

and until the Contractor has received the Payment Certificate, reasonable 

evidence or payment, as the case may be and as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges 

under Sub-Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 

16.2 [Termination by Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or 

payment (as described in the relevant Sub-Clause and in the above notice) 

before giving a notice of termination, the Contractor shall resume normal 

working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work 

(or reducing the rate of work) in accordance with this Sub-Clause, the 

Contractor shall give notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the 

Contract Price. 
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16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and 

supporting documents, to issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment 

Certificate within 90 days after the expiry of the time stated in Sub-Clause1 

4.7 [Payment] within which payment is to be made (except for deductions 

in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c)  KEFRI substantially fails to perform his obligations under the Contract in 

such manner as to materially and adversely affect the economic balance of 

the Contract and/or the ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-

Clause 8.11 [Prolonged Suspension], or 

e)  KEFRI becomes bankrupt or insolvent, goes into liquidation, has a 

receiving or administration order made against him, compounds with his 

creditors, or carries on business under a receiver, trustee or manager for the 

benefit of his creditors, or if any act is done or event occurs which (under 

applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the 

agreement of both Parties on the fulfilment of the conditions for the 

Commencement of Works under Sub-Clause 8.1 [Commencement of 

Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 

days' notice to  KEFRI, terminate the Contract. However, in the case of sub-

paragraph (f) or (g), the Contractor may by notice terminate the Contract 

immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any 

other rights of the Contractor, under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's 

Entitlement to Termination for Convenience], Sub-Clause 16.2 [Termination by 

Contractor] or Sub-Clause 19.6 [Optional Termination, Payment and Release] 

has taken effect, the Contractor shall promptly: 

a) cease all further work, except for such work as may have been instructed 

by the Architect for the protection of life or property or for the safety of 

the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for 

which the Contractor has received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and 

leave the Site. 

16.5 Payment on Termination 
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After a notice of termination under Sub-Clause 16.2 [Termination by 

Contractor] has taken effect,  KEFRI shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional 

Termination, Payment and Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the 

Contractor as a result of this termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless  KEFRI,  KEFRI's Personnel, 

and their respective agents, against and from all claims, damages, losses and 

expenses (including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising 

out o for in the course of or by reason of the Contractor's design (if any), 

the execution and completion of the Works and the remedying of any 

defects, unless attributable to any negligence, willful actor breach of the 

Contract by  KEFRI,  KEFRI's Personnel, or any of their respective agents, 

and 

b) damage to or loss of any property, real or personal (other than the Works), 

to the extent that such damage or loss arises out of or in the course of or 

by reason of the Contractor's design (if any), the execution and completion 

of the Works and the remedying of any defects, unless and to the extent 

that any such damage or loss is attributable to any negligence, willful act 

or breach of the Contract by  KEFRI,  KEFRI's Personnel, their respective 

agents, or anyone directly or indirectly employed by any of them. 

17.1.2  KEFRI shall indemnify and hold harmless the Contractor, the Contractor's 

Personnel, and their respective agents, against and from all claims, damages, 

losses and expenses (including legal fees and expenses) in respect of (1) bodily 

injury, sickness, disease or death, which is attributable to any negligence, willful 

act or breach of the Contract by  KEFRI,  KEFRI's Personnel, or any of their 

respective agents, and (2) the matters for which liability may be excluded from 

insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 

18.3 [Insurance Against Injury to Persons and Damage to Property], unless and 

to the extent that any such damage or loss is attributable to any negligence, 

willful actor breach of the Contract by the contractor, the contractor's 

Personnel, their respective agents, or anyone directly or indirectly employed by 

any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods 

from the Commencement Date until the Taking-Over Certificate is issued (or is 

deemed to be issued under Sub-Clause 10.1 [Taking Over of the Works and 

Sections]) for the Works, when responsibility for the care of the Works shall pass 

to  KEFRI. If a Taking-Over Certificate is issued (or is so deemed to be issued) 
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for any Section or part of the Works, responsibility for the care of the Section 

or part shall then pass to  KEFRI. 

17.2.2 After responsibility has accordingly passed to  KEFRI, the Contractor shall take 

responsibility for the care of any work which is outstanding on the date stated 

in a Taking-Over Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents 

during the period when the Contractor is responsible for their care, from any 

cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], the Contractor shall 

rectify the loss or damage at the Contractor's risk and cost, so that the Works, 

Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions 

performed by the Contractor after a Taking-Over Certificate has been issued. 

The Contractor shall also be liable for any loss or damage which occurs after a 

Taking-Over Certificate has been issued and which arose from a previous event 

for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of KEFRI's Risks] below, 

in so far as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons 

other than the Contractor's Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, 

except as may be attributable to the Contractor's use of such explosives, 

radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic 

or supersonic speeds, 

e) use or occupation by  KEFRI of any part of the Permanent Works, except 

as may be specified in the Contract, 

f) design of any part of the Works by  KEFRI's Personnel or by others for 

whom  KEFRI is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against 

which an experienced contractor could not reasonably have been 

expected to have taken adequate preventive precautions. 

17.4 Consequences of KEFRI's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results 

in loss or damage to the Works, Goods or Contractor's Documents, the 

Contractor shall promptly give notice to the Architect and shall rectify this loss 

or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or 

damage, the Contractor shall give a further notice to the Architect and shall 

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
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(a) An extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In 

the case of sub-paragraphs (e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be 

payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance 

with Sub-Clause 3.5 [Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged 

infringement) of any patent, registered design, copyright, trade mark, trade 

name, trade secret or other intellectual or industrial property right relating to 

the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) 

alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 

30 days of receiving the claim, the first Party shall be deemed to have waived 

any right to indemnity under this Sub-Clause. 

17.5.3  KEFRI shall indemnify and hold the Contractor harmless against and from any 

claim alleging an infringement which is or was: 

a) An un avoidable result of the Contractor's compliance with the Contract, 

or 

b) A result of any Works being used by  KEFRI: 

i) for a purpose other than that indicated by, or reasonably to be inferred 

from, the Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless 

such use was disclosed to the Contractor prior to the Base Date or is 

stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold KEFRI harmless again stand from any 

other claim which arises out of or in relation to (i) the manufacture, use, sale or 

import of any Goods, or (ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying 

Party may (at its cost) conduct negotiations for the settlement of the claim, and 

any litigation or arbitration which may arise from it. The other Party shall, at 

the request and cost of the indemnifying Party, assist in contesting the claim. 

This other Party (and its Personnel) shall not make any admission which might 

be prejudicial to the indemnifying Party, unless the indemnifying Party failed to 

take over the conduct of any negotiations, litigation or arbitration upon being 

requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the 

contractor shall grant a non-exclusive and non-transferable license to  KEFRI 

under the patent, utility models ,or other intellectual rights owned by the 

contractor or a third party from whom the contract or has received the rights 

to grant sub-licenses and shall also grant to  KEFRI a non-exclusive and non-

transferable rights (without the rights to sub-license) to use the know how and 
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other technical information disclosed to the contract or under the contract. 

Nothing contained here-in shall be construed as transferring ownership of any 

patent, utility model, trademark, design, copy right, know-how or other 

intellectual rights from the contractor or any other third party to  KEFRI. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any works, loss 

of profit, loss of any contractor for any in director consequential loss or damage 

which may be suffered by the other Party in connection with the Contract, 

other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-

Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after 

Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 

[Indemnities]; Sub-Clause 17.4(b) [Consequences of KEFRI's Risks] and Sub-

Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to  KEFRI, under or in connection with the 

Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-

Clause 4.20 [Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 

17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property 

Rights], shall not exceed the sum resulting from the application of a multiplier 

(less or greater than one) to the Accepted Contract Amount, as stated in the 

Special Conditions of Contract, or (if such multiplier or other sum is not so 

stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default 

or reckless misconduct by the defaulting Party. 

17.7 Use of KEFRI's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of  KEFRI provided 

accommodation and facilities, if any, as detailed in the Specification, from the 

respective dates of hand-over to the Contractor until cessation of occupation 

(where hand-over or cessation of occupation may take place after the date 

stated in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor 

is responsible for their care arising from any cause whatsoever other than those 

for which  KEFRI is liable, the Contractor shall, at his own cost, rectify the loss 

or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party 

responsible for effecting and maintaining the insurance specified in the relevant 

Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected 

with insurers and in terms approved by  KEFRI. These terms shall be consistent 
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with any terms agreed by both Parties before the date of the Letter of 

Acceptance. This agreement of terms shall take precedence over the provisions 

of this Clause. 

18.1.3 Wherever  KEFRI is the insuring Party, each insurance shall be effected with 

insurers and in terms acceptable to the Contractor. These terms shall be 

consistent with any terms agreed by both Parties before the date of the Letter 

of Acceptance. This agreement of terms shall take precedence over the 

provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately 

to each insured as though a separate policy had been issued for each of the joint 

insured. If a policy indemnifies additional joint insured, namely in addition to 

the insured specified in this Clause, (i) the Contractor shall act under the policy 

on behalf of these additional joint insured except that  KEFRI shall act for 

KEFRI's Personnel, (ii) additional joint insured shall not be entitled to receive 

payments directly from the insurer or to have any other direct dealings with 

the insurer, and (iii) the insuring Party shall require all additional joint insured 

to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be 

made in the currencies required to rectify the loss or damage. Payments received 

from insurers shall be used for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the 

Special Conditions of Contract (calculated from the Commencement Date), 

submit to the other Party: 

 

a) Evidence that the insurances described in this Clause have been affected, 

and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 

[Insurance for Works and Contractor's Equipment] and Sub-Clause 18.3 

[Insurance against Injury to Persons and Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of 

payment to the other Party. Whenever evidence or policies are submitted, the 

insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance 

policies. The insuring Party shall keep the insurers informed of any relevant 

changes to the execution of the Works and ensure that insurance is maintained 

in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance 

without the prior approval of the other Party. If an insurer makes (or at tempts 

to make) any alteration, the Party first notified by the insurer shall promptly 

give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is 

required to effect and maintain under the Contractor fails to provide 

satisfactory evidence and copies of policies in accordance with this Sub- Clause, 
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the other Party may (at its option and without prejudice to any other right or 

remedy) effect insurance for the relevant coverage and pay the premiums due. 

The insuring Party shall pay the amount of these premiums to the other Party, 

and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the 

Contractor or  KEFRI, under the other terms of the Contractor otherwise. Any 

amounts not insured or not recovered from the insurers shall be borne by the 

Contractor and/or  KEFRI. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r 

responsibilities. However, if the insuring Party fails to effect and keep in force 

an insurance which is available and which it is required to effect and maintain 

under the Contract, and the other Party neither approves the omission nor 

effects insurance for the coverage relevant to this default, any moneys which 

should have been recoverable under this insurance shall be paid by the insuring 

Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 

[Procuring Entity's Claims] or Sub- Clause 20.1 [Contractor's Claims], as 

applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract 

(including, but not limited to the insurance referred to Clause 18) with insurers 

from any eligible source country. 

 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's 

Documents for not less than the full reinstatement cost including the costs of 

demolition, removal of debris and professional fees and profit. This insurance 

shall be effective from the date by which the evidence is to be submitted under 

sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], 

until the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date 

of issue of the Performance Certificate, for loss or damage for which the 

Contractor is liable arising from a cause occurring prior to the issue of the 

Taking-Over Certificate, and for loss or damage caused by the Contractor in the 

course of any other operations (including those under Clause 11 [Defects 

Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the 

full replacement value, including delivery to Site. For each item of Contractor's 

Equipment, the insurance shall be effective while it is being transported to the 

Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-

Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 
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b) shall be in the joint names of the Parties, who shall be jointly entitled to 

receive payments from the insurers, payments being held or allocated to 

the Party actually bearing the costs of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 

[Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering 

documents of the Contract, loss or damage to a part of the Works which is 

attributable to the use or occupation by  KEFRI of another part of the 

Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) 

and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) 

risks which are not insurable at commercially reasonable terms, with 

deductibles per occurrence of not more than the amount stated in the 

Special Conditions of Contract (if an amount is not so stated, this sub-

paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect 

in its design, materials or workmanship (but cover shall include any 

other parts which are lost or damaged as a direct result of this defective 

condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any 

other part of the Works if this other part is in a defective condition 

due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by  KEFRI, except to 

the extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant 

and Materials intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph 

(d) above ceases to be available at commercially reasonable terms, the 

Contractor shall (as insuring Party) give notice to  KEFRI, with supporting 

particulars.  KEFRI shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring 

Entity's Claims] to payment of an amount equivalent to such commercially 

reasonable terms as the Contractor should have expected to have paid for such 

cover, and (ii) be deemed, unless he obtains the cover at commercially 

reasonable terms, to have approved the omission under Sub-Clause 18.1 

[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, 

death or bodily injury which may occur to any physical property (except things 

insured under Sub-Clause 18.2 [Insurance for Works and Contractor's 

Equipment]) or to any person (except persons insured under Sub-Clause 18.4 

[Insurance for Contractor's Personnel]), which may arise out of the Contractor's 

performance of the Contract and occurring before the issue of the Performance 

Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount 

stated in the Special Conditions of Contract, with no limit on the number of 

occurrences. If an amount is not stated in the Special Conditions of Contract, 
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this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this 

Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to  KEFRI's 

property (except things insured under Sub-Clause 18.2) arising out of the 

Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i)  KEFRI's right to have the Permanent Works executed on, over, under, 

in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations 

to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the 

extent that cover is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from 

injury, sickness, disease or death of any person employed by the Contractor or 

any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover KEFRI and the Architect against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from 

injury, sickness, disease or death of any person employed by the Contractor or 

any other of the Contractor's Personnel, except that this insurance may exclude 

losses and claims to the extent that they arise from any act or neglect of KEFRI 

or of  KEFRI's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time 

that these personnel are assisting in the execution of the Works. For a 

Subcontractor's employees, the insurance may be effected by the Subcontractor, 

but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before 

entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

d) which is not substantially attributable to the other Party. 
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19.1.2 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above 

are satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's 

Personnel, revolution, insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination 

by radio-activity, except as may be attributable to the Contractor's use of 

such munitions, explosives, radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations 

under the Contract by Force Majeure, then it shall give notice to the other Party 

of the event or circumstances constituting the Force Majeure and shall specify 

the obligations, the performance of which is or will be prevented. The notice 

shall be given within 14 days after the Party became aware, or should have 

become aware, of the relevant event or circumstance constituting Force 

Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations 

for so long as such Force Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not 

apply to obligations of either Party to make payments to the other Party under 

the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay 

in the performance of the Contract as a result of Force Majeure. A Party shall 

give notice to the other Party when it ceases to be affected by the Force 

Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under 

the Contract by Force Majeure of which notice has been given under Sub-Clause 

19.2 [Notice of Force Majeure], and suffers delay and/ or incurs Cost by reason 

of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to 

(iv) of Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs 

(ii) to (iv), occurs in Kenya, payment of any such Cost, including the costs 

of rectifying or replacing the Works and/or Goods damaged or destroyed 
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by Force Majeure, to the extent they are not indemnified through the 

insurance policy referred to in Sub- Clause18.2 [Insurance for Works and 

Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than those 

specified in this Clause, such additional or broader force majeure events or 

circumstances shall not excuse the Contractor's non-performance or entitle him 

to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a 

continuous period of 84 days by reason of Force Majeure of which notice has 

been given under Sub-Clause 19.2 [Notice of Force Majeure], or for multiple 

periods which total more than 140 days due to the same notified Force Majeure, 

then either Party may give to the other Party a notice of termination of the 

Contract. In this event, the termination shall take effect 7 days after the notice 

is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 

[Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work 

done and issue a Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheCont

ract; 

b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to accept 

delivery: this Plant and Materials shall become the property of (and be at 

the risk of)  KEFRI when paid for by  KEFRI, and the Contractor shall place 

the same at  KEFRI's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and 

necessarily incurred by the Contractor in the expectation of completing the 

Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from 

the Site and the return of these items to the Contractor's works in his 

country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed 

wholly in connection with the Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not limited to, 

Force Majeure) arises which makes it impossible or unlawful for either or both 

Parties to fulfil its or their contractual obligations or which, under the law 
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governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other 

Party of such event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice 

to the rights of either Party in respect of any previous breach of the 

Contract, and 

b) The sum payable by KEFRI to the Contractor shall be the same as would 

have been payable under Sub-Clause 19.6 [Optional Termination, Payment 

and Release] if the Contract had been terminated under Sub-Clause 19.6. 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for 

Completion and/or any additional payment, under any Clause of these 

Conditions or otherwise in connection with the Contract, the Contractor shall 

give Notice to the Engineer, describing the event or circumstance giving rise to 

the claim. The notice shall be given as soon as practicable, and not later than 

30 days after the Contractor became aware, or should have become aware, of 

the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, 

the Time for Completion shall not be extended, the Contractor shall not be 

entitled to additional payment, and  KEFRI shall be discharged from all liability 

in connection with the claim. Otherwise, the following provisions of this Sub-

Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the 

Contract, and supporting particulars for the claim, all as relevant to such event 

or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to 

substantiate any claim, either on the Site or at an other location acceptable to 

the Engineer. Without admitting KEFRI's liability, the Architect may, after 

receiving any notice under this Sub-Clause, monitor the record-keeping and/ or 

instruct the Contractor to keep further contemporary records. The Contractor 

shall permit the Architect to inspect all these records and shall (if instructed) 

submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become 

aware) of the event or circumstance giving rise to the claim, or within such 

other period as may be proposed by the Contractor and approved by the 

Engineer, the Contractor shall send to the Architect fully detailed claim which 

includes full supporting particulars of the basis of the claim and of the extension 

of time and/ or additional payment claimed. If the event or circumstance giving 

rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving 
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the accumulated delay and/ or amount claimed, and such further 

particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the 

effects resulting from the event or circumstance, or within such other 

period as may be proposed by the Contractor and approved by the 

Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars 

supporting a previous claim, or within such other period as may be proposed 

by the Architect and approved by the Contractor, the Architect shall respond 

with approval, or with disapproval and detailed comments. He may also 

request any necessary further particulars but shall nevertheless give his response 

on the principles of the claim within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the 

extension (if any) of the Time for Completion (before or after its expiry) in 

accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or 

(ii) the additional payment (if any) to which the Contractor is entitled under 

the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as 

has been reasonably substantiated as due under the relevant provision of the 

Contract. Unless and until the particulars supplied are sufficient to substantiate 

the whole of the claim, the Contractor shall only be entitled to payment for 

such part of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, 

either Party may consider that the claim is rejected by the Architect and any of 

the Parties may refer the dispute for amicable settlement in accordance with 

Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-

Clause which may apply to a claim. If the Contractor fails to comply with this 

or another Sub-Clause in relation to any claim, any extension of time and/ or 

additional payment shall take account of the extent (if any) to which the failure 

has prevented or prejudiced proper investigation of the claim, unless the claim 

is excluded under the second paragraph of this Sub-Clause 20.3. 

 

20.2 Procuring Entity's Claims 

20.2.1 If KEFRI considers itself to be entitled to any payment under any Clause of these 

Conditions or otherwise in connection with the Contract, and/or to any 

extension of the Defects Notification Period, KEFRI or the Architect shall give 

notice and particulars to the Contractor. However, notice is not required for 

payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-

Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for 

other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days 
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after KEFRI became aware, or should have become aware, of the event or 

circumstances giving rise to the claim. A notice relating to any extension of the 

Defects Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall 

include substantiation of the amount and/or extension to which KEFRI 

considers itself to be entitled in connection with the Contract. The Architect 

shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 

or determine (i) the amount (if any) which  KEFRI is entitled to be paid by the 

Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period 

in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment 

Certificates.  KEFRI shall only be entitled to set off against or make any 

deduction from an amount certified in a Payment Certificate, or to otherwise 

claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle 

the dispute amicably before the commencement of arbitration. However, 

unless both Parties agree otherwise, the Party giving a notice of a claim in 

accordance with Sub-Clause 20.1 above should move to commence arbitration 

after 60 days from the day on which a notice of a claim was given, even if no 

attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred 

to arbitration before the practical completion of the Works or abandonment of 

the Works or termination of the Contract by either party: 

a) Whether or not the issue of an instruction by the Architect is empowered 

by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 

17.3 and Clause 19. 

e)  All other matters shall only be referred to arbitration after the completion 

or alleged completion of the Works or termination or alleged termination 

of the Contract, unless KEFRI and the Contractor agree otherwise in 

writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with 

the Contract not settled amicably in accordance with Sub-Clause 20.3 shall be 

finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where 

notice of a claim or dispute has not been given by the applying party within 

ninety days of the occurrence or discovery of the matter or issue giving rise to 
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the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such 

a claim or dispute shall not commence unless an attempt has in the first instance 

been made by the parties to settle such claim or dispute amicably with or 

without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as may 

in his opinion be desirable in order to determine the rights of the parties and 

assess and a ward any sums which ought to have been the subject of or included 

in any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to open up, review and revise any certificate, opinion, decision, 

requirement or notice and to determine all matters in dispute which shall be 

submitted to him in the same manner as if no such certificate, opinion, decision 

require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any 

certificate, determination, instruction, opinion or valuation of the Engineer, 

relevant to the dispute. Nothing shall disqualify representatives of the Parties 

and the Architect from being called as a witness and giving evidence before the 

arbitrators on any matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the 

evidence, or to the reasons for dissatisfaction given in its Notice of 

Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The 

obligations of the Parties, and the Architect shall not be altered by reason of 

any arbitration being conducted during the progress of the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall 

be mutually agreed upon by the Parties when agreeing the terms of 

appointment. Each Party shall be responsible for paying one-half of this 

remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be 

conducted in accordance with the Arbitration Laws of Kenya.  In case of any 

claim or dispute, such claim or dispute shall be notified in writing by either party 

to the other with a request to submit it to arbitration and to concur in the 

appointment of an Arbitrator within thirty days of the notice. The dispute shall 

be referred to the arbitration and final decision of a person to be agreed 

between the parties. Failing agreement to concur in the appointment of an 

Arbitrator, the Arbitrator shall be appointed, on the request of the applying 

party, by the Chairman or Vice Chairman of any of the following professional 

institutions; 

i) Architectural Association of Kenya 
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ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over 

all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the 

arbitration rules of the United Nations Commission on International Trade Law 

(UNCITRAL); or with proceedings administered by the International Chamber 

of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one 

or more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the 

arbitration shall be conducted in the language for communications defined in 

Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for 

International Arbitration (NCIA) which offers a neutral venue for the conduct 

of national and international arbitration with commitment to providing 

institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even that a Party fails to comply with a final and binding Arbitrator's 

decision, then the other Party may, without prejudice to any other rights it may 

have, refer the matter to a competent court of law. 

 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under 

the Contract unless they otherwise agree; and 

1.1.2  KEFRI shall pay the Contractor any monies due the Contractor. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, 

the provisions here in shall prevail over those in the GCC. 

 

 

Conditions 
Sub-

Clause 
Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

Heading Insert 

 

Name and Reference No. of 

the Contract 

 

Heading 

and 1.1 

Insert 

Engineers Name and address Heading 

and 3.1.1 

Insert 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s 

Representative agreed by  KEFRI prior to 

Contract signature] 

Key Personnel names  16.9.1 [insert the name of each Key Personnel agreed 

by  KEFRI prior to Contract signature] 

Time for Completion 1.1. _____________days  

If Sections are to be used, refer to Table: 

Summary of Sections below 

Defects Notification Period 1.1 _____________days  

Sections 1.1 If Sections are to be used, refer to Table: 

Summary of Sections below 

Electronic transmission 

systems 

1.3  

Time for the Parties entering 

into a Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1  

Time for access to the Site 2.1.1 No later than the Commencement Date, and 

not later than _______________days after 

Commencement Date 

Architect Duties and Authority 3.1.6 (b) 

(ii)  

Variations resulting in an increase of the 

Accepted Contract Amount in excess of 

____% shall require approval of  KEFRI.  

Performance Security 4.2.1 The performance security will be in the form 

of a ____ [insert either one of “demand 

guarantee” or “performance bond”] in the 

amount(s) of [insert related figure(s)] percent 

of the Accepted Contract Amount and in the 

same currency(ies) of the Accepted Contract 

Amount. 

Normal working hours 6.5 Specify  



 

Page 1056 of 1076  

Conditions 
Sub-

Clause 
Data 

Delay damages for the Works 8.7 & 

14.15(b)  

  % of the Contract Price per day. 

If Sections are to be used, refer to Table: 

Summary of Sections below 

Maximum amount of delay 

damages 

8.7.1 ______% of the final Contract Price.  

Provisional Sums 13.6. 

(b)(ii) 

[If there are Provisional Sums, insert a 

percentage for adjustment of Provisional 

Sums] 

_______% 

Adjustments for Changes in 

Cost 

13.9 Period “n” applicable to the adjustment 

multiplier “Pn”: __________ [Insert the period 

if different from one (1) month; if period “n” 

is one (1) month, insert “not applicable”] 

Total advance payment  14.2.1      % Percentage of the Accepted Contract 

Amount payable in the currencies and 

proportions in which the Accepted Contract 

Amount is payable 

[Insert number and timing of installments if 

applicable] 

Repayment amortization rate 

of advance payment  

14.2.5 (b) _______% 

Percentage of Retention 14.3.2 (c) _______% 

Limit of Retention Money 14.3.2 (c) _______% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(

i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on 

Board ______________ [list]. 

14.5.3(c)(i

) 

Plant and Materials for payment when 

delivered to the Site ___________________ 

[list]. 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 _____________ % of the Accepted Contract 

Amount. 

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment 

14.8 Specify ___________% rate per month of 

delayed payment. 

Maximum total liability of the 

Contractor to  KEFRI  

17.6.2 [Select one of the two options below as 

appropriate] 

The product of_____________ [insert a 

multiplier less or greater than one] times the 

Accepted Contract Amount, 

or  

_____________ [insert amount of the 

maximum total liability] 
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Conditions 
Sub-

Clause 
Data 

Periods for submission of 

insurance: 

18.1.6 [Insert period for submission of evidence of 

insurance and policy. Period may be from 14 

days to 30days.] 

a. evidence of insurance.  _____days 

b. relevant policies  _____days 

Maximum amount of 

deductibles for insurance of  

KEFRI's risks 

18.2.4 (d) [Insert maximum amount of deductibles] 

Minimum amount of third-

party insurance 

18.3.2 [Insert amount of third-party insurance] 

The place of arbitration  20.7.2 Insert city and Country 
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SECTION X - CONTRACT FORMS 

 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank 

Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] FORM No. 

7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and 

was not successful. Send this Notification to the Tenderer's Authorized Representative 

named in the Tender Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. 

The Notification must be sent to all Tenderers simultaneously. This means on the 

same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation) 

  

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision 

to award the above contract. The transmission of this Notification begins the 

Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a 

Procurement-related Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender 

___________________________________________________________________ 

 

ii) Address of the successful Tender  

 

 

iii) Contract price of the successful Tender Kenya Shillings 
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_______________________________(in words 

__________________________________________________________) 

b) The reasons for your tender being unsuccessful are as follows: 

c) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was 

evaluated include the evaluated price as well as the Tender price as read out. 

 

 

SNo Name of Tender 

Tender 

Price as 

read out 

Tender’s 

evaluated price 

(Note a) 

One Reason Why Not 

Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert 

date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of 

your Tender. If you decide to request a debriefing your written request must 

be made within three (5) Business Days of receipt of this Notification of 

Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact 

details; and address the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of KEFRI] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will 

provide the debriefing within five (3) Business Days of receipt of your request. 

If we are unable to provide the debriefing within this period, the Standstill 

Period shall be extended by five (3) Days after the date that the debriefing is 

provided. If this happens, we will notify you and confirm the date that the 

extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in 

person. We shall promptly advise you in writing how the debriefing will take 
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place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a 

debriefing. In this case, we will provide the debriefing as soon as practicable, 

and normally no later than fifteen (15) Days from the date of publication of 

the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award 

shall be submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact 

details; and address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of KEFRI] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-

related Complaint challenging the decision to award the contract. You do not 

need to have requested, or received, a debriefing before making this 

complaint. Your complaint must be submitted within the Standstill Period and 

received by us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement 

and Disposals Act 2015 and its Regulations available from the Website 

www.ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who 

submitted a Tender in this tendering process and is the recipient of a 

Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required 

to support your complaint. 

7. Standstill Period 

 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] 

(local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this 

Notification of Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) 

above. 

http://www.ppra.go.ke/
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If you have any questions regarding this Notification please do not hesitate to 

contact us. On behalf of  KEFRI: 

 

Signature:

  

Name:

 

 

  

Title/position:

 

 

 

Telephone:

 

  

Email:
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FORM NO. 2- REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1)) 

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of  KEFRI of 

……………dated the…day of ………….20……….in the matter of Tender 

No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….P. O. Box  No…………. Tel. No……..Email ……………, hereby 

request the Public Procurement Administrative Review Board to review the whole/part 

of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement 

Administrative Review Board on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO  3:  LETTER OF AWARD 

 

letterhead paper of  KEFRI] 

[date] 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the 

Contract and identification number, as given in the Contract Data] for the Accepted 

Contract Amount [amount in numbers and words] [name of currency], as corrected 

and modified in accordance with the Instructions to Tenderers, is here by accepted 

by……………… (name of KEFRI). 

You are requested to furnish the Performance Security within in accordance with the 

Conditions of Contract, using, for that purpose, one of the Performance Security 

Forms included in Section VIII, Contract Forms, of the Tender Document. 

Authorized Signature: ............................................................................................... 

Name and Title of Signatory: ..................................................................................... 

Name of KEFRI: ....................................................................................................... 

Attachment: Contract Agreement: ............................................................................ 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., between 

…………………………………………...of……………………………………………. 

(hereinafter “the Procuring 

Entity”), of the one part, 

and of

 (hereinafter “the 

Contractor”), of the other part: 

WHEREASKEFRI desires that the Works known 

as

 

should be executed by the Contractor, and has accepted a Tender by the Contractor 

for the execution and completion of these Works and the remedying of any defects 

there in, 

 KEFRI and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement. This Agreement shall prevail over all other Contract 

documents. 

a) The Notification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the 

contract. 

3. In consideration of the payments to be made by  KEFRI to the Contractor as 

specified in this Agreement, the Contractor here by covenants with  KEFRI to 

execute the Works and to remedy defects therein in conformity in all respects with 

the provisions of the Contract. 

4.  KEFRI here by covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects there in, the Contract 

Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be 

executed in accordance with the Laws of Kenya on the day, month and year 
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specified above. 

 

Signed and sealed by (for  KEFRI) 

 

 

Signed and sealed by (for the 

Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of KEFRI] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

1. We have been informed that  

 (hereinafter called "the Contractor") has 

entered into Contract 

No.  dated 

 with (name of KEFRI) ( 

KEFRI as the Beneficiary), for the execution of 

 (herein after called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a 

performance guarantee is required. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake 

to pay the Beneficiary any sum or sums not exceeding in total an amount of (in 

words ),
1 

such sum being payable in the types and proportions of currencies in 

which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the 

demand it self or in a separate signed document accompanying or identifying the 

demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your 

demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day 

of…………,2...…
2
, and any demand for payment under it must be received by 

us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not 

to exceed [six months] [one year], in response to the Beneficiary's written request 

for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee.” ....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form 

and shall be deleted from the final product. 
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1
The Guarantor shall insert an amount representing the percentage of the Accepted 

Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible 

currency acceptable to the Beneficiary. 

2
Insert the date twenty-eight days after the expected completion date as described 

in GC Clause 11.9.  KEFRI should note that in the event of an extension of this date 

for completion of the Contract,  KEFRI would need to request an extension of this 

guarantee from the Guarantor. Such request must be in writing and must be made 

prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities are advised to use Performance Security – Unconditional 

Demand Bank Guarantee instead of Performance Bond due to difficulties involved in 

calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] Beneficiary: [insert name and Address 

of Procuring Entity] Date:   [Insert date of issue] 

PERFORMANCE BOND No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

 

1. By this Bond_________________________________  as  Principal  (hereinafter  

called  “the  Contractor”)  and   ] as Surety 

(hereinafter called “the Surety”),are held and firmly bound unto ] as Obligee 

(hereinafter called “ KEFRI”) in the amount of for the payment of 

which sum well and truly to be made in the types and proportions of currencies in 

which the Contract Price is payable, the Contractor and the Surety bind themselves, 

their heirs, executors, administrators, successors and assigns, jointly and severally, 

firmly by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with  KEFRI dated 

the day of ,20 , 

for in accordance with the documents, plans, specifications, and 

amendments there to, which to the extent here in provided for, are by reference 

made part here of and are here in after referred to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor 

shall promptly and faithfully perform the said Contract (including any amendments 

thereto), then this obligation shall be null and void; otherwise, it shall remain in 

full force and effect. Whenever the Contractor shall be, and declared by  KEFRI to 

be, in default under the Contract,  KEFRI having performed  KEFRI's obligations 

there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to  KEFRI 

for completing the Contract in accordance with its terms and conditions, and 

upon determination by  KEFRI and the Surety of the lowest responsive 

Tenderers, arrange for a Contract between such Tenderer, and KEFRI and make 

available as work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion arranged 

under this paragraph) sufficient funds to pay the cost of completion less the 

Balance of the Contract Price; but not exceeding, including other costs and 

damages for which the Surety may be liable hereunder, the amount set forth 

in the first paragraph hereof. The term “Balance of the Contract Price,” as used 
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in this paragraph, shall mean the total amount payable by KEFRI to Contractor 

under the Contract, less the amount properly paid by KEFRI to Contractor; or 

c) Pay KEFRI the amount required by KEFRI to complete the Contract in 

accordance with its terms and conditions up to a total not exceeding the 

amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this 

Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from 

the date of the issuing of the Taking-Over Certificate. No right of action shall accrue 

on this Bond to or for the use of any person or corporation other than KEFRI 

named here in or the heirs, executors, administrators, successors, and assigns of 

KEFRI. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his 

seal, and the Surety has caused these presents to be sealed with his corporate seal 

duly at tested by the signature of his legal representative, this day  of 20

 . 

 

SIGNED ON  on behalf of __________________ 

By _________________ in the capacity of ___________________________________ 

 

In the presence of ______________________________________________________ 

 

 

SIGNED ON  on behalf of __________________ 

 

By in the capacity of ________________ 

 

In the presence of ______________________________________________________ 

 

 

 



 

Page 1071 of 1076  

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] Date:

  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

 

1. We have been informed that  (hereinafter called “the Contractor”) has 

entered into Contract 

No. dated with the Beneficiary, for the execution 

of                               (hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an 

advance payment in the sum 

  (in words ) is to be made against an 

advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake 

to pay the Beneficiary any sum or sums not exceeding in total an amount 

of (in 

words )
1 

upon receipt by us 

of the Beneficiary's complying demand supported by the Beneficiary's statement, 

whether in the demand itself or in a separate signed document accompanying or 

identifying the demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of 

mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract 

conditions, specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiary's bank stating that the advance 

payment referred to above has been credited to the Contractor on its account 

number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the 

amount of the advance payment repaid by the Contractor as specified in copies of 

interim statements or payment certificates which shall be presented to us. This 

guarantee shall expire, at the latest, upon our receipt of a copy of the interim 

payment certificate indicating that ninety (90) percent of the Accepted Contract 

Amount, less provisional sums, has been certified for payment, or on the day 

of ,2 ,
2 

whichever is 

earlier. Consequently, any demand for payment under this guarantee must be 

received by us at this office on or before that date. 
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6. The Guarantor agrees to a one-time extension of this guarantee for a period not 

to exceed [six months] [one year], in response to the Beneficiary's written request 

for such extension, such request to be presented to the Guarantor before the expiry 

of the guarantee. 

 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and 

shall be deleted from the final product. 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance 

payment and denominated either in the currency of the advance payment as specified 

in the Contract. 

2
Insert the expected expiration date of the Time for Completion.  KEFRI should note 

that in the event of an extension of the time for completion of the Contract, KEFRI 

would need to request an extension of this guarantee from the Guarantor. Such 

request must be in writing and must be made prior to the expiration date established 

in the guarantee. 
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FORM NO. 8 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of KEFRI]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

 

1. We have been informed that [insert name of Contractor, which in the 

case of a joint venture shall be the name of the joint venture] (hereinafter called 

"the Contractor") has entered into Contract No. 

 [insert reference number of the contract] dated with the 

Beneficiary, for the execution of  [insert 

name of contract and brief description of Works] (hereinafter called "the 

Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the 

Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention 

Money”), and that when the Taking-Over Certificate has been issued under the 

Contract and the first half of the Retention Money has been certified for payment, 

and payment of [insert the second half of the Retention Money] is to be made 

against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake 

to pay the Beneficiary any sum or sums not exceeding in total an amount of [insert 

amount in figures] _ ([insert amount in words ])
1 

upon receipt by us of the Beneficiary's complying demand supported by the 

Beneficiary's statement, whether in the demand itself or in a separate signed 

document accompanying or identifying the demand, stating that the Contractor is 

in breach of its obligation(s) under the Contract, without your needing to prove 

or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiary's bank stating that the second half 

of the Retention Money as referred to above has been credited to the Contractor 

on its account number at  [insert name and 

address of Applicant's bank]. 

5. This guarantee shall expire no later than the....................Day 

of...................2...........
2
, and any demand for payment under it must be received 

by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not 
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to exceed [six months] [one year], in response to the Beneficiary's written request 

for such extension, such request to be presented to the Guarantor before the expiry 

of the guarantee. 

_______________________________________________________________________

______ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and 

shall be deleted from the final product. 

 

 

 

1
The Guarantor shall insert an amount representing the amount of the second half of 

the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the 

actual completion date of the contract.  KEFRI should note that in the event of an 

extension of this date for completion of the Contract, KEFRI would need to request 

an extension of this guarantee from the Guarantor. Such request must be in writing 

and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

 

 

Tender Reference No.:   [insert identification no]  

Name of the Assignment:  [insert name of the assignment]  

to: [insert complete name of KEFRI] 

In response to your notification of award dated [insert date of notification of 

award] to furnish additional information on beneficial ownership: [select one option as 

applicable and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

 

Identity of 

Beneficial Owner 

 

Directly or 

indirectly 

holding 25% or 

more of the 

shares 

(Yes / No) 

 

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights 

(Yes / No) 

 

Directly or indirectly 

having the right to appoint 

a majority of the board of 

the directors or an 

equivalent governing body 

of the Tenderer 

(Yes / No) 

[include full name 

(last, middle, first), 

nationality, 

country of 

residence] 

   

 

OR 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case 
of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership 
information to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 
owns or controls the Tenderer by meeting one or more of the following conditions: 

• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 
• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 
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ii) We declare that there is no Beneficial Owner meeting one or more of the 

following conditions: directly or indirectly holding 25%   or more of the   shares.  

Directly or indirectly holding 25% or more of the voting rights. Directly or indirectly 

having the right to appoint a majority of the board of directors or equivalent governing 

body of the Tenderer. 

 

OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more 

of the following conditions. [If this option is selected, the Tenderer shall provide 

explanation on why it is unable to identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly 

holding25% or more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]” 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** 

[insert complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: ....................... [insert complete title of the 

person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose 

name and capacity are shown above] 

Date signed ....................... [insert date of signing] day of....................... [Insert month], 

[insert year] 

Public Procurement  


